PROFESSIONAL SERVICES CONTRACT BETWEEN
THE CITY OF HUNTINGTON BEACH AND
DUDEK.
FOR
ON-CALL CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

THIS AGREEMENT ("Agreement") is made and entered into by and between the
City of Huntington Beach, a municipal corporation of the State of California, hereinafler
referred to as "CITY,” and, DUDEK., a hereinafter referred to as "CONSULTANT."

WHEREAS, CITY desires to engage the services of a consultant to perform on-call
construction management and inspection services; and

Pursuant to documentation on file in the office of the City Clerk, the provisions of
the Huntington Beach Municipal Code, Chapter 3.03, relating to procurement of
professional service contracts have been complied with; and

CONSULTANT has been selected to perform these services,

NOW, THEREFORE, it is agreed by CITY and CONSULTANT as follows:

1. SCOPE OF SERVICES

CONSULTANT shall provide all services as described in Exhibit "A,"
which is attached hereto and incorporated into this Agreement by this reference. These
services shall sometimes hereinafter be referred to as the "PROJECT."

CONSULTANT hereby designates George Litzinger who shall represent it
and be its sole contact and agent in all consultations with CITY during the performance of
this Agreement.

2. CITY STAFF ASSISTANCE

CITY shall assign a staff coordinator to work directly with CONSULTANT

in the performance of this Agreement.
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3. TERM; TIME OF PERFORMANCE

Time is of the essence of this Agreement. The services of CONSULTANT
are 1o commence on , 2025 (the "Comtmencement Date")., This Agreement shall
automatically terminate three (3) years from the Commencement Date, unless extended or
sooner terminated as provided herein. All tasks specified in Exhibit "A" shall be
completed no later than two (2) years from the Commencement Date, ~The time for
performance of the tasks identified in Exhibit "A" are generally to be shown in Exhibit
"A." This schedule may be amended to benefit the PROJECT if mutually agreed to in
writing by CITY and CONSULTANT.

In the event the Commencement Date precedes the Effective Date,
CONSULTANT shall be bound by all terms and conditions as provided herein.

4. COMPENSATION

In consideration of the performance of the services described herein, CITY
agrees to pay CONSULTANT on a time and materials basis at the rates specified in
Exhibit "B," which is attached hereto and incorporated by reference into this Agreement,
a fee, including all costs and expenses, not to exceed One Million Five Hundred Thousand
Dollars ($1,500,000.00).

5. EXTRA WORK

In the event CITY requires additional services not included in Exhibit "A"
or changes in the scope of services described in Exhibit "A," CONSULTANT will
undertake such work only after receiving written authorization from CITY. Additional
compensation for such extra work shall be allowed only if the prior written approval of

CITY is obtained.
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6. METHOD OF PAYMENT

CONSULTANT shall be paid pursuant to the terms of Exhibit "B."

7. DISPOSITION OF PLANS, ESTIMATES AND OTHER DOCUMENTS

CONSULTANT agrees that title to all materials prepared hereunder,
including, without [imitation, all original drawings, designs, reports, bhoth field and office
notices, calculations, computer code, language, data or programs, maps, memoranda,
letters and other documents, shall belong to CITY, and CONSULTANT shall tum these
materials over 1o CITY upon expiration or termination of this Agreement or upon
PROJECT completion, whichever shall occur first. These materials may be used by CITY
as it sees fit.

8. HOLD HARMLESS

A, CONSULTANT hereby agrees to protect, defend, indemnify and
hold harmless CITY, iis officers, elected or appointed officials, employees, agents and
volunteers from and against any and all claims, damages, losses, expenses, judgments,
demands and defense costs (including, without limitation, costs and fees of litigation of
every nature or liability of any kind or nature) arising out of or in connection with
CONSULTANT's (or CONSULTANT's subcontractors, if any) negligent (or alleged
negligent) performance of this Agreement or its failure to comply with any of its
obligations contained in this Agreement by CONSULTANT, its officers, agents or
employees except such loss or damage which was caused by the sole negligence or willful
misconduct of CITY. CONSULTANT will conduct all defense at its sole cost and expense
and CITY shall approve selection of CONSULTANT's counsel, This indemnity shall

apply to all claims and liability regardless of whether any insurance policies are applicable.
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The policy limits do not act as limitation upon the amount of indemnification to be
provided by CONSULTANT.

B. To the extent that CONSULTANT performs “Design Professional
Services” within the meaning of Civil Code Section 2782.8, then the following Hold
Harmless provision applies in place of subsection A above:

“CONSULTANT hereby agrees to protect, defend, indemnify and hold
harmless CITY and its officers, elected or appointed officials, employees, agents and
volunteers, from and against any and all claims, damages, losses, expenses, demands and
defense costs (including, without limitation, costs and fees of litigation of every nature or
liability of any kind or nature) to the extent that the claims against CONSULTANT arise
out of, pertain to, or relate to the negligence, recklessness, or willful misconduct of
CONSULTANT. In no event shall the cost to defend charged to CONSULTANT exceed
CONSULTANT’s proportionate percentage of fault. However, notwithstanding the
previous sentence, in the event one or more other defendants to the claims and/or litigation
is unable to pay its share of defense costs due to bankruptey or dissolution of the business,
CONSULTANT shall meet and confer with CITY and other defendants regarding unpaid
defense costs. The duty to indemnify, including the duty and the cost to defend, is limited
as provided in California Civil Code Section 2782.8.

C. Regardless of whether subparagraph A or B applies, CITY shall be
reimbursed by CONSULTANT for all costs and attorney’s fees incurred by CITY in
enforcing this obligation. This indemnity shall apply to all claims and liability regardless
of whether any insurance policies are applicable. The policy limits do not act as a

limitation upon the amount of indemnification to be provided by CONSULTANT.
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9. PROFESSIONAL LIABILITY INSURANCE

CONSULTANT shall obtain and furnish to CITY a professional liability
insurance policy covering the work performed by it hereunder. This policy shall provide
coverage for CONSULTANT’s professional liability in an amount not less than One
Million Dollars ($1,000,000.00) per occwrrence and in the aggregate. The above-
mentioned insurance shall not contain a self-insured retention without the express written
consent of CITY; however an insurance policy "deductible" of Ten Thousand Dollars
($10,000.00) or less is permitted. A claims-made policy shall be acceptable if the policy
further provides that:

A. The policy retroactive date coincides with or precedes the initiation
of the scope of work (including subsequent policies purchased as
renewals or replacements).

B. CONSULTANT shall notify CITY of circumstances or incidents
that might give rise to future claims.

CONSULTANT will make every effort to maintain similar insurance during
the required extended period of coverage following PROJECT completion. If insurance is
terminated for any reason, CONSULTANT agrees to purchase an extended reporting
provision of at least two (2) years to report claims arising from work performed in
connection with this Agreement.

If CONSULTANT fails or refuses to produce or maintain the insurance
required by this section or fails or refuses to furnish the CITY with required proof that
insurance has been procured and is in force and paid for, the CITY shall have the right, at
the CITY’s election, to forthwith terminate this Agreement, Such termination shall not

effect Consultant’s right to be paid for its time and materials expended prior to notification
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of termination. CONSULTANT waives the right to receive compensation and agrees o
indemnify the CITY for any work performed prior to approval of insurance by the CITY.

10.  CERTIFICATE OF INSURANCE

Prior to commencing performance of the work hereunder, CONSULTANT
shall furnish to CITY a certificate of insurance subject to approval of the City Attorney
evidencing the foregoing insurance coverage as required by this Agreement; the certificate
shali:

A. provide the name and policy number of each carrier and policy;

B. state that the poliey is currently in force; and

C. shall promise that such policy shall not be suspended, voided or

canceled by etther party, reduced in coverage or in limits except
after thirty (30) days® prior written notice; however, ten (10) days’
prior written notice in the event of cancellation for nonpayment of
premium.

CONSULTANT shall maintain the foregoing insurance coverage in force
until the work under this Agreement is folly completed and accepted by CITY.

The requirement for carrying the foregoing insurance coverage shall not
derogate from CONSULTANT's defense, hold harmless and indemnification obligations as
set forth in this Agreement. CITY or its representative shall at all times have the right to
demand the original or a copy of the policy of insurance. CONSULTANT shall pay, in a
prompt and timely manner, the premiums on the insurance hereinabove required,

I1T. INDEPENDENT CONTRACTOR

CONSULTANT is, and shall be, acting at all times in the performance of

this Agreement as an. independent contractor herein and not as an employee of CITY.
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CONSULTANT shall secure at its own cost and expense, and be responsible for any and
all payment of all taxes, social security, state disability insurance compensation,
unemployment compensation and other payroll deductions for CONSULTANT and its
officers, agents and employees and all business licenses, if any, in connection with the
PROJECT and/or the services to be performed hereunder,

12, TERMINATION OF AGREEMENT

All work required hereunder shall be performed in a good and workmanlike
manner, CITY may terminate CONSULTANT's services hereunder at any time with or
without cause, and whether or not the PROJECT is fully complete. Any termination of this
Agreement by CITY shall be made in writing, notice of which shall be delivered to
CONSULTANT as provided herein. In the event of termination, all finished and
unfinished documents, exhibits, report, and evidence shall, at the option of CITY, become
its property and shall be promptly delivered to it by CONSULTANT.

13, ASSIGNMENT AND DELEGATION

This Agreement is a personal service contract and the work hereunder shall
not be assigned, delegated or subcontracted by CONSULTANT to any other person or
entity without the prior express written consent of CITY, If an assignment, delegation or
subcontract is approved, all approved assignees, delegates and subconsultants must satisfy
the insurance requirements as set forth in Sections 9 and 10 hereinabove.

14, COPYRIGHTS/PATENTS

CITY shall own all rights to any patent or copyright on any work, item or

material produced as a result of this Agreement.
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15.  CITY EMPLOYEES AND OFFICIALS

CONSULTANT shall employ no CITY official nor any regular CITY
employee in the work performed pursuant to this Agreement. No officer or employee of
CITY shall have any financial interest in this Agreement in violation of the applicable
provisions of the California Government Code.

16. NOTICES

Any notices, certificates, or other communications hereunder shall be given
either by personal delivery to CONSULTANT's agent (as designated in Section 1
hereinabove) or to CITY as the situation shall warrant, or by enclosing the same in a sealed
envelope, postage prepaid, and depositing the same in the United States Postal Service, to
the addresses specified below. CITY and CONSULTANT may designate different
addresses to which subsequent notices, certificates or other communications will be sent by
notifying the other party via personal delivery, a reputable overnight carrier or U. S.

certified mail-return receipt requested:

TO CITY: TO CONSULTANT:

City of Huntington Beach Dudek

ATTN: Director of Public Works ATTN: Legal Department

2000 Main Street 687 S. Coast Highway 101, Suite 110
Huntington Beach, CA 92648 Encinitas, CA 92024

17. CONSENT
When CITY's consent/approval is required under this Agreement, its
consent/approval for one transaction or event shall not be deemed to be a consent/approval

to any subsequent occurrence of the same or any other transaction or event.
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18. MODIFICATION

No waiver or modification of any language in this Agreement shall be valid
uniess in writing and duly executed by both parties.

19.  SECTION HEADINGS

The titles, captions, section, paragraph and subject headings, and descriptive
phrases at the beginning of the various sections in this Agreement are merely descriptive
and are included solely for convenience of reference only and are not representative of
matters included or excluded from such provisions, and do not interpret, define, limit or
describe, or construe the intent of the parties or affect the construction or interpretation of
any provision of this Agreement.

20. INTERPRETATION OF THIS AGREEMENT

The language of all parts of this Agreement shall in all cases be construed
as a whole, according to its fair meaning, and not strictly for or against any of the parties.
If any provision of this Agreement is held by an arbitrator or court of competent
jurisdiction to be unenforceable, void, illegal or invalid, such holding shall not invalidate
or affect the remaining covenants and provisions of this Agreement. No covenant or
provision shall be deemed dependent upon any other unless so expressly provided here.
As used in this Agreement, the masculine or neuter gender and singular or plural number
shall be deemed to include the other whenever the context so indicates or requires.
Nothing contained herein shall be construed so as to require the commission of any act
contrary to law, and wherever there is any conflict between any provision contained herein
and any present or future statute, law, ordinance or regulation contrary to which the parties

have no right to contract, then the latter shall prevail, and the provision of this Agreement
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which is hereby affected shall be curtailed and limited only to the extent necessary to bring

it within the requirements of the law.

21. DUPLICATE ORIGINAL

The original of this Agreement and one or more copies hereto have been
prepared and signed in counterparts as duplicate originals, each of which so executed shall,
irrespective of the date of its execution and delivery, be deemed an original. Each
duplicate original shall be deemed an original instrument as against any party who has
signed it.

22, IMMIGRATION

CONSULTANT shall be responsible for full compliance with the
immigration and naturalization laws of the United States and shall, in particular, comply

with the provisions of the United States Code regarding employment verification.

23.  LEGAIL SERVICES SUBCONTRACTING PROHIBITED

CONSULTANT and CITY agree that CITY is not liable for payment of any
subcontractor work involving legal services, and that such legal services are expressly
outside the scope of services contemplated hereunder. CONSULTANT understands that
pursuant to Huntingfon Beach City Charier Section 309, the City Attorney is the exclusive
legal counsel for CITY; and CITY shall not be liable for payment of any legal services
expenses incurred by CONSULTANT,

24. ATTORNEY’S FEES

In the event suit is brought by either party to construe, interpret and/or
enforce the terms and/or provisions of this Agreement or to secure the performance hereof,
each party shall bear its own attorney’s fees, such that the prevailing party shall not be

entitled to recover its attorney's fees from the nonprevailing party.
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25.  SURVIVAL
Terms and conditions of this Agreement, which by their sense and context
survive the expiration or termination of this Agreement, shall so survive.

26,  GOVERNING LAW

This Agreement shall be governed and construed in accordance with the
laws of the State of California.

27.  SIGNATORIES

Each undersigned represents and warrants that its signature hereinbelow has
the power, authority and right to bind their respective parties to each of the terms of this
Agreement, and shall indemnify CITY fully for any injuries or damages to CITY in the
event that such authority or power is not, in fact, held by the signatory or is withdrawn.

28.  ENTIRETY

The parties acknowledge and agree that they are entering into this
Agreement freely and voluntarily following extensive arm's length negotiation, and that
each has had the opportunity to consult with legal counsel prior to executing this
Agreement. The parties also acknowledge and agree that no representations, inducements,
promises, agreements or warranties, oral or otherwise, have been made by that party or
anyone acting on that party's behalf, which are not embodied in this Agreement, and that
that party has not executed this Agreement in reliance on any representation, inducement,
promise, agreement, warranty, fact or circumstance not expressly set forth in this
Agreement. This Agreement, and the attached exhibits, contain the entire agreement
between the parties respecting the subject matter of this Agreement, and supersede all prior
understandings and agreements whether oral or in writing between the parties respecting

the subject matter hereof,
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29.  EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City
Attorney. This Agreement shall expire when terminated as provided herein.
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be

executed by and through their authorized officers.

CONSULTANT, CITY OF HUNTINGTON BEACH,
DUDEK a municipal corporation of the State of
California

By: ’/WW(//

JodPn Monaco

print name
ITS: (circle one) Chairman(President)Vice President

AND

City Manager

INITIATED AND APPROVED:

Director of Public Works
By: ()paan Y e

Dametlle V0SS

print name ,
ITS: (circle one) Secretary/Chief Financial Ol‘ﬁcer@s!. K/LDM/V

APPROVED AS TO FORM:

%—'I‘wasurcr ﬁ City Attorney
Date { D/ F 2 ! P25

RECEIVE AND FILE:

City Clerk

Date
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EXHIBIT "A"

STATEMENT OF WORK: (Narrative of work to be performed)

Provide On-Call Construction Management and Materials Inspections.

CONSULTANT'S DUTIES AND RESPONSIBILITIES:

SEE ATTACHED EXHIBIT A

CITY'S DUTIES AND RESPONSIBILITIES:

WORK PROGRAM/PROJECT SCHEDULE:

EXHIBIT A



EXHIBIT A

PROPOSAL FOR

ON-CALL CONSTRUCTION
MANAGEMENT, MATERIALS TESTING
AND INSPECTION SERVICES

CITY OF HUNTINGTON BEACH
JUNE 13,2025

27271 Las Ramblas, Suite 340 / Mission Viejo, CA 92691 / 949.450.2525




A. Cover Letter

June 13, 2025

Jessica Castro

City of Huntington Beach

2000 Main Street

Huntington Beach, California 92648

Subject: On-Call Construction Management, Materials Testing, and Inspection Services
Dear Jessica Castro,

Dudek appreciates the professional relationship we have built with the City of Huntington Beach (City) over
the past 15-plus years, and we look forward to strengthening that relationship by continuing to provide
quality, practical, and cost-effective construction management, inspection, public relations, and labor and
funding compliance monitoring services. Over the years, we have worked as an extension of City staff to
successfully complete several City projects and we currently have construction managers and inspectors

working in the City’s Inspection and Construction Management Division, as well as on other projects.

Dudek’s construction management team specializes in municipal projects and has a successful record of
accomplishment working with the City and in Orange County on a variety of pump stations, lift stations,
curb, gutter, sidewalks, pipelines, structures, road rehabilitation, and bridge retrofit projects. Our
construction managers, engineers, inspectors, and administrative support staff offer the right knowledge,
resources, and experience to match the City’s project needs. They are familiar with the California
Department of Transportation (Caltrans) Local Assistance Procedures Manual (LAPM), Caltrans Manual,
and other Federal Highway Administration requirements and will administer the projects in accordance
with Chapter 10 of the LAPM. Dudek’s staff includes construction managers (including Professional
Engineers); Certified Construction Managers (CCMs); inspectors (including NASSCO, ICBO, ACI, Special,
and LEED-certified); resident engineers; on-staff schedulers proficient in the City’s Project Tracking System
(PTS), Primavera, Procore, and Microsoft Project experts; Certified Professional Estimators (CPEs); labor
compliance monitors; and administrative and specialty staff with excellent communication skills that are

essential to successfully managing complex, multiparty projects.




DUDEK

Our construction managers and inspectors are flexible and efficient in managing various projects for the
City, reducing the need for multiple consultant staff. Dudek has always provided the City with the
requested construction managers and inspectors, and we have never pulled a “bait and switch” with any of
our staffing during the course of a project. We will provide staffing that does the job efficiently and keeps
the City well informed. Most, if not all, of our staff understand the City’s procedures and processes and
work well as an extension of City staff. We are familiar with state and federal funding requirements, as well
as local financing. We are also familiar with labor compliance requirements and have in-house staff

specializing in this field to support the City as required.

Our closest office to the City of Huntington Beach, and from which projects will be managed, is in
Mission Viejo at: 27271 Las Ramblas, Suite 340, Mission Viejo, California 92691, and our telephone
number is 949.450.2525.

We have provided project descriptions of our experience that are representative of the projects the City
may need assistance in managing. We have included client contact information with each project
description, and we encourage the City to call our references as we are proud of the testimonies our

clients provide.

Authority to Bind the Firm: The individual with the authority to contractually bind the company is Joseph
Monaco, president and CEO. Joseph designates George Litzinger, PE, project principal, as his

representative during the selection process and contract negotiations.

We appreciate your consideration of our proposal. Please contact George at 619.980.7048 or
glitzinger@dudek.com if you have any questions or need additional information during the proposal

selection process.

Sincere

] / - W %—\_’
George Litzinger, PE Jo: Monaco, AICP
Project Principal President/CEO

Joseph Monaco is authorized to sign on behalf of Dudek.

On-Call Construction Management, Materials Testing, and Inspection Services i
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B. Vendor Application Form (Appendix A)

REQUEST FOR PROPOSAL

VENDOR APPLICATION FORM

TYPE OF APPLICANT: ONEW ECURRENT VENDOR

Legal Contractual Name of Corporation: Dudek

Contact Person for Agreement: Joseph Monaco

Corporate Mailing Address: 605 Third Strest

City. State and Zip Code: Encinitas, CA 92024

F-Mail Address: imenaco@dudek.com

Phone: 60-942.5147 Fax- 7608320164

Contact Person for Proposals: George Litzinger

Title: Construction Management Division Manager E-Mail Address: glitzinger@dudek.com

Business Telephone: 619.980.7048 Business Fax: 760.744.4570

Is your business: (check one)

ONON PROFIT CORPORATION ZFOR PROFIT CORPORATION

Is your business: (check one)

ECORPORATION OLIMITED LIABILITY PARTNERSHIP

OINDIVIDUAL OSOLE PROPRIETORSHIP
OPARTNERSHIP OUNINCORPORATED ASSOCIATION




DUDEK

Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with wriften authorization/resolution to sign contracts)

Names Title Phone

Bob Kelleher Outside/independent Director 760.942 5147

Tom Larkin Chair, Outsids Director 760.942 5147 |
\

Meg Lassarat Qutside Director 760.942.5147 1

Sarah Lozano Larson Principal 760.942 5147

Jozeph Monaco (authorized signer) President/CEQ 760.942.5147

Jill Weinberger Principal 760.942.5147

Federal Tax Identification Number; 95-38738685 '

City of Huntington Beach Business License Number: ~ A262143
(If none. you must obtain a Huntington Beach Business License upon award of contract.)

City of Huntington Beach Business License Expiration Date: ~ 3/31/2026 i

Additional signers !

Eric Wilson oo 760.942.5147 |
Pete Campbell Vice President, Federal Services 760.942 5147
o Chief Financial OfficerfTreasurer 760.942 5147 I
Helder Guimardes
Michael McGrattan Chief Information Officer 760.942 5147
D. Michael Metts \ice President, Engineering 760.942 5147 |
H |
Amy M. Paul General Counsel; Secretary 760.942 5147 |
. Vice President, Human Resources,; Assistant 760.942 5147 ‘
Danielle Voss Secretary : \

On-Call Construction Management, Materials Testing, and Inspection Services



C. Prequalification Form (Exhibit A)

PRE-QUALIFICATION FORM

ON-CALL CONSTRUCTION MANAGEMENT and MATERIALS INSPECTION CONSULTING

SERVICES
SERVICE CATEGORY PROPOSING? Y/N
(circle)
A. Construction Management .’ No

GL (Initial) Consultant is willing to execute the Agreement as drafted (See Appendix B).

GL (Initial) Consultant is able to provide the insurance as required (See Appendix C).

Firm Name: Dudek

Firm Address: 605 Third Street, Encinitas, CA 92024

A
Signature: -‘ Date: June 13,2025

/U




D. Service Category

D.1 Demonstrated Capabilities
FIRM OVERVIEW

Dudek is a California-based environmental and engineering consulting firm
with offices nationwide staffed by more than 900 planners, scientists, civil
engineers, contractors, and technical experts. We help our clients address
challenges related to infrastructure, planning, and the environment to drive
project progress and create lasting results. With analyses based in science
and ethics, Dudek offers solutions that encompass the project life cycle and
anticipate future needs. Our professionals find practical, cost-effective
approaches to help you achieve your project-specific and overall goals. We
work to build your trust, which allows us to offer constructive and durable

project solutions.

CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

Dudek’s construction management professionals specialize in public

infrastructure and buildings, and private-owner development projects. Our

project managers, inspectors, resident engineers, and specialty staff members

DUDEK AT A GLANCE

Multidisciplinary environmental
and engineering services

2 1 YEARS IN

OFFICES BUSINESS

100% Employee-owned

900+ |TCRAZ3.

EMPLOYEES | weiwerssuons

TOP54 TOP51
CALIFORMIADESIGN FIfM  TRENCHLESS DESIGN FIRM
;) (Iercalbe tachoskgy, X9

Lriginéerg tears Birond, 2

blend technical knowledge with a commitment to finding timely solutions. Our team has managed hundreds of

complex construction projects while coordinating with regulatory agencies, contractors, consulting firms, and

municipalities. Our focus on communication and attention to detail leads to well-built, timely construction efforts.

Our construction management and inspection team interpret each project’s plans, specifications, and permits to

facilitate compliance, and work to build a collaborative, trusting relationship. We quickly and proactively find

solutions to construction challenges to avoid project delays. Dudek’s construction management staff includes:

= Licensed Professional Civil Engineers (PEs) = |nternational Conference of Building

= Division of the State Architect inspectors

= NASSCO-certified inspectors

Officials inspectors

= Construction Management Association of

America (CMAA) Certified construction

= American Concrete Institute (ACI)- managers

certified inspectors




DUDEK

LABOR COMPLIANCE

Dudek has in-house staff specializing in monitoring certified payroll submissions with compliance to
Department of Industrial Relations (DIR) requirements. We use LCPtracker to monitor general construction

and subcontractor payroll ensuring compliance with required forms required by the DIR.
CONSTRUCTION MATERIALS TESTING

sy i i We have included Atlas Technical Consultants (Atlas) on our team to ensure we are
AT S—
providing the full scope of services on this contract. Atlas is a trusted partner with whom

Dudek has a successful, long-term relationship.

Atlas is a professional services firm in operation since 1959 providing geotechnical engineering;
construction material testing and special inspection; infrastructure design and modeling; environmental
compliance and permitting; and program, project, and construction management services. Atlas employs
more than 3,000 people in over 140 offices, including licensed geotechnical and professional engineers,
engineering geologists, certified inspectors and testing technicians, environmental engineers,

geophysicists, and appropriate support personnel.

STAFF AVAILABILITY AND CONTINUITY

Dudek offers the City a team with accessible, committed staff who are
ready to begin work immediately. Internally, Dudek focuses on hiring and
retaining the most qualified construction management and inspection
staff. We take care of our professionals. As a result, we have low staff
turnover and career longevity. We can deliver a team that will stay
dedicated to the City's project assignments and committed to
responding to project needs or changes promptly. Dudek will not provide
a parade of ever-changing construction managers and inspectors; we

will commit our approved staff to the City.

LOCAL PRESENCE AND EXPERIENCE

Dudek has offices in Mission Viejo, San Marcos, and Pasadena, from which projects will be managed. Dudek

has extensive experience providing construction management and inspection services throughout Orange




DUDEK

and Los Angeles Counties and the surrounding areas. We have provided as-needed and project-based
services to the Cities of Huntington Beach, Laguna Beach, Irvine, Lake Forest, San Clemente, Rancho Santa
Margarita, San Juan Capistrano and Anaheim. Consequently, Dudek has an excellent rapport with the
County's and affected cities’ departments, as well as the utility companies that service the area, which will

be an asset on the City's upcoming projects.

Through our work in the area, Dudek has worked with many of the local contractors that will be bidding on

the construction of the City's various projects. The expertise of our construction management team and

knowledge of the construction process and procedures gives our team a thorough knowledge of the

construction climate in the area and the ability to successfully serve the City. The following is a partial list

of Dudek’s local Orange and Los Angeles County project experience in the last 7 years.

Table 1. Dudek Recent Orange/Los Angeles County Project Experience

City of Huntington Beach Various projects through our current as-needed contract v
City of Anaheim Recycled Water Plant, Pipeline, and Pump Station

City of Laguna Beach Annual Slurry Seal Project v
City of Laguna Beach Coast Highway Intersection Improvements

City of Laguna Beach Temple Hills Drive Pedestrian Improvements

City of Laguna Beach CIPP Lining of Sanitary Sewer System

City of Lake Forest ADA Ramp Phases 5-9 v
City of Lake Forest Foothill/Bake Slurry Resurfacing

City of Lake Forest Saddleback Road Modifications v
City of San Clemente 10 miles of Recycled Water Pipelines v
City of San Clemente 48-Inch RCP/Pipe Storm Drain Project

City of San Clemente Beach Stair and Bridge Pier Modifications

City of San Clemente Ole Hanson Historic Building Renovation

City of Anaheim Recycled Water Treatment Plant

City of San Juan Capistrano Sewer Lining-CIPP-NASSCO v
City of Culver City Sewer Lining-CIPP-NASSCO Sewer Main Lining Phases |, Il Il

City of El Monte Road Rehabilitation Project

City of Rancho Santa Margarita | Various projects through our as-needed contract

City of Culver City Sewer Main Lining Phase IV

Moulton Niguel Water District Potable and Recycled Pipeline Replacements
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D.2 Key Personnel

To staff as-needed contracts appropriately, Dudek selects staff members who will be the most responsive,
applicable, and efficient to meet client needs. George Litzinger, PE, is the management contact for the City
and will serve as project manager and principal in charge for the City’s projects. For this contract, George
has assigned Southern California team members who are conveniently located, skilled to match the variety

of City needs, and committed for the duration of the contract.

In addition to Atlas, we have added Rockwell Construction Services (RCS) to our team to provide

® ® # celectrical inspection and instrumentation services.

RCS provides electrical project review, inspection, and general construction management assistance. The
RCS goal is to identify and correct problems before they happen by working closely with the construction
team from review of the contract documents pre-bid through final operation/maintenance manuals and as-
built drawings at the conclusion of a project. The founders of the firm, Rock Swanson and Jim Hudson,

combined offer over 65 years’ experience in the industry as electrical contractors.

Table 2. Summary of Staff Qualifications

Personnel Role/Years of Experience Licenses/Certifications

George Litzinger, PE

Project Principal/Management
Contact

40 years of experience

Professional Civil Engineer CA No. 47544
CA Contractor Engineering Class “A” License No. 731744
Landscape License C-27

Jason Linsdau, CCM, NASSCO

Alternate Management
Contact/Construction Manager

25 years of experience

CMCI Certified Construction Mgr., ID #5042
NASSCO Certifications: ITCP; PACP; MACP
AGC Advanced SWPPP Training 8-Hour Course

Ryan Ruiz, PE, QSP, NASSCO

Construction Manager
14 years of experience

Professional Civil Engineer No. C86394
CESSwI

Qualified SWPPP Practitioner (QSP)
NASSCO Certifications: ITCP; PACP; MACP

Bill Gallegos

Construction Manager
39 years of experience

US Army Corps of Engineers
Vicksburg Educational and Experimental Center
Various 80-Hour Courses (see resume)

Marius Jaskula, PE, CCM

Construction Manager
35 years of experience

Professional Civil Engineer CA No. C61060
CMCI Certified Construction Manager, ID #A1588
U.S.A.C.E. Construction Quality Management Cert.

Vince Gaby, CEG, RG

Construction Manager
30 years of experience

CA Certified Engineering Geologist, CEG 1755
CA Registered Geologist, RG 5282
Certified Nuclear Gauge Operator, Radiation Safety Officer

On-Call Construction Management, Materials Testing, and Inspection Services
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Table 2. Summary of Staff Qualifications

Personnel Role/Years of Experience Licenses/Certifications
Garrett White, QSP, NASSCO Inspector ACI Concrete Field Testing Technician Grade |
39 years of experience ACI Concrete Repair Basics
Qualified SWPPP Practitioner (QSP) #23394
OSHA 10-Hour Confined Space Safety and Training Cert.
NASSCO Certifications: NASSCO Certified Trainer,
ITCP; PACP; MACP
Chad Costello Inspector American Concrete Institute 8-hour seminar
20 years of experience American Shotcrete Institute 8-hour seminar
John Przybyszewski Inspector South Coast Air Quality Management District Fugitive Dust
38 years of experience Control Certificate
Al Olea Inspector Hazmat Certified CFR-49
36 years of experience ICBO-Certified Building Inspector
John Griffin Inspector APWA Certified Public Infrastructure Inspector (CPII)
40 years of experience Qualified Storm Water Practitioner (QSP)
IMSA Work Zone Safety
Brian Arii Scheduling/Estimating Cured-in-Place Pipe Inspection (ITCP-CIPP) #CIPP-0517-
30 years of experience 0202087

D.3 Public Agency References

ON-CALL CONTRACT MANAGEMENT EXPERTISE

Dudek has built a reputation for providing supplementary construction management, inspection, federal
funding expertise, scheduling, cost estimating, environmental, planning, regulatory, engineering, and
operations services, offering public agencies a cost-effective way to accomplish short- and long-term goals.
With our skilled staff, we expand your ability to tackle more projects and expedite complex project processing by
leveraging our long-standing relationships with regulatory agencies. Dudek has the resources and staff to meet
the needs and requirements of the City’s projects. The key to providing as-needed services is to be flexible and
responsive to the needs of the projects, especially in construction. Construction is very unpredictable and
contractors’ schedules can change daily. Dudek is accustomed to responding to the changing schedules and

being proactive to minimize underutilized staff working on a daily basis with the contractor.

Dudek’s Construction Management Division is currently providing on-call services to more than 30 cities,
water and wastewater districts, and municipal agencies throughout Southern California.

On-Call Construction Management, Materials Testing, and Inspection Services 5
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HUNTINGTON BEACH AS-NEEDED CONSTRUCTION MANAGEMENT AND

INSPECTION SERVICES

Client: City of Huntington Beach

Dates: 2008-0ngoing

Key Dudek Staff: George Litzinger, Jason Linsdau, John Przybyszewski, Al Olea, Brian Arii, Garrett White
Project Manager: David Fait, 714.642.3005, David.fait@surfcity-HB.org

Since 2008, Dudek has provided construction management and inspection services on several of the
City's capital improvement program (CIP) projects. We are currently providing two in-house inspectors who
have provided inspection on a wide variety of projects. Dudek’s services are typically provided in the form
of a full turnkey construction management team—construction manager, inspector, and special
inspectors—performing typical services such as administration, daily and special inspections, manage
schedules, change orders, document control, progress payments, submittal review, Request for
Information (RFI) review, cost estimates, as-built drawings and operations and maintenance manuals,

start-up and project closeout, and warranty period support.

Recent projects where we have provided construction management and inspection services include

the following:
Heil Ave Storm Water Pump Station Ongoing Trinidad Pump Station Rehabilitation Project 2017
Residential Overlay Project 2020 Brookhurst Bridge Preventive Maintenance 2017
Central Park Restrooms 2020 Atlanta/Adams Street Paving Rehabilitation 2017
Saybrook Lift Station 2020 Worthy Park Reconfiguration Project 2017
Arterial Rehabilitation—Edinger 2019 Warner/Edinger Street Paving Rehabilitation 2017
Atlanta Avenue Widening 2019 Gothard/Center FDR Street Rehabilitation 2016
Various Utility Inspections 2018 Sewer Slip Lining 2016
Edinger Widening 2018 Main Street Talbert, Heil Street Paving 2016
Rehabilitation
Atlanta/Indianapolis Street Paving Rehabilitation 2018 Zone 12 Residential Overlay Project 2016
Zone #10 Residential Overlay Project 2018 Brookhurst Frontage Road Rehabilitation 2016
Tree Petition
Operetta Drive Rehabilitation Tree Petition 2018 Nichols FDR Street Rehabilitation 2016
Heil and Main Street FDR Street Rehabilitation 2018 Water Well #5 Security Improvement Project 2015
WAGS Warner Avenue Gravity Sewer Project 2017 Zone 8 Residential Overlay Project 2015

On-Call Construction Management, Materials Testing, and Inspection Services 6
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AS-NEEDED CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

Client: City of Laguna Beach

Dates: April 2017-0ngoing

Key Dudek Staff: George Litzinger, Ryan Ruiz, John Griffin, Brian Arii

Project Manager: Nathalie Chan, 949.497.0741, nchan@lagunabeachcity.net

Dudek was selected in April 2017 to provide as-needed construction management and inspection services
on various City CIP projects. We have provided the City with construction managers and inspectors for a

sewer lift station, park upgrades, and several street projects, including the following:

= (Coast Highway Intersection Improvements: Work for this project included sidewalk, Americans with
Disabilities Act (ADA), decorative concrete, traffic signals, streetlights, and landscaping/irrigation
improvements. Close coordination with the California Department of Transportation (Caltrans) was

required throughout construction.

= Temple Hills Pedestrian Improvements: Work for this project included the construction of over 1
mile of new sidewalk, ADA, and driveway improvements on a very steep grade. Dudek also provided

public relations services, coordinating daily with the impacted residents.

= Zone 2 (Top of the World) Street Slurry Seal and Rehabilitation: Work for this $2 million project
consisted of mobilization, clearing and grubbing, sawcut, removal and reconstruction of asphalt
concrete (AC) pavement, grind and overlay, removal and replacement of AC berms and curbs,
Caltrans traffic loop replacement, weed killing and crack sealing, application of Type | slurry seal,
traffic control, stormwater pollution prevention, pavement striping and markings, utility

adjustments, and other miscellaneous improvements.

= Zone 3 Street Slurry Seal and Rehabilitation: Work for this $1.6 million project consisted of
mobilization, clearing and grubbing, sawcut, removal and reconstruction of AC pavement, grind and
overlay, removal and replacement of AC berms and curbs, weed Killing and crack sealing,
application of Type | slurry seal, traffic control, stormwater pollution prevention, pavement striping

and markings, utility adjustments, and other improvements.

On-Call Construction Management, Materials Testing, and Inspection Services 7
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ON-CALL CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

Client: City of Rancho Santa Margarita

Dates: June 2016-0ngoing

Key Dudek Staff: George Litzinger, Brian Arii, Garrett White

Project Manager: Wilson Leung, 949.635.1800, wleung@cityofrsm.org

Dudek has provided construction management and inspection services on several road rehabilitation and
slurry seal projects. Over the last 9 years, we have provided construction management and inspection on 9

different CIP projects, including:
= Annual Residential Slurry Seal (FY 2016-2017 and FY 2019-2020)
= Annual Slurry Seal (FY 2017-2018)
= Avenida Empresa Pavement Rehabilitation
= Annual Slurry Seal (FY 2018-2019)
= Avenida Empresa Pavement Rehab
= Avenida de las Flores Slurry Seal Project
= Avenida de las Flores Slurry Seal Project
= Arterial Slurry Seal at Various Locations

= EP 19-75 Crown Castle Fiber Installation Encroachment Permit

AS-NEEDED CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

Client: City of San Marcos

Dates: 2009-0ngoing

Key Dudek Staff: George Litzinger, Marius Jaskula, Jason Linsdau, Garrett White
Project Manager: Kyle Wright, 760.744.1050 ext. 3209, kwright@san-marcos.net

Since 2009, Dudek has been providing construction management and inspection services on several road,
drainage, sewer, and park projects. Over the last 15 years, we have provided the City with construction
managers, inspectors, and special inspectors on over 30 different CIP projects. Dudek provides qualified
construction managers or inspectors to meet each request, depending on the type/level of staffing required,
typically on short notice. The City's staffing needs vary from needing only a single inspector or construction
manager to a full turnkey construction management team. The services provided to date have included

construction management and administration, daily and special inspections, schedule management, change

On-Call Construction Management, Materials Testing, and Inspection Services 8
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orders, document control, progress payments, submittal review, RF| review, cost estimates, as-built drawings

and operations and maintenance manuals, start-up and project closeout, and warranty period support.

Recent projects where we have provided construction management and inspection services include the following:

Project ! Year : Project

Barham Drive Widening and Overlay 2018 Discovery Street Median Improvements 2023
Right of Way Inspection Services 2023 Annual Surface Seal Project 2023
Biological Monitoring Services 2023 Citywide ADA Traffic Signal Modification Project 2022
Borden Bridge 2020 San Marcos Boulevard Sewer Extension 2012
Channel Widening at Grand Avenue 2020 Rancho Santa Fe Road Fiber Optic Interconnect | 2018
San Marcos Blvd. at Discovery 2023 Inland Rail Trail Project 2017
Bingham Drive & Bailey Court Infrastructure 2022 Slurry Seal of Grand Ave. and San Marcos Blvd. 2020
City Hall Re-Roof Project 2017 Sidewalk Repair/Replace San Elijo Town Center | 2008
2012-2018 City-Wide Slurry Seal Program 2018 Bradley Park Field Re-Grading Project 2023
Rancho Santa Fe Rd. Rehab Project 2018 Creekside Marketplace Building Addition 2003

AS-NEEDED CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES

Client: City of San Clemente

Dates: 2013-0ngoing

Key Dudek Staff: George Litzinger, Jason Linsdau, Ryan Ruiz, Chad Costello, Garrett White,
John Przybyszewski, Brain Arii

Project Manager: Amir llkhanipour, 949.361.6130, ilkhanipoura@san-clemente.org

Dudek has provided construction management and inspection services to the City over the past 12 years
for a variety of projects, including beach access stairs/bridges, historic buildings. storm drains, pipelines,

reservoirs, and park projects.

SPECIFIC PROJECT EXPERIENCE

RECYCLED AND POTABLE WATER SYSTEM PIPELINE, PUMP STATION, AND

RESERVOIR EXPANSION PROJECT

Client: City of San Clemente

Dates: January 2013-July 2014

Key Dudek Staff: George Litzinger, Chad Costello, Marius Jaskula, Garrett White
Project Manager: Amir llkhanipour, 949.361.6130, ilkhanipoura@san-clemente.org

On-Call Construction Management, Materials Testing, and Inspection Services 9
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The City of San Clemente expanded its recycled water system by constructing multiple projects in three
concurrent phases—Water Reclamation Plant Expansion and Pump Station (Project 1), Cordillera and
Recycled Water Reservoirs and Pipeline Schedule lll and IV (Project 2), and Pipeline Schedule | and Il (Project
3). The treatment and effluent pumping system are being expanded, almost 10 miles of recycled water
transmission mains (6-inch to 20-inch PVC and ductile iron) are being constructed, and an existing reservoir
converted and new small reservoir constructed. These projects were funded from several federal and state

grants and a State Revolving Fund loan. The project was bid as three separate construction contracts.

Dudek provided corrosion protection engineering services and inspection on Project 1. Dudek also
provided resident engineering, inspection, and specialty inspection on Projects 2 and 3, and handling
required coordination with all interested parties involved on the projects, including several City
Departments and its consultants for required special inspection, geotechnical engineering, environmental,

engineering, traffic control plans, County Department of Health, and all utilities.

POTABLE AND RECYCLED PIPELINE REPLACEMENTS AT I-5 AND OSO CREEK

Client: Moulton Niguel Water District

Dates: May 2019-0ctober 2020

Key Dudek Staff: George Litzinger, Garrett White, John Przybyszewski, Chad Costello, Bradley Voorhees, Brian Arii
Project Manager: Todd Dmytryshyn, 949.425.3525

Dudek provided comprehensive construction management and inspection services for this project that
included construction of a new potable water and recycled water pipeline undercrossing the |-5 freeway
and Oso Creek at the Oso Creek Bridge in the City of Mission Viejo. The new undercrossing consists of a
72-inch steel casing constructed via trenchless microtunneling method. The two pipelines were installed
within the 72-inch steel casing: a 20-inch fusible polyvinyl chloride (FPVC) potable water pipeline encased
in a 30-inch FPVC pipe, and a 30-inch FPVC recycled water pipeline encased in a 36-inch FPVC pipe. A
second microtunneling undercrossing was constructed on the east side of I-5 beneath Oso Creek within
the Mission Viejo Country Club to connect the new 20-inch potable water pipeline to an existing 12-inch
potable water pipeline towards the south. The second undercrossing consists of a 30-inch steel casing via
microtunneling method. A 12- inch FPVC potable water pipeline was installed within the 30-inch steel
casing. Open-trench pipeline installation was conducted from the microtunneling jacking and receiving

shafts to connect the new pipelines to the respective existing potable water and recycled water mains.
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AGUA HEDIONDA LIFT STATION AND FORCE MAIN REPLACEMENT PROJECT

Client: City of Carlsbad

Dates: November 2016-March 2018

Key Dudek Staff: George Litzinger, Garrett White
Project Manager: Terry Smith, PE, 760.613.8205

Dudek provided inspection services for the replacement of the City’s force main and gravity sewer outfall
pipe to the Encina Waste Water Treatment Plant. The facilities replaced included 1,600 linear feet of
horizontal directional drilled (HDD) 36-inch force main. The HDD segment was installed from Agua Hedionda
Lagoon to Avenida Encina. The project also included micro tunneling and open-trench segments for which
Dudek provided inspection services. Dudek also provided review and analysis of the contractor’s
construction schedule, RFls, requests for change orders, plans and specifications, and progress payment

requests to ensure conformance with the contract documents.

CITY OF FONTANA COMMUNITY SENIOR CENTER

Client: City of Fontana

Dates: 2008-2011

Key Dudek Staff: George Litzinger, Garrett White, Al Olea

Project Manager: Luis Villalobos, 909.350.6644, Ivillalobos@fontana.org

Dudek provided construction management and inspection services for the City of Fontana’s 42,320-
square-foot senior community center, which is located on a 2-acre site. Project responsibilities included
pre-construction project management, construction management, quality control inspection, testing
coordination, document control, and change order management. The center houses a fitness and exercise
room, digital theater, multiple arts and crafts rooms, billiards room, computer center, library and gallery,
card parlor, and counseling and screening exam rooms, as well as staff administration offices, a

commercial kitchen, a café, a multipurpose room, and an outdoor patio.

» Winner of the CMAA Southern California Chapter 2011 Project Achievement Award for New
Construction, Buildings

NATIONAL CITY LIBRARY AND COUNCIL MEETING ROOM REMODEL

Client: City of National City
Dates: August 2015-May 2016

On-Call Construction Management, Materials Testing, and Inspection Services 11
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Key Dudek Staff: George Litzinger, Garrett White, Al Olea
Project Manager: Jose Lopez, 619.336.4380, jlopez@nationalcityca.gov

Dudek developed the bid documents, managed the bid process, and provided construction management
and inspection for the remodel of the Library and remodel of the Council Meeting Room and Chambers for
the City. Project features included complete removal and replacement of all carpeting, the automated book
drop system, interior/exterior lighting upgrades, new landscaping, new shelving, architectural concrete,
and the CCTV security system for the two-story 50,000-square-foot Library. Carpeting and interior wall
finishes/coverings were replaced in the 6,000-square-foot City Council Meeting Room and Council
Chambers in City Hall. The project was bid and built under budget on an expedited schedule to complete

the work during the City’s work furlough to minimize impacts to the public and City operations.

POLICE HEADQUARTERS FACILITY EXPANSION

Client: City of Fontana

Dates: December 2010-March 2015

Key Dudek Staff: George Litzinger, Bill Gallegos, Ryan Ruiz, Garrett White, Al Olea
Project Manager: Candy Thomas, 909.350.6644, cthomas@fontana.org

Dudek provided construction management and inspection services for this project. The project consisted of
remodeling and expanding the station’s 33,000-square-foot building and included converting the
underground parking garage into a new 25-yard shooting range. Other amenities include an expanded
locker room, weight room, report writing room, briefing area, new offices, property/evidence area, narcotics

and met units, and new sergeant’s headquarters. The project was constructed for LEED Silver Certification.

EDWARDS FIRE STATION NO. 6

Client: City of Huntington Beach
Key Dudek Staff: George Litzinger, Garrett White
Project Manager: Eric Charlonne (retired)

Dudek provided construction management services to oversee the developer's grading of the site before
the City of Huntington Beach’s building contractor took over to build a 14,000-square-foot station. The
project took a year to construct and was completed within the City’s budget. Dudek was instrumental in
coordinating with the contractors, City of Huntington Beach, and developer to maintain site access and

staging areas and allow work to occur within a residential community without major disruption.
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D.4 Unique Quialities

With an established presence in the area for over 40 years,

Dudek has an extensive resume of performing construction

Sl

management and inspection services. Dudek’s brings the

following unique qualities to the City of Huntington Beach: What We Bring

Personnel. Dudek’s personnel have extensive experience with Local Orange County office

current and past projects for the City and in neighboring cities. Extensive experience
providing construction
management and inspection
available to assist the City on this contract. services throughout the area

Direct experience with the City
More than 30 current As-

Consequently, we have local personnel who are ready and

Specific Project Experience. Dudek has managed and inspected

similar projects to those identified in the City’s CIP, including Needed Construction
servicing as-needed contracts and related roadway, water, and Management and Inspection

Services contracts throughout
sewer infrastructure projects both large and small in the area Southern California

and throughout Southern California.

Extensive Public Relations Experience. Our personnel are experienced in dealing with the public,
particularly with residents who will be impacted by the various types of projects we may be managing and
inspecting. The key is to proactively work with the residents and businesses through regular and effective
communication. We will work with the contractor and City to prepare a comprehensive and proactive public

relations program to minimize complaints throughout construction.

Economy of Scale. With our current local projects and work in the area, we will be able to utilize our local
personnel by efficiently managing and sharing resources that will translate into cost savings for the City.
George Litzinger, manager of Dudek’s Construction Management Division, will work with the City to put the

most productive and efficient team in place to manage your projects.

Dudek Understands the Issues. Having completed numerous public works projects over the last 40 years,
we understand the issues that will need to be addressed throughout the projects. Our team is up to speed
on potential issues and ready to hit the ground running on construction. Issues will be proactively
addressed at the start of the project with the contractor. We understand that we will serve as an extension
of City staff and will coordinate closely with the City’s project managers throughout construction, keeping

them informed of the status of the project so there will be no surprises.
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D.5 Relevant Experience Supporting DB/PDB Projects

Dudek has completed several design-build (DB) projects, most recently with the City of Vista. Dudek

managed the DB process, including negotiating the contract with the DB team, performing the inspection,

and monitoring the engineering and construction activities. Dudek has an as-needed contract with the City

to handle all of their DB projects.

Project Name, Client Project Description

Eucalyptus Avenue Work, City of Vista

The existing 10-inch diameter vitrified clay pipe (VCP) on Eucalyptus Avenue from
Civic Center Drive to South Citrus Avenue is operating over capacity and beyond
the City's design criteria. Approaching 975 linear feet in length, this sewer main
will be abandoned in place and replaced with a 12-inch diameter polyvinyl chloride
(PCV) sewer main, including seven new sanitary sewer manholes (48-inch
diameter) and one rehabilitated sanitary sewer manhole. The proposed 12-inch
diameter PCV sewer main will be installed approximately 6 feet south of the
existing 10-inch diameter VCP sewer main and will remain within the asphalt
concrete pavement of the roadway, entirely within the public right-of-way. The
depth of excavations for the sewer improvements will vary between 8 and 14 feet.
The proposed 12-inch diameter PCV sewer main and sanitary sewer manholes will
be constructed with traditional open-trench, cut-and-cover means.

South Citrus Avenue Work, City of Vista

The existing 10-inch diameter VCP sewer main on South Citrus Avenue from
Eucalyptus Avenue to Broadway is operating over capacity and beyond the City's
design criteria. The sewer main reach width totals more than 400 linear feet and
consists of 12-inch and 15-inch diameter PCV sewer mains, including two new
sanitary sewer manholes, one new sanitary sewer “inside-drop” manhole, one
rehabilitated sanitary sewer manhole at Broadway, and lastly, one new sanitary
manhole to facilitate the connection of wastewater flows conveyed from Vista
Magnet Middle School via an existing 10-inch diameter VCP main.

Hacienda Drive Trunk Sewer
Rehabilitation, Phase Il Design/Bid
Project, City of Vista

The City of Vista had been advancing a comprehensive capital program to replace
or rehabilitate all ductile iron pipelines in their sewage collection system in order to
prevent pipeline failures resulting from ferrous metal corrosion. This project
represented one of the final reaches of the ductile iron pipeline
rehabilitation/replacement program for the Hacienda Drive Trunk Sewer pipeline
that carries sewage from the City of Vista, through the City of Oceanside, to the
Encina Water Pollution Control Facility.

The scope of work for the project was to line approximately 3,700 feet of Class
51/53 36-inch ductile iron pipeline with cured-in-place pipe (CIPP). The location of
the pipeline is along Plaza Drive and Haymar Drive, parallel to and just south of
State Route 76, all within the boundaries of the City of Oceanside. Because of this,
the DB team of Southwest/Dudek worked with the City of Oceanside for traffic
control and urban runoff management.

D.6 Resumes

Resumes for all proposed staff have been provided in Appendix A.
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E. Preferred Staffing

The Dudek team is led by George Litzinger,
PE, as principal in charge and construction
management services manager. George
has over 42 years’ construction
management experience (all with Dudek)
managing municipal infrastructure projects
throughout Southern California. He
efficiently assembles the appropriate team
for each task assignment and assures that
the proper resources are made available to

successfully complete each service task.

George will work closely with your project
manager and staff to identify assignments
in advance and bring the appropriate
staffing resources to your project within a
moment’s notice. George will assign the
appropriate service manager and project
support staff based on the City's project

service needs. Each staff member is

assigned for the duration of the on-call construction management and inspection services contract and will

Construction Managers
Jason Linsdau, CCM,
NASSCO
Specialty: Porks,
Water/Wastewater

Ryan Ruiz, PE, NASSCO
Specialty: Parks, Buildings,
Roads

Bill Gallegos
Specialty: Roads,
Water/Wastewater

Marius Jaskuls, PE, CCM

Specialty: Water/Wastewater,

Roads

Vince Gaby, CEG, RG
Specialty: Geotechnical,
Tunnels, Wastewoter

T Qutsids Support

PROJECT MANAGEMENT

Project Principal/
Management Contact
George Litzinger, PE

Alternate Project
Management Contact
Jason Linsdau, CCM

PROJECT TEAM

I ors
Garrett White, QS NASSCO
Chad Costello
{Tanks/Res=rvoirs)
Brian Grove, ALSA, LEED
John Prybyszewski
Al Olea
John Griffin
Tom Ramirez
Jim Hudson (Elecirical and

1&C)

Materials Testing/
Specialty Inspection/
Coatings/ Welding
Atlas Technical Consultants
Bill Reeves, CWI

Figure 1. Organizational Chart

Certified Building
Inspector Pool
Paul Beyl
Kurt Dompf
Ray Witmmer, LEED

Scheduling/ Estimating/
Primavera/ Constructability
Review/ Value Engineering
Brian Arii
Jason Stack, TE
Chendrani Havaldar, PSP

Contract
Administration/Federal
Funding Liaison
Cindy Bryon
Kiley Hawks

not be reassigned or changed without the written consent of the City. George will serve as the construction

management services manager and will be responsible for assigning and managing construction

managers and project support staff per scope of work requested by the City.

Figure 1, Organizational Chart presents our proposed team for this contract. Resumes outlining individual

experience and certifications are provided in Appendix A.

*All key staff are committed for the duration of the on-call contract and will not be removed or replaced

without prior approval from the City.




F. Understanding and Methodology

At Dudek, we know our reputation is defined by the quality of our work and we take great pride in delivering

consistently high-quality projects that are completed on time and within budget. Meeting this standard
requires discipline, which is why we implement a rigorous quality assurance/quality control (QA/QC) process
for all client deliverables. The cornerstones of our program begin with developing a deep understanding of

the City’s goals and the unigue needs of each project, and the program is further defined below.

Understanding the City’s Needs

Dudek understands that the City is looking for a professional consultant to provide on-call construction
management, inspection, labor compliance, materials testing, and related services on a variety of projects.
We have reviewed the scope of services listed in the Request for Proposal and in the City's CIP and can
provide the full range of services. Dudek offers an array of construction management services and

expertise—a tool kit for the City to initiate and complete your important projects.

OUR COMMITMENT TO THE CITY OF HUNTINGTON BEACH

Dudek has maintained a long-term commitment to the City, and we are dedicated to responsive and accurate
project services. This dedication ensures the City of detailed scope development for each assigned task, with a
corresponding negotiated fee that is cost effective and without excessive change order requests. Our detailed scope
facilitates definition of the required project schedule, and that schedule ensures dedication of the appropriate staff
and ongoing communication between the Dudek team and City project managers. Even under the most demanding

schedule constraints, Dudek has and will continue to achieve City project goals and objectives.

OUR APPROACH TO RESOLVING KEY ISSUES

Our proposed staffing has provided construction management, resident engineering, and inspection
services on all types of projects throughout Orange County. Based on our experience, there are four
essential issues that must be addressed that are the foundation of all successful projects. As a firm, we
train and expect our construction managers, resident engineers, wage compliance monitors, and

inspectors to identify and proactively address these issues throughout the project.

Establish a Single Point of Contact. Establish yourself as the single point of contact between the owner and
the contractor. One person must be in charge of the project and responsible for overall project coordination.
This role has to be established from the beginning of the project in order for the construction manager to
effectively administer the contract, maintain proactive communication with all interested parties, promptly

resolve issues when they arise, properly document the project, conserve the project budget and contingency,
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and stay firm with the contractor. All correspondence between the owner/agency/ contractor must go first

through the construction manager. This eliminates misunderstandings and misdirection.

Maintain a Strict Adherence to the Contract Documents. We have found most unnecessary
disputes/claims are ultimately the result of allowing the contractor to stray from the contract requirements
during the course of the project. Once this has occurred, it is nearly impossible to get strict control of the
contractor back, so it is critical that the construction manager maintains strict adherence to the contract
documents in handling all issues in dealing with the contractor. The construction manager and inspector

must be firm and fair in all dealings with the contractor throughout the project.

Timely Response to Issues. The key to avoiding controllable schedule delays are timely responses to
submittals, RFls, and other contractor inquiries. It is essential these issues are dealt with expeditiously,
which requires the construction manager to pre-review all submittal/RFls/change orders that need to be
reviewed by the design engineer or owner, and regularly follow up with reviewers to ensure items are
reviewed promptly. Coordination meetings and conference calls will be scheduled to discuss and resolve all

issues as quickly as possible rather than tabling these items to be resolved at a later date.

Ensure Quality Assurance. Dudek believes the most important role we perform on the project will be QA of
the work during construction. We want to ensure there are no lingering long-term maintenance issues left for
the owner due to lack of or improper inspection. Dudek will provide the proper, qualified personnel; we have
an exceptional mix of construction managers, resident engineers, and inspectors with specialties in civil,
mechanical, structural, and electrical disciplines on sewer lift stations, water lines, parks, and roadway
rehabilitation projects. Our proposed staffing has a history of successful completion of high-quality projects in
the Orange County area. They will be responsible for documenting, testing, and coordinating material
testing/special inspection to ensure all work is constructed in accordance with the contract documents; if

work does not meet these standards, it will be rejected and reworked until it is acceptable.

WAGE AND LABOR COMPLIANCE

Dudek understands the importance of labor and wage compliance and will utilize our expertise to ensure
compliance on projects. Consequences can range from denial of reimbursements to large fines and civil
actions. Wage and labor compliance will start at the pre-construction meeting, where the contractor and
subcontractors will be provided with a summary of project wage and labor compliance requirements for each
project. We will follow up with contractor training sessions, if needed, to be sure they understand how to
properly fulfill their requirements. Certified payroll submissions will be reviewed to verify correct prevailing

wage rates are paid and we will perform full audit reviews to ensure proper licensing and classification, and
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payment of overtime and holiday pay. Fringe benefits, trust payments, and training fund contributions for
hours worked on site and to confirm payments were made accordingly will be reviewed. Apprenticeship
certificate of registration, both state and federal, will be reviewed to be sure the apprentices have been
properly registered. The apprentice to journeymen ratios per classification or trade for the labor performed on
site, as well as reviewing that the work performed is within the scope of work for which they are registered.
Should the contractor be out of compliance, the contractor and City will be notified immediately in writing and
we will follow through the wage and penalty collection phase until the issue is fully resolved.
ENCROACHMENT PERMIT PROCESSING

Our inspectors have extensive encroachment permit inspection experience and are currently acting as City
inspectors for a variety of utility projects. We also have extensive experience with the City of Huntington
Beach, City of San Marcos, and City of Lake Forest on many types of public and private utilities and
development projects. Our inspectors have reviewed, issued, tracked, and inspected hundreds of
encroachment permit projects and through this experience, we have gained the requisite knowledge to

propose methods to better track permits, as it can become onerous at times.

ALLOCATION OF RESOURCES AND BUDGET
The Dudek team is composed of a wide range of experienced, local talent with the depth to meet any of the

City's needs. George Litzinger, PE, a firm principal who leads Dudek’s Construction Management Division, will
be assigned as the City’s main contact. George will be supported by a team of construction managers,
inspectors, special inspectors, and wage compliance monitors. He will assign personnel with directly relevant
experience and training related to each task order. Prior to initiating contract management services in support
of each task order request, George and his team will develop a project procedures plan based on five elements
per the City's requirements: Team, Budget, Schedule, Lines of Communication, and QA/QC control. Each
element will be part of the management approach and will be used for allocation of staff resources,

establishment of budget and schedule milestones, and assessment of progress during the course of work.

Construction Services Technical Approach
The Dudek team approach is to provide the City with construction management and inspection services to

facilitate a project that is completed per code, on time, within budget, and to the City's standards. We will
listen to the City closely to develop a complete understanding of the goals and needs by attending all pre-

construction meetings from the outset.

We believe to develop a team that works together seamlessly, roles and task assignments must be clearly defined.
Although not all inclusive, responsibilities for the construction manager and inspectors are detailed as follows:
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CONSTRUCTION MANAGER RESPONSIBILITIES

The construction manager will be responsible for overall QA and coordination of the project and will work
closely with the City, contractor, and inspectors to resolve day-to-day construction issues. The construction
manager will also ensure project issues are identified and resolved quickly. Project issues will be organized
on a critical action item report, which will detail administrative, design, construction, environmental, and
coordination issues that arise. Each action item will be assigned to project personnel with a target date to
complete or resolve. The report will be updated at the weekly construction management staff and
contractor progress meetings and will be included in the monthly progress report. The construction
manager will be responsible for tracking change orders and reviewing submittals and RFls. He will also be

responsible for directly managing the inspection and testing on the project.

The construction manager will meet the City’s representative to discuss the plan for the upcoming work on what
may affect the public or traffic. She or he will also be available to meet with community groups to develop
methods to inform the public, agencies, community groups, and contractors in the area regarding the work
schedule. There are a number of issues that the community will be watching closely on construction projects:
work hours, storm water control, noise control, dust control, and environmental measures, to name a few. We will
make sure the project is complete and acceptable prior to scheduling a final punch list walkthrough with the City.
The construction manager will review and recommend final payment and release retention once all outstanding
items are completed to the satisfaction of the City. At the completion of the project, we will review and certify the

as-builts, draft final change orders, and prepare a final construction summary report for the project.

INSPECTOR RESPONSIBILITIES

The inspectors assigned to the City will be on site daily during working hours and whenever work is performed
outside of normal working hours. They will be available by cell phone whenever not at the site to answer any
questions and resolve issues. The inspector will be the key point of contact for the contractor’s project manager
and superintendent during the course of the work. The inspector will not direct the contractor's work but will

facilitate the contractor’s efforts by anticipating issues that might affect the progress of the work.

Dudek employs a state-of-the-art photo documentation system using commercial-standard photo
management software. Upon beginning each day's fieldwork, our personnel will download the day's images
from each digital camera to the computer network located in the field office. Using these images, the

construction inspector will review completed work with the City’s plans and specifications.

The inspector will examine the site daily, manage subconsultants, and conduct weekly progress meetings

with the contractor. One of the key activities is the weekly progress meeting with the contractor. This is where
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old and new business issues are discussed, such as action items developed, progress to date is reviewed in
detail, a contractor’s 3-week look-ahead schedule is developed, and items from the City or other consultants
discussed. If work is non-conforming per the specifications, the inspector will issue a written Notice of Non-
Compliance report for any work installed by the contractor that does not comply with the project plans and
specifications. This will require a written response from the contractor and the issue will be tracked weekly
until it is resolved to our satisfaction. The inspector will also prepare a list of items for correction and redline
as-built plans as needed. The inspector will assist with a submittal review meeting and with expediting the
submittal turnaround process. He or she will conduct a submittal review meeting with the contractor for

designated critical submittals to insure they are returned for prompt material procurement.

Inspection Forms/Checklist

Documentation is critically important in construction and all communication will be provided to effected
personnel in writing. Our inspectors maintain daily logs, complete incident reports, and photograph elements of
a project. We assist the City with progress pay estimates, contract change orders, labor and equipment records,

personnel records, and other general correspondence that will ensure the effectiveness of the projects.

Storm Water (SWPPP) Inspection and Compliance

The inspector will inspect the contractor's SWPPP installation, erosion, tracking, and potential discharges
every day for compliance with the National Pollutant Discharge Elimination System, permits and approved
project SWPPP plan. The contractor will be notified immediately in writing of any corrections that need to
be made. The inspector will stay up to date on all required reports and inspect the contractor's SWPPP

reports to ensure they are up to date and accurate.

TRAFFIC CONTROL
The inspector will review traffic control plans and follow the requirements as stipulated by the City’s traffic
engineer and according to the latest California Manual on Uniform Traffic Control Devices and Work Area

Traffic Control Handbook requirements.

PROGRESS PAYMENT

The Dudek team realizes the importance of an accurate timely review of the progress for each month. The on-
site inspector will field measure pay quantities in accordance with Greenbook standards. We will meet with the
contractor and discuss the status of pay quantities and schedule of values (if there are any lump sum bid
items), and review the contractor’s as-builts at the end of the month. The on-site construction inspector will

then make a recommendation to the City for the amount of the monthly progress payment application.
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George Litzinger, PE

PRINCIPAL/CONSTRUCTION MANAGEMENT DIVISION MANAGER Education

. . United States
George Litzinger is a licensed civil engineer with 42 years’ experience in International University,
leadership and supervision in engineering and construction. As Dudek’s San Diego
Construction Management Division manager, George is responsible for all BS, Civil Engineering,
Dudek construction projects and programs covering both large and small 1985
projects with budgets of up to $100 million. His duties typically include Certifications
managing construction staff and providing support in contract administration, Professional Civil
cost management and control, scheduling, contract bidding/award, i’;%’zzer (PE), CA No.

constructability reviews, field engineering, project management, claims
management, and estimating. George has managed a variety of projects for
both the private and public sectors, including water and sewage treatment
plants, reservoirs, pump stations, pipelines, parks and golf courses, small
dams, subdivisions, streets and roads, drainage projects, fire stations, and a

California Contractor
Engineering Class “A”
License No. 731744

Landscape License C-27

; ; 2 i Professional Affiliations
variety of public buildings. .
Construction
. . Management Association
Project Experience of Araics
As-Needed American Society of Civil
Enai
= Principal/Contract Manager for over 30 As-Needed CM & Inspection ngm-eers
. Building Industry
Services contracts L2
Association
Public Infrastructure Facilities Construction Industry
= Water Recycling Demonstration Project, City of Anaheim Federation

= Poway and Olive Street Pump Stations, Ramona Municipal Water
District

= Anaerobic Digester No. 3, Western Riverside County Regional Wastewater Authority,
Transportation

= Dogwood Avenue Improvements Project—State Street to Interstate 8, City of El Centro

=  Street Rehabilitation Projects, City of Coachella

= Rancho Santa Fe Road Widening, City of Carisbad
Municipal Buildings and Facilities

= Police Headquarters Facility Expansion Project, City of Fontana

= Carlsbad Safety Center, City of Carlsbad

= Fontana Community Senior Center, City of Fontana

= Headquarters Improvements, Orange County Fire Authority

= ladera Fire Station No. 58, Orange County Fire Authority

= Connors Park, City of San Marcos

= Alga Norte Community Park, City of Carlsbad



Jason Linsdau, CCM, NASSCO

CONSTRUCTION MANAGER

Jason Linsdau has 25 years’ supervision and leadership experience in
engineering and construction. As a construction manager/resident engineer,
he manages construction projects ranging between $1.5 million and

$25 million. His responsibilities include project management, contract
administration, cost control, scheduling, constructability reviews, field
engineering, project coordination, claims management, and estimating.
Jason has worked on a variety of projects for public agencies and
municipalities, including parks, fire stations, administration buildings,
reservoirs, pipelines, pump stations, treatment plants, golf courses, dams,
roads, and drainage projects.

Project Experience
As-Needed

m  City of San Marcos As-Needed Project Manager

= City of Huntington Beach As-Needed Project Manager
Transportation

" FY 2013-2017 Annual Chip Seal and Seal Coat Projects, City of San
Marcos

= Sewer, Water, and Arterial Paving Project, City of Del Mar
= Jimmy Durante Boulevard Sidewalk Project, City of Del Mar

=  Barham Drive Improvement and Barham Drive Wall Replacement
Projects, City of San Marcos

= Rancho Santa Fe Road Widening Phases 1 and 2, City of Carlsbad
Public Buildings

= Fjre Station No. 6, City of Carlsbad

= Creekside Marketplace Building Addition, City of San Marcos

= Avenue 54 Wastewater Treatment Plant Expansion, City of Coachella
Public Infrastructure Facilities

= Water Recycling Demonstration Project, City of Anaheim

Education

San Diego State University
BS, Civil and Environmental
Engineering

Certifications

Construction Manager
Certification Institute (CMCI)
Certified Construction
Manager (CCM), No. 5042
Cured-in-Place Pipe (ITCP)
Inspection Certification
Program

Pipeline Assessment
Certification Program (PACP)
Manhole Assessment and
Certification Program (MACP)
Associated General
Contractors of America
(AGC) Advanced Stormwater
Pollution Prevention Plan
Training 8-Hour Course
HAZWOP Training 8-Hour
Course

Professional Affiliations

Construction Management
Association of America
(CMAA)

= Yorktown 30" Transmission Main Corrosion Rehabilitation, City of Huntington Beach

= Lift Station 26 and Force Main Replacement, City of Huntington Beach

= Sewer Main Lining Rehabilitation Project and Lining of Abandoned 10" Braddock FM, City of Culver City

=  Home Plant Lift Station and Force Main Replacement Project, City of Carlsbad

. Galloway Pump Station and Force Main, County of San Diego

=  Qlivenhain Pump Station and Olivenhain 8 Flow Control Facility, San Diego County Water Authority



Ryan Ruiz, PE

CONSTRUCTION MANAGER Education

Ryan Ruiz has 14 years' experience as a construction manager, inspector,

University of California,
San Diego

office engineer, and field engineer. Ryan has experience working on BS, Structural Engineering
wastewater treatment facilities, aboveground tank reservoirs, pump stations, Certifications
police stations, wetlands, and park and street improvements. His duties Professional Civil
typically include reviewing contractor’s schedules, progress payment Engineer (PE),
applications, requests for information and submittals, design revisions, CA No. C86394
negotiating change orders, project safety, managing meeting agendas and Certified Erosion,
minutes, and inspection of overall project work. Sediment and Storm
Water Inspector (CESSWI)
ProJect Expe rience Cured-in-Place Pipe (ITCP)
Inspection Certification
Public Infrastructure Facilities Program
= Anaerobic Digester No. 3, Western Riverside County Regional Pipeline Assessment
Wastewater Authority, Corona Certification Program
PACP
= Qdor Mitigation Improvements Project, Western Riverside County ( )
) . Manhole Assessment
Regional Wastewater Authority, Corona Certification Program
= Regional Treatment Plant Miscellaneous Improvement Project, South (MACP)

Orange County Water Authority, Laguna Niguel

Ross Booster Station Upgrades, Pasadena Water and Power, Pasadena
Irvine Cove Sewer Lift Station Emergency Generator Installation Project, City of Laguna Beach
Water Main Construction (Project E-1022), Crescenta Valley Water District, Los Angeles County
Potable Water Reservoir Project, California Department of Corrections and Rehabilitation

Thermal Headwork Station Project, Coachella Valley Water District, Thermal

Newhall Ranch Advance Riparian Mitigation Project, Newhall Land and Farming Company, Valencia
Wastewater Treatment Plant Upgrade, Goleta Sanitary District, Goleta

Water Reclamation Plant No. 4 and No. 7 Headworks Improvements Project, Coachella Valley Water
District, Thermal

Water Tank Replacement Project, Casmalia Community Service District, Casmalia

Carlsbad Desalination Pipeline Project, City of San Marcos

Transportation

Zone 3 Street Slurry Seal and Rehabilitation, City of Laguna Beach, California.
Zone 2 (Top of the World) Street Slurry Seal and Rehabilitation, City of Laguna Beach
Temple Hills Drive Pedestrian Improvements, City of Laguna Beach

Coast Highway Intersection Improvements, City of Laguna Beach

Central City Park Project, City of Fontana
Miller Park Amphitheater Project, City of Fontana



Bill Gallegos

CONSTRUCTION MANAGER

Bill Gallegos has 39 years' construction experience managing and inspecting a

wide variety of public works projects. Bill's experience also includes managing
all phases of project development, including planning, design, construction,
and operational start-up of the completed facilities. For the past 15 years, Bill

has provided construction management and resident engineering services on a

variety of public works projects for Dudek, including acting as Interim Public
Works Director for the City of Coachella.

Project Experience

Municipal Management

Interim Public Works Director, City of Coachella Mr. Gallegos provided
interim public works director services for a one-year period while the
City recruited for a permanent director.

Public Infrastructure Facilities

Water Pipeline Extension for Medium Security Detention Facility,
County of Imperial

New 18" Water Line, Goleta Water District
Wastewater Treatment Plant Upgrade Project, Goleta Sanitary District

Entertainment District Avenue 52 Sewage Pump Station, City of
Coachella

Avenue 48 Reservoir and Booster Pump Station 5 MG, City of
Coachella

Transportation

Rancho Santa Fe Road Widening, City of Carlsbad

Dogwood Avenue Improvements Project State Street to Interstate 8,
City of El Centro

Dogwood/Interstate-8 Freeway Ramp Widening and Signalization, City
of El Centro

Inspection and Construction Management Street Rehabilitation
Projects, City of Coachella

Newport Road Widening Antelope to Menifee, City of Menifee

Public Buildings

Avenue 54 Wastewater Treatment Plant Expansion, City of Coachella

Flood Control
Santa Ana River Project, County of Orange. Mr. Gallegos was also assigned to numerous flood control

channel projects as part of this $800 million project

Education

California Polytechnic
State University

MS, Structural
Engineering

BS, Civil Engineering
Certifications

U.S. Army Corps of
Engineers

Vicksburg Educational
and Experimental Center

80-Hour Courses:

= Soil Design and
Construction

= Quality Assurance
and Quality Control

= | evee Design and
Construction

» Cost Estimating

= Concrete Design and
Construction

= Contract
Specification Writing

u  Channel Design and
Construction

= A and E Contracting

= Asphalt Design and
Construction

= Construction
Contracting

= Contract
Administration

= Vertical Construction

= Contract Law

s Claims and
Modifications

= Construction
Engineering

= Contract
Negotiations




Marius Jaskula, PE, CCM

CONSTRUCTION MANAGER Education

Marius Jaskula has 35 years' experience in construction management,

University of lllinois at

contract administration, and quality assurance on civil public works ggfrcgﬁ% Engineering
infrastructure projects. His project work has included water and stormwater Certifications

pumpy/lift stations; reservoirs; sewers and water treatment facilities; California Professional Civil
Department of Transportation (Caltrans) structures; roadway construction; Engineer, CA No. C61060
large earthwork projects; and water, sewer, and drainage pipeline projects with CMCI Certified

tunneling. During his career, Marius has held numerous positions, including Construction Manager,
construction manager for the U.S. government (Navy), construction No. A1588

manager/resident engineer for a municipality and engineering consulting
firms, and quality control manager and superintendent for a general contractor.

Project Experience

Public Infrastructure Facilities

Bradt Reservoir Floating Cover Project, South Coast Water District

Recycled Water System Expansion, City of San Clemente

Water Recycling Demonstration Project, City of Anaheim

Zoe Avenue Drain & Pump Station, County of Los Angeles

Alameda Street Drain Phase 3BPump Station and Outlet Structure, County of Los Angeles
Southern Regional Treatment Plant Expansion, Camp Pendleton

Cypress Street Reservoir and Water Treatment, Lomita

lon Exchange Treatment Plant Project, City of Corona

Wells 32 and 33 Equipping, City of Corona, Department of Water and Power

V1: West Vista Way Sewer Project, City of Vista

Twin Oaks Reservoir Tank No. 2, Phase 3, Vallecitos Water District, San Marcos

Buena Vista Force Main Replacement-Phases 1 & 2, City of Oceanside

Home Plant Lift Station and Force Main Replacement, City of Carlsbad

Terramar Lift Station and Force Main Replacement, City of Carlsbad

Connamera Pump Station, City of San Diego

Del Dios Joint Facility Pump Station, Rancho Santa Fe

Rancho Cielo Midpoint Sewer Pump Station, City of San Diego

45 Ranch Neighborhood 3 Wastewater Pump Station, City of San Diego

Alameda Street Drain Phase 3B Pump Station and Outlet Structure, County of Los Angeles

Transportation

Coastal Rail Trail Reach 1 Improvements/Carlsbad Blvd. Roundabout, City of Carlsbad
Caltrans District 7, Structures On-Call Contract, County of Los Angeles



Vincent Gaby, CEG, RG

CONSTRUCTION INSPECTOR Certifications

Vince Gaby has over 30 years’ experience in the fields of construction

Certified Engineering
Geologist (CEG), CA

inspection and engineering geology. Vince has provided geological mapping, No. 1755

interpretation, and analysis on numerous projects throughout San Diego Registered Geologist (RG),
County. He has extensive experience conducting geotechnical investigations to CA No. 5282

determine the impact of site conditions on proposed or existing public and Certified Nuclear Gauge
private improvements. His work has involved the identification and analysis of Operator, Radiation
geologic constraints such as landslides, seismic accelerations, ground rupture, Safety Officer

liguefaction potential, and ground settlement. His experience includes the

evaluation of groundwater intrusion into structural improvements. Vince is
directly involved in managing the day-to-day activities of West Coast
Geotechnical Inc.

Project Experience

Public Infrastructure Facilities

La Jolla Indian Campground Flood Mitigation Project, La Jolla Indian Reservation
Channel Widening South of Grand Avenue, City of San Marcos

Recycled Water Easterly Main Extension, City of Escondido

Vista Verde Reservoir Replacement Phase Il, City of Escondido

Recycled Water Emergency Storage Pond, City of Escondido

Southwest Sewer Replacement Project, City of Escondido

Reed Reservoir, City of Escondido

Vista Water Treatment Plant Chemical Storage Facility, City of Escondido

Transportation

2018 Street Surface Seal Project, City of San Marcos

Coast Boulevard and 22nd Street, City of Del Mar

Avenida De Las Flores Slurry Seal, City of Rancho Santa Margarita

FY 2018-2019 Annual Residential Slurry Seal Project, City of Rancho Santa Margarita
FY 2017-2018 Street Repair and Maintenance Project, City of Escondido

Rancho Santa Fe Road Rehabhilitation Project, City of San Marcos

FY 2015-2016 Street Repair and Maintenance Project, City of Escondido

Armorlite Drive Enhancement, City of San Marcos

Borden Road Bridge, City of San Marcos

Sunset Park, City of San Marcos
Mission Sports Park, City of San Marcos



Garrett White, QSP, NASSCO

CONSTRUCTION INSPECTOR

Garrett White has 39 years' experience in the construction industry, with an
emphasis in the construction of water, wastewater, and storm drain facilities
for public agencies. He has been involved with the construction of large- and
small-diameter pipelines, treatment plants, pump stations for potable and
non-potable distribution systems, and horizontal directional drilling (HDD)
with an emphasis in trenchless technologies. For the past 15 years, Garrett
has been responsible for providing field inspection services and construction
management for various cities and water districts on capital improvement
and developer projects. As a field engineer, he is responsible for project
coordination, issuing field orders, verifying adherence to submitted
schedules, guality assurance and quality control (QA/QC), maintaining
adherence to water pollutions prevention practices, project documentation,
and review of as-built records.

Project Experience
As-Needed

= As-Needed Public Works Inspector, City of Lake Forest, California.
Through Dudek’s as-needed contract with the City, served as
inspector on several road and traffic signal improvement projects

= As-Needed Construction Inspection Services, City of Encinitas.
Through Dudek’s as-needed contract, provided construction

Education

Palomar College Courses:
Public Works Inspection |
Water Distribution |

Water Treatment |
Certifications

ACI Concrete Field-Testing
Technician, Grade |

ACI Concrete Repair Basics
Qualified SWPPP

Practitioner (QSP),
No. 23394

OSHA 10-Hour Confined
Space Safety and Training
Certification

NASSCO Certifications:
NASSCO-Certified Trainer
Cured-in-Place Pipe (ITCP)

Pipeline Assessment
Certification (PACP)

Manhole Assessment and
Certification (MACP)

management and inspection services for various projects for the City of Encinitas, including Lone Jack
Emergency Storm Drain Repair; Bonita Drive Sidewalk Improvements; Annual Storm Drain Rehabilitation
and Repair; Leucadia Boulevard Flooding Issues, Sump Areas Phase Il; McKinnon Avenue Sidewalk and

Drainage Improvements; and Eolus Avenue Sewer Improvements.

Public Infrastructure Facilities

= Yorktown 30-Inch Transmission Main Corrosion Rehabilitation, City of Huntington Beach

= Cured-in-Place Pipe Lining of the Sanitary Sewer System Project, City of Laguna Beach

= Flood Control Channel and Reconstruction Repair Project, City of Temecula

= V1: West Vista Way Sewer Phase 1, City of Vista
= Vista Hacienda Trunk Sewer Rehabilitation (Design Build), City of Vista

= Annual Storm Drain Rehabilitation/Repair Fiscal Year 2017 -2018, City of Encinitas

=  (City Hall Re-Roof Project, City San Marcos
= Rancho Santa Fe Road Rehabilitation, City San Marcos

= Coast Highway Pump Station Rehabilitation, City of Encinitas

= Annual Sewer Rehabilitation Program Phase 1 and 2, City of San Juan Capistrano

=  Water Recycling Demonstration Project, City of Anaheim



Chad Costello

CONSTRUCTION MANAGER Certifications

) . . American Concrete
Chad Costello has more than 20 years’ experience in construction management

and inspection with a focus on reservoir and public works projects. He began his gffcf)ﬁ'tzemmar

career working for a local pre-stressing tank contractor working only on concrete American Shotcrete
reservoir construction projects and worked his way up to superintendent in a very Institute

short time. Mr. Costello has constructed tanks ranging in size from 0.5 to 40 8-hour seminar

million gallons and has performed work throughout Southern California. He has Professional Affiliations
also prepared and presented multiple jobsite pre-stressing demonstrations for American Shotcrete
private and public clients and design professionals. Institute

Mr. Costello left the construction side of pre-stressed tank construction after

working on 18 pre-stressed reservoirs. He then began working as a

construction manager, resident engineer and construction inspector of a wide range of reservoir, pipeline, building
and public works projects for Dudek. With his unparalleled experience, working hands on with these broad types
of construction, Mr. Costello is a great asset to any agency able to use his talents.

Project Experience

As-Needed

= Construction Inspection Services for As-Needed Contract, City of San Clemente. For the past five years,
Mr. Costello has been providing construction management and inspection services for multiple public
works projects including pipelines, storm drains, and improvements to public access infrastructure.

Public Infrastructure Facilities

= San Clemente Pier Structural and Plumbing Rehabilitation Project, City of San Clemente

= Miscellaneous Pipelines/Storms Drain Projects, City of San Clemente

= [E| Portal Beach Access Stairs Project, City of San Clemente

= Recycled Water System Expansion, City of San Clemente

= Project Superintendent for 3.5 MG and 2.2 MG pre-stressed concrete tanks, Irvine Ranch Water District

= Project Superintendent for a 6 MG pre-stressed concrete tank, City of San Juan Capistrano

= Project Superintendent for two 10 MG 640-1 & 2 reservoirs, Otay Water District, Spring Valley

= Conifer Tank Replacement, Triunfo Sanitation District, Ventura

= Twin Oaks Reservoir Rehabilitation, Vallecitos Water District, San Marcos

= Project Superintendent for two 7.5 MG pre-stressed concrete tanks, San Diego County Water Authority
Public Buildings/Structures

= F| Portal Beach Access Stairs Project, City of San Clemente

= QOle Hanson Beach Club Rehabilitation, City of San Clemente



John Przybyszewski

CONSTRUCTION INSPECTOR

John Przybyszewski has 38 years' experience in construction management
and inspection of infrastructure projects for both private and municipal
clients. He has extensive experience with both park and golf course
construction projects and capital improvement projects, including street
rehabilitation and water and sewer projects. His responsibilities typically
include project management, inspection, and quality control; maintenance
and irrigation programs; plan review; documentation and contract
administration; bid evaluation; regulatory compliance; budget design and
administration; and owner-designer liaison services.

Project Experience
As Needed

= As-Needed Inspection Services, City of Palm Springs, California.
Through Dudek’s as-needed contract with the City, provided
construction management and daily inspection services for various
capital improvement projects, including the following:

- Palm Canyon Drive Pedestrian and Bicycle Safety Enhancements

- 2022 Annual Slurry Seal Project
- 2021 Pavement Rehabilitation
- 2021 Annual Street Slurry Seal Project

Education

University of Massachusetts
AA, Turfgrass Management

Certifications

South Coast Air Quality
Management District
Fugitive Dust Control
Certificate

Professional Affiliations

Southern California
Turfgrass Council

Pesticide Applicators
Professional Association

Golf Course
Superintendents
Association of America

Golf Course
Superintendents
Association of Southern
California (former Director)

As-Needed Inspection Services, City of Huntington Beach. Through Dudek’s as-needed contract with the
City, provided construction management and daily inspection services for various capital improvement
projects, including Trinidad Pump Station, Well No. 5; Sewer Slip Lining, Angler/Palisade Tree Partition;
and Zone 8 Residential Overlay..

Public Infrastructure Facilities

Warner Avenue Sewer Pump Station, Gravity and Force Main Pipeline Project, City of Huntington Beach

Recycled Water System Expansion, City of San Clemente

Parks and Golf Courses

Restoration Project, Mission Viejo Country Club, Mission Viejo

Big League Dreams Sports Complex, City of West Covina

Construction and Restoration Project, Palm Desert Country Club, Palm Desert
Golf Course Construction Project, Rustic Canyon Golf Course, City of Moorpark
Golf Course Construction Project, The Crossings at Carlsbad, City of Carisbad
Golf Course Construction Project, Western Golf Properties

Golf Course Construction Project, Silver Rock Resort, La Quinta



Al Olea

CONSTRUCTION INSPECTOR Education

California State

Al Olea has 36 years' experience as a construction project manager, inspector, Polytechnic University,

and supervisor for residential, commercial, and public works projects. He has

Pomona
completed inspection of a variety of public works projects, including roadways, BA Business Management
pipelines, pump stations, treatment plant projects, and administration Certifications
buildings. His construction background includes scheduling and supervising up Hazmat Certified CFR-49
to 150 employees, cost estimating, preparing construction proposals, obtaining ICBO-Certified Building
building permits, and managing construction sites. Inspector

Project Experience
As-Needed

= As-Needed Inspection Services, City of Huntington Beach, California. Currently providing inspection
services on a variety of utility projects for the City. Inspects work in City right-of-way (ROW) for compliance
with permit requirements as utility companies pull encroachment permits. Inspection includes traffic
control, safety, backfill, compaction, and return of ROW to existing conditions.

Transportation
= Dogwood/Interstate 8 Freeway Ramp Widening and Signalization Project, City of EI Centro
= Street Rehabilitation Phases 1 and 2, City of Coachella
Public Infrastructure Facilities
= Wastewater Treatment Expansion, City of Coachella
= Coachella Pump Station and Pipeline Project, City of Coachella
Public Buildings
= Senior Community Center, City of Fontana
= Valencia Library Remodel, City of Fontana
= Administration Building and Laboratory, City of Coachella



John Griffin

ON-SITE CONSTRUCTION INSPECTOR Education

- . - . California State University,
John Griffin has over 40 years' experience providing project management, e g e )

construction management, and inspection services in the public works sector. gzﬁzr:ﬁgor Development
He worked with the City of Huntington Beach for most of that time, spending Certificate

23 years in the Engineering Division and 12 years in the Maintenance Division. Certifications

His job duties with the City included contract administration, project IMSA Work Zone Safety

management, inspection, and quality assurance of project plans and Professional Affiliations

specifications for a wide variety of public works infrastructure projects. Projects APWA, AWWA, CMMA

have included sewer, water, lift stations, well sites, bridges, storm drains,
grading, slope repairs, structures, utilities, and transportation. John has
extensive knowledge working with federal, state, and local funding sources and
adhering to strict guidelines. He has a proven track record of effectively working with the public, agency staff,
consultants, developers, contractors, and utility agencies.

John joined Dudek in 2019 after retiring from the City of Huntington Beach and currently provides construction
inspection services on a variety of public works projects for various agencies throughout Southern California.

Project Experience
Previous Huntington Beach Experience
®  Contract Administrator, City of Huntington Beach
= Senior Public Works Construction Inspector, City of Huntington Beach
= Public Works Construction Inspector, City of Huntington Beach
Public Infrastructure Facilities
=  Storm Drain Trash Removal System, City of Huntington Beach, California
= Sewer Lining and Manhole Rehabilitation Project, City of Laguna Beach
Transportation
= Annual Slurry Seal Projects, City of Laguna Beach
= Annual Curb Ramp Project, City of Rancho Santa Margarita
= Annual Residential Maintenance Zone Concrete Replacement Project, City of Huntington Beach
®  Annual Residential Maintenance Zone Paving Project, City of Huntington Beach
®  Annual Residential Maintenance Zone Slurry Project, City of Huntington Beach
Buildings
= Marine Safety Building Seismic Retrofit, City of San Clemente

s Central Library Americans with Disabilities Act (ADA) Restroom Improvement Project, City of Huntington
Beach



Tom Ramirez

Tom has over 35 years’ experience providing construction management and field inspection services on public
works and private development projects, including water, sewer, storm drain, and pipeline construction;
wastewater treatment plants; roadway construction; bridge retrofits; and new construction, repairs, and remodels
of public buildings and residential developments. Experience includes preconstruction, constructability, and plan
reviews; survey staking; stormwater pollution prevention plan (SWPPP); and traffic control.

Project Experience
As-Needed

=  Various Capital Improvement Plan Projects, City of San Marcos, California. Lead inspector on various City
projects, including street widening, signals, storm drains, utilities, and surface improvements. The
Creekside Marketplace project included grading and parking lot improvements, utilities, storm drains,
curbs, sidewalks, planters, 25-foot BTH palm trees, asphalt, and striping.

Public Infrastructure Facilities
»  Railroad Canyon Water Reclamation Facility Yard Piping Modifications Project, Elsinore Valley Municipal
Water District, Lake Elsinore
= Entertainment District Avenue 52 Sewage Pump Station, Coachella Sanitary District

= Entertainment District, Avenue 54 Wastewater Treatment Plant Expansion Project, Coachella Sanitary
District

=  Various Projects, Valley Sanitary District, Indio, California. Served as lead inspector for several District
projects:

- Shadow Hills Service Area Phase 1
- Shadow Hills Service Area Phase Two and Three
- Avenue 48 Sewer Reconstruction and Water Line Reconstruction

- Pavement reconstruction project, Monroe Street. Avenue 49 to Interstate 10 and Monroe Street
Interceptor Sewer

Transportation
= Bridge Retrofit Projects, District No. 8 California Department of Transportation, San Bernardino County
= Street Rehabilitation Programs, Phases 2 and 3, City of Coachella

= Pavement Reconstruction Project, La Paz Drive, Tamarisk Road Realignment and Paving, and AFG Plant
Storm Drain Improvements; City of Victorville

Buildings
=  Police Station Rehabilitation Project, City of Hemet

Parks
= Central City Park, City of Fontana



Brian Arii

Education
Brian Arii has over 30 years’ experience providing project management, California State Polytechnic
construction management, and inspection services on private and public works University, Pomona
projects. He has extensive expertise leading large capital improvement and BS, Architecture, 1984
complex projects from design through implementation, including sewer and Certifications
water pipelines, road rehabilitation, and park projects. Mr. Arii has proven Cured-in-Place Pipe
success achieving program objectives and identifying and developing Inspection (ITCP-CIPP)
#CIPP-0517-0202087

relationships with individuals, organizations, and regulatory agencies. He has a
consistent record of outstanding resuits in scope management, budget,
schedule, construction inspection, and quality control, as well as exceptional new
business and program development skills.

Technical/Administrative Expertise

= Contract negotiations/critical path planning and management controls
= Preparation/evaluation of budget and reality cost calculations
= Specialized in managing fixed-cost and not-to-exceed cost contracts

= Conducted and controlled subcontractor reviews, comparisons, negotiations, award, and scheduling.

Project Experience

As-Needed

= As-Needed Inspection Services, City of Rancho Santa Margarita, California. Provided construction
inspection services for several slurry projects since 2016 through Dudek’s contract to provide
construction management and inspection services on several road rehabilitation and slurry seal projects.

= As-Needed Inspection Services, City of San Clemente. Mr. Arii is currently providing inspection support on
a variety of CIP projects for the City.

Public Infrastructure Facilities
=  Gravity Sewer Main Extension, East Orange County Water District
= Sewer Main Repair and Lining, County of Orange
= Potable & Recycled Pipeline Replacements at I-5 and Oso Creek, Moulton Niguel Water District
" 0C-44 Pipeline Rehabilitation Project, Mesa Water District
= V1: West Vista Way Sewer Project, City of Vista
Transportation
= Camino De Los Mares & Camino De Estrella Median Improvements Inspection, City of San Clemente

Parks
=  Central Park Splash Pad Inspection Support, City of Rancho Santa Margarita



James E. Hudson, Rockwell Construction Services

Electrical Inspection/SCADA

James Hudson has served in the electrical industry for over 35
years. For the majority of his career, he has focused his energy
and skills in the water/wastewater industry, helping to grow
Rockwell Electric, Inc. into a $15 million/year organization. The
company provided both electrical contracting capability as well
as process control and system integration services for the
water/wastewater construction and service industry.

EDUCATION
Palomar College

Misc. General Education, Fire
Hydraulics, Electrical Code

LICENSES/CERTIFICATIONS

Infrared Training Center
Thermography Level 2 certified

Jim co-founded Rockwell Construction Services (RCS), which | State of California: C-10 Electrical
was created to offer electrical project review, inspection, and Contractor License

general construction management assistance specializing in the Accubid Electrical Estimating Advanced
water/wastewater industry. training certificate

Jim has been involved in numerous water/wastewater projects. A partial client list includes:

o Resin Treatment Plant Pump Station Project for City of Corona

s Recycled Water Demonstration Project for City of Anaheim

¢ Recycled Water System Expansion for City of San Clemente

e Railroad Canyon Water Reclamation Facility for Elsinore Valley Municipal Water District
s Home Plant Lift Station for City of Carlsbad

e Terramar Lift Station and Force Main Project for City of Carlsbad

e Coast Highway 10| Sewer Pump Station and Force Main Rehab for City of Encinitas

s Warner Avenue Gravity Sewer and Pump Station for City of Huntington Beach

¢ Padre Dam MWD, SCADA system

e Otay Water District, various electrical and inspection and construction projects

e Vallecitos Water District, various electrical and inspection and construction projects

® Leucadia Wastewater District, various electrical and inspection and construction projects
e San Diego County Water Authority, various electrical and inspection and construction projects
e Mesa Consolidated Water District, SCADA system

s Ramona MWD, various electrical and inspection and construction projects

e Olivenhain MWD, various electrical and inspection and construction projects

e Carlsbad Water District, various electrical and inspection and construction projects

e Encina Wastewater Authority, various electrical and inspection and construction projects
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Certifications

LITZINGER, GEORGE PHILIP

LICENSE NUMBER: 47544 LICENSE TYPE: CIVIL ENGINEER
LICENSE STATUS: CLEAR @ EXPIRATION DATE: DECEMBER 31, 2025

!‘ h! SECONDARY STATUS: N/A
i ]

A B L CITY: SAN MARCOS STATE: CALIFORNIA COUNTY: SAN DIEGO ZIP: 92069
]

JASKULA, MARIUS ROBERT

LICENSE NUMBER: 61060 LICENSE TYPE: CIVIL ENGINEER

LICENSE STATUS: CLEAR @ EXPIRATION DATE: DECEMBER 31, 2026

‘ t‘ SECONDARY STATUS: N/A

o ] CITY: VISTA STATE: CALIFORNIA COUNTY: SAN DIEGO ZIP: 92081
)

RUIZ, RYAN ANTHONY
LICENSE NUMBER: 86394 LICENSE TYPE: CIVIL ENGINEER
LICENSE STATUS: CLEAR @ EXPIRATION DATE: MARCH 31, 2027
i‘ SECONDARY STATUS: N/A
’ CITY: SAN DIEGO STATE: CALIFORNIA COUNTY: SAN DIEGO ZIP: 92122

I\
|

7




Jason Linsdau, CCM

Job Title: Senior Construction Manager
Company Name: Dudek, Inc.

City: San Marcos

State: CA

Expiration Date: August 16,2027
CMCI Number: 5042



MENU LOGIN (/SAML_LOGIN) Q

Marius Jaskula, CCM, PE

Job Title: Construction Manager
Company Name: Dudek, Inc.
City: Vista

State: CA

Expiration Date: March 31,2026
CMCI Number: 1588

- — - -
- - . e - =
— - e

Our Mission is to promote, support, educate, and develop professionals who lead the
delivery of programs and projects within the built environment.

LEARN ABOUT CMAA (/ABOUT-US)

CMAANETORG
Sitel.ock
SECURE

(void(0))
About CMAA A 4

(void(0))



NAME

White, Garrett

ADDRESS CERTIFICATE # TYPE EXPIRE DATE

DUDEK & ASSOCIATES 23394 QsP Feb 6, 2027
605 Third Street

Encinitas, CA 92024

gwhite@dudek.com

NASSCOD

RESULTS

Garrett White

Dudek Engineering & Construction
Management

San Marcos, California 92078, United States

Certification Type: PACP | LACP [ MACP
Certification Number: U-710-3959

Original Certification Date: 10/11/2016

Expiration Date: 7/16/2025

Certification Type: ITCP-CIPP
Cerlification Number; CIPP-708-0069
Original Certification Date: 7/28/2008
Expiration Date: 3/24/2026

Certification Type: ITCP-Manhole Rehab
Certification Number: MR-415-0100242

Original Certification Date: 5/22/2015

Expiration Date:

STATUS

Active



This certifies that

Garrett White

has received training for successfully completing

OSHA Permit-Required Confined Space Entry
OSHA 29 CFR 1910.146 - 2 Hours

June 20, 2016 Certificate Number: 64468

www.etraintoday.com

e llo S A B

Niall O'Malley, President Larry A. Baylor, VP Content Development




EXHIBIT “B”

Payment Schedule (Hourly Payment)

A. Hourly Rate

CONSULTANT'S fees for such services shall be based upon the following hourly rate and cost
schedule:

SEE ATTACHED EXHIBIT B

B. Travel. Charges for time during travel are not reimbursable

C. Billing

1.

All billing shall be done monthly in fifteen (15) minute increments and matched to an
appropriate breakdown of the time that was taken to perform that work and who
performed it.

Each month’s bill should include a total to date. That total should provide, at a glance,
the total fees and costs incurred to date for the project.

A copy of memoranda, letters, reports, calculations and other documentation prepared
by CONSULTANT may be required to be submitted to CITY to demonstrate progress
toward completion of tasks. In the event CITY rejects or has comments on any such
product, CITY shall identify specific requirements for satisfactory completion.

CONSULTANT shall submit to CITY an invoice for each monthly payment due.
Such invoice shall:

A) Reference this Agreement;

B} Describe the services performed;

C) Show the total amount of the pavment due;

D) Include a certification by a principal member of CONSULTANT's firm that
the work has been performed in accordance with the provisions of this
Agreement; and

E) For all payments include an estimate of the percentage of work completed.

Upon submission of any such invoice, if CITY is satisfied that CONSULTANT is
making satisfactory progress toward completion of tasks in accordance with this
Agreement, CITY shall approve the invoice, in which event payment shall be made
within thirty (30) days of receipt of the invoice by CITY. Such approval shall not be
unreasonably withheld. If CITY does not approve an invoice, CITY shall notify
CONSULTANT in writing of the reasons for non-approval and the schedule of
performance set forth in Exhibit "A" may at the option of CITY be suspended until
the parties agree that past performance by CONSULTANT is in, or has been brought
into compliance, or until this Agreement has expired or is terminated as provided
herein.



Any billings for extra work or additional services authorized in advance and in writing
by CITY shall be invoiced separately to CITY. Such invoice shall contain all of the
information required above, and in addition shall list the hours expended and hourly
rate charged for such time. Such invoices shall be approved by CITY if the work
performed is in accordance with the extra work or additional services requested, and if
CITY is satisfied that the statement of hours worked and costs incurred is accurate.
Such approval shall not be unreasonably withheld. Any dispute between the parties
concerning payment of such an invoice shall be treated as separate and apart from the
ongoing performance of the remainder of this Agreement.



G. Rate Sheet

EXHIBIT B

DUDEK 2025 Standard Schedule of Charges

Engineering Services

Hydrogeology/HazWaste Services

Project Director $345.00/hr Project Director $345.00/hr
Principal Engineer Il $320.00/hr Principal Hydrogsologist/Engineer |I
Principal Engineer Il ..$300.00/hr Principal Hydrogeologist/Engineer |I

Principal Engineer | $220.00/hr Principal Hydrogeologist/Engineer |.
Program Manager $275.00/hr Senior Hydrogeologist V/Engineer V
Sanior Project Managar $275.00/hr Sanior Hydrogeologist IV/Engineer IV ..
Project Manager. $265.00/hr Senior Hyd logist [Il/Engineer Il
Senior Engineer lli $260.00/hr Senior Hydrogeologist Il/Engineer II..
SRt ENGIBE Il.coccmson s momiosssssmnsmsmpsntsssso $250.00/hr Senior Hydrogeologist |/Engineer .
Senior Engineer | : $240.00/hr Project Hydrogeologist V/Enginesr V. i
Project Engineer V/Technician IV...........ccoooniceemnvicrene. $230.00/ hr Project Hydrogeologist IV/Es 1\ $215.00/hr
Project Engineer Ill/Tech in $220.00/hr Project Hydrogeologist Ill/Engineer Il ¥
Project Engineer Il/Technician Il ....$210.00/hr Project Hydrogeologist II/Engineer Il
Project Engineer |/Technici: . $190.00/hr Project Hydrogeologist |/Engineer |..
3D Production M -$220.00/hr Hydrogsologist/Enginsering Assistant.
Senior Designer || $210.00/hr HazMat Field Technician ...............
Senior Designer | $200.00/hr
DESIENEN . ...coveeoeeee s eesesereeraens $190.00/hr District Management & Operations
Assistant Designer. $185.00/hr District G | Manager o $225.00/hr
CADD Operator Il $180.00/hr District Engj $215.00/hr
CADD Operator Il $195.00/br Operations M $165.00/hr
CADD Operator | $155.00/hr DfstncE Secretary/Accountant $150.00/hr
CADD Drafter. $1765.00/hr Coll System M $150.00/hr
CADD Technician $125.00/hr Grads V Operator $140.00/hr
Praject Coordinatar $160.00/hr Grade |V Operator. $125.00/hr
Engineering A $125.00/hr Grade |l Operator. $115.00/hr
Grade || Operator $95.00/hr
Environmental Services Grade | Operator $90.00/hr
Senior Project Dirsctor. $350.00/hr Operator in Training $80.00/hr
Project Director $300.00/hr Collection Maint: Worker $85,00/hr
Ssnior Spacialist V. $275.00/hr =
Senior Spacialist IV .. .-$265.00/hr Project Delivery Services
Senior Specialist Il .$250.00/hr Technology Specialist I... -$245.00/hr
Senior Specialist Il ...$235.00/hr Technology Spacialist | .$190.00/hr
Senior Specialist |.......... ...$220.00/hr GIS Analyst V. $220.00/hr
Specialist V... $210.00/hr GIS Analyst IV. $200.00/hr
Specialist IV. $195.00/hr GIS Analyst il . $1865.00/hr
Specialist ... $185.00/hr GIS Analyst II - .. $145.00/hr
Specialist I $175.00/hr GISANEIYSLL.ovoerrvrcrri s $130.00/hr
pecialist | $165.00/hr Creative Sarvices IV. $185.00/hr
Analyst V. $156.00/hr Creative Sarvices Il $160.00/hr
Analyst V. $145.00/hr Creative Sarvices II $145.00/hr
Analyst Il $135.00/hr Creative Services | $130.00/hr
Analyst I $125.00/hr Technical Editor IV $185.00/hr
P11 $105.00/hr Technical Editor li $160.00/hr
Technician IV $100.00/hr Technical Editor i $145.00/hr
Technician lll $20.00/hr Technical Editor | $130.00/hr
Technician Il $80.00/hr P ""_ i paci "_ v $135.00/hr
Technician | $70.00/hr Publications Spaci 1] $125.00/hr
Project Coordinator IL $170.00/hr Publicationa Speciatist ||
PrOJECt COOMTINALON | .......vvoooveeeneeesiec e ssssoessecesssssesssssesneens $135.00/hr Publications I
Clerical Adr ... $100.00/hr

Mapping and Surveying Services

UAS Pilot
Survey Lead
Survey Manager.......
Survey Craw Chies
Survey Rod Person..........

$195.00/hr

.$145.00/hr

Survey Mapping Technician $135.00/hr
Construction Management Services

PrNCIPAI MBNBEST ..........c.ecoovveeoeeeeeeenmesseememsesssssessesssseessssssse $215.00/hr
Senior Construction $196.00/hr
Senior Project M $190.00/hr
Construction Manager. .$185.00/hr

.$175.00/hr
$175.00/hr
$175.00/hr

Project Manager/Construction Managsmen
Resident Engineer
Construction Engineer

On-site Owner's Rep $160.00/hr
Pravailing Wage Inspector $160.00/hr
Censtruction Inspector. $150.00/hr
Administrator/Labor Cor $125.00/hr

Utility Coordinator/MOnitor..........c.cevueeeueeerenensennnnns $165/hr

Expert Witness - Court appsarances, dspositions, and intarrogatorniss & expsrt witness
will be billed 512.00 imes normal rates.

Emargancy and Holidays — Minmum chargs of two hours will be billed at1.75 timss the
normal rata

Matarial and Outide Servicss - Subcontractors, rental of spacial equipment, spacial
reproducions and blueprinting outside data proosssing and computsr sarvices, sit,
are charged at 115 times the dirsct cost

Travel Eqpenses - Mileage ateurrent IRS aliowabls raws. Per dism wheare overnight stay
is invoived is chargad stcost

Invoires, Late Chatges - All fees will bs billed to Clisnt monthly and shall ke due and
psyable upon recaipt. Invoioss are delinguent if not paid within 30 days from the dats
of me Invales. Client sgrees © pay interest at a 10% annual raw for amounts unpsid
greaer than 30 days aftar the dats of the invoice

Annual Increases - Uniess identified othervize, thess standard rates wil increase in kne with
he CPHU for the nearset urben arsa per the Departmant of Labor Statstes to where the wark
isbsingcomplatad)or by 3% ennuslly, whichevsr ishigher

Prevailing Wage - Tna rates listed above assums prevailing wags rates do not apply. If
this assumption is incorrect Dudek reserves the right 1o adjust its rates socordingly.




| ® DATE (MM/DDIYYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE .. [ “% ==

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s),

PRODUCER Lockion Companics, LLC ﬁgﬂé‘mr

DBA Lockion Insurance Brokers, LLC in CA PHONE ) F FAAfé Nol:

CA license #OF L5767 A Bt - (A, Mo I

444 W, 47th St,, Ste. 500 ADDRESS:

Kansas City MO 644 12-1506 INSURER(S) AFFORDING COVERAGE NAIC #

{816} 960-9008 _kcasui@lockton.com iNSuReR A : Zurich American Insurance Company 16535
INSURED by ipvpee msurer B : American Guarantee and Liab, Ins, Co, 26247
1474534 687 SOUTH COAST HIGHWAY 101 wsurer ¢ : Continental Casualty Company 20443

SUITE 110 INSURER D : i

ENCINITAS CA 92024 INSURER -

INSURER F :

COVERAGES CERTIFICATE NUMBER: 22542709 REVISION NUMBER: XXXHXKX

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

il'_‘ng ADDLISUBR: " POLIGYEFF | POLICY EXP

TYPE OF INSURANCE INSD  WVD POLICY NUMBER {MNUDDIYYYY) | (MM/DDIYYYY) LIMITS
A | X | COMMERGIAL GENERAL LIABILITY N | Ni GLOOL46311] 8/28/2025 | B/28/2026 |EACHOCCURRENCE ‘s 1,000,000
DAMAGE TO RENTED
- J CLAMS-MADE @ OCCUR PREMISES (Ea occurrence) 8 EO0,000 -
] i MED EXP (Any one person) s 10,000
L — PERSONAL & ADV iNJURY | $ 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| _ieouevi JBEE | e : | PRODUICTS - COMPIOR AGG | § 2,000,000
OTHER: : §

A | AUTOMOBILE LIABILITY N | N| BAP0i46329 8/28/2025 | 8/28/2026 | GOMEREDSINGLELIMIT s 1 100,000
¥ | AN auTO BODILY INJURY (Per person) | $ X XXX XXX
) SCHI [H ST I rareresr 1
o [ : ooy e+ XXO000X
|| AUTOS CNLY AJTOS ONLY C | {Per agcident) § XXXXXXX

o 5§ XXXXXXX

B |X |UMBRELLALIAB | ¥ | nocur N | N AUCO146407 8/28/2025 | B/28/2026 | FACHOGGURRENCE |5 1,000,000

EXGESS LIAB CLAIMS-MADE : AGGREGATE s 1,000,000
CED [ iRETENTlow § XXXXXXX
WORKERS COMPENSATE : PER OTH-

A | e LAt N N wco146330 so8i02s | spsnoe | X | Starure || Bk o
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 8 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory In NH) EL. DISEASE - EA EMPLOYEE] § |.000,000
If yes, describa under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1.000.000

C | PROFESSHONAL N N EEHS59i932835 INCL POLL 8/28/2025 B/28/2026 PER CLAIM §1,000,000
LIABILTTY AGGREGATE $1,000,0600

DESCRIFTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schaduls, may be attached if mare space is retuired)
THIS CERTIFICATE SUPERSEDES AlLL PREVIGUSLY 1SSUED CERTIFICATES FOR THIS HOLDER, APPLICABLE TO THE CARRIERS LISTED AND THE POLICY TERM(S) REFERENCED.

RE: NOTICE OF INTENT TO AWARD - 2025 ON-CALL CM.INSP; 30 DAY WRITTEN NOTICE OF CANCELLATION APPLIES, 10 DAYS FOR NON-PAYMENT OF
PREMIUM, AS REQUIRED BY WRITTEN CONTRACT. COVERAGE IS SUBJECT TO THE TERMS AND CONDITIONS OF THE POLICY.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
22542709 THE EXPIRATION DATE THEREQF, NOTICE WILL BE DELIVERED IN

CITY OF HUNTINGTON BEACH ACCORDANCE WITH THE POLICY PROVISIONS,

2000 MAIN STREET
i
/
nply, /] /47-»@%

HUNTINGTON BEACH. CA 92648 AUTHORIZED REPRESENTATIV
© 19882015 ACORD CORPORATION. All rights reserved.

ACORD 25 {2016/03) The ACORD name and logo are registered marks of ACORD
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