PROFESSIONAL SERVICES CONTRACT BETWEEN
THE CITY OF HUNTINGTON BEACH AND
RRM DESIGN GROUP
FOR
ON-CALL ARCHITECTURAL ENGINEERING, LANDSCAPE
ARCHITECTURAL ENGINEERING AND PROFESSIONAL
CONSULTING SERVICES

THIS AGREEMENT ("Agreement") is made and entered into by and between the City of
Huntington Beach, a municipal corporation of the State of California, hereinafter referred to as
"CITY,” RRM DESIGN GROUP, a California Corporation heremafter referred to as
"CONSULTANT."

WHEREAS, CITY desires to engage the services of a consultant to provide on-call
architectural engineering, landscape architectural engineering and professional consulting services;
and

Pursuant to documentation on file in the office of the City Clerk, the provisions of the
Huntington Beach Municipal Code, Chapter 3.03, relating to procurement of professional service
contracts have been complied with; and

CONSULTANT has been selected to perform these services,

NOW, THEREFORE, it is agreed by CITY and CONSULTANT as follows:

I SCOPE OF SERVICES

CONSULTANT shall provide all services as described in Exhibit '""A," which is
attached hereto and incorporated into this Agreement by this reference, These services shall
sometimes hereinafter be referred to as the "PROJECT."

CONSULTANT hereby designates Mike Sherrod who shall represent it and be its

sole contact and agent in all consultations with CITY during the performance of this Agreement.
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2. CITY STAFF ASSISTANCE

CITY shall assign a staff coordinator to work directly with CONSULTANT in the
performance of this Agreement.

3. TERM: TIME OF PERFORMANCE

Time is of the essence of this Agreement. The services of CONSULTANT are to

commence on , 20 (the "Commencement Date"). This Agreement
shall automatically terminate three (3) years from the Commencement Date, unless extended or
sooner terminated as provided herein. All tasks specified in Exhibit " A" shall be completed no
later than three (3) years from the Commencement Date. The time for performance of the tasks
identified in Exhibit "A" are generally to be shown in Exhibit "A." This schedule may be
amended to benefit the PROJECT if mutually agreed to in writing by CITY and CONSULTANT.

In the event the Commencement Date precedes the Effective Date, CONSULTANT
shall be bound by all terms and conditions as provided herein.

4, COMPENSATION

In consideration of the performance of the services described herein, CITY agrees to
pay CONSULTANT on a time and materials basis at the rates specified in Exhibit "B," which is
attached hereto and incorporated by reference into this Agreement, a fee, including all costs and
expenses, not to exceed One Million Dollars ($1,000,000.00).

5. EXTRA WORK

In the event CITY requires additional services not included in Exhibit "A" or
changes in the scope of services described in Exhibit "A," CONSULTANT will undertake such
work only after receiving written authorization from CITY. Additional compensation for such extra

work shall be allowed only if the prior written approval of CITY is obtained.
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6. METHOD OF PAYMENT

CONSULTANT shall be paid pursuant to the terms of Exhibit "B."

7. DISPOSITION OF PLANS, ESTIMATES AND OTHER DOCUMENTS

CONSULTANT agrees that title to all materials prepared hereunder, including,
without limitation, all original drawings, designs, reports, both field and office notices, calculations,
computer code, language, data or programs, maps, memoranda, letters and other documents, shali
belong to CITY, and CONSULTANT shall turn these materials over to CITY upon expiration or
termination of this Agreement or upon PROJECT completion, whichever shall occur first. These
materials may be used by CITY as it sees fit, provided that any such use not within the purposes
intended, by the Agreement shall be at City’s sole risk.

8. HOLD HARMILESS

A. To the extent allowed by Civil Code Section 2782.8, CONSULTANT hereby
agrees to protect, defend, indemnify and hold harmless CITY, its officers, elected or appointed
officials, employees, agents and volunteers from and against any and all claims, damages, losses,
expenses, judgments, demands and defense costs (including, without limitation, costs and fees of
litigation of every nature or liability of any kind or nature) arising out of or in connection with
CONSULTANT's (or CONSULTANT’s subcontractors, if any) negligent (or alleged negligent)
performance of this Agreement or its failure to comply with any of its obligations contained in this
Agreement by CONSULTANT, its officers, agents or employees except such loss or damage which
was caused by the sole negligence or willful misconduct of CITY, CONSULTANT will conduct all
defense at its sole cost and expense and CITY shall approve selection of CONSULTANT's counsel.
This indemnity shall apply to all claims and liability regardless of whether any insurance policies
are applicable. The policy limits do not act as limitation upon the amount of indemnification to be

provided by CONSULTANT.
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B. To the extent that CONSULTANT performs “Design Professional Services™ within
the meaning of Civil Code Section 2782.8, then the following Hold Harmless provision applies in
place of subsection A above:

“CONSULTANT hereby agrees to protect, defend, indemnify and hold harmless
CITY and its officers, elected or appointed officials, employees, agents and volunteers, from and
against any and all claims, damages, losses, expenses, demands and defense costs (including,
without limitation, costs and fees of litigation of every nature or liability of any kind or nature) to
the extent that the claims against CONSULTANT arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of CONSULTANT. In no event shall the cost to defend charged
to CONSULTANT exceed CONSULTANT’s proportionate percentage of fault. However,
notwithstanding the previous sentence, in the event one or more other defendants to the claims
and/or litigation is unable to pay its share of defense costs due to bankruptcy or dissolution of the
business, CONSULTANT shall meet and confer with CITY and other defendants regarding unpaid
defense costs, The duty to indemnify, including the duty and the cost to defend, is limited as
provided in California Civil Code Section 2782.8.

C. Regardless of whether subparagraph A or B applies, CITY shall be reimbursed by
CONSULTANT for all costs and attorney’s fees incurred by CITY in enforcing this obligation.
This indemnity shall apply to all claims and liability regardless of whether any insurance policies
are applicable. The policy limits do not act as a limitation upon the amount of indemnification to be
provided by CONSULTANT.

9. PROFESSIONAL LIABILITY INSURANCE

CONSULTANT shall obtain and furnish to CITY a professional liability insurance
policy covering the work performed by it hereunder. This policy shall provide coverage for

CONSULTANT’s professional liability in an amount not less than One Million Dollars
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($1,000,000.00) per occurrence and in the aggregate. The above-mentioned insurance shall not
contain a self-insured retention without the express written consent of CITY; however an insurance
policy "deductible” of Ten Thousand Doilars ($10,000.00) or less is permitted. A claims-made
policy shall be acceptable if the policy further providesrthat:

A. The policy reiroactive date coincides with or precedes the initiation of the
scope of work (including subsequent policies purchased as renewals or
replacements).

B. CONSULTANT shall notify CITY of circumstances or incidents that might
give rise to future claims.

CONSULTANT will make every effort to maintain similar insurance during the
required extended period of coverage following PROJECT completion. If insurance is terminated
for any reason, CONSULTANT agrees to purchase an extended reporting provision of at least two
(2) years to report claims arising from work performed in connection with this Agreement.

If CONSULTANT fails or refuses to produce or maintain the insurance required by
this section or fails or refuses to furnish the CITY with required proof that insurance has been
procured and is in force and paid for, the CITY shall have the right, at the CITY’s election, to
forthwith terminate this Agreement. Such termination shall not effect Consultant’s right to be paid
for ifs time and materials expended prior to notification of termination. CONSULTANT waives the
right to receive compensation and agrees to indemnify the CITY for any work performed prior to
approval of insurance by the CITY.

10.  CERTIFICATE OF INSURANCE

Prior to commencing performance of the work hereunder, CONSULTANT shall
furnish to CITY a certificate of insurance subject to approval of the City Attorney evidencing the

foregoing insurance coverage as required by this Agreement; the certificate shall:
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A, provide the name and policy number of each carrier and policy;

B. state that the policy is currently in force; and

C. shall promise that such policy shall not be suspended, voided or canceled by

either party, reduced in coverage or in limits except after thirty (30) days’
prior written notice; however, ten (10) days’ prior written notice in the event
of cancellation for nonpayment of premium.

CONSULTANT shall maintain the foregoing insurance coverage in force until the
work under this Agreement is fully completed and accepted by CITY.

The requirement for carrying the foregoing insurance coverage shall not derogate
from CONSULTANT's defense, hold harmless and indemnification obligations as set forth in this
Agreement. CITY or its representative shall at all times have the right to demand the original or a
copy of the policy of insurance. CONSULTANT shall pay, in a prompt and timely manner, the
premiums on the insurance hereinabove required.

11. INDEPENDENT CONTRACTOR

CONSULTANT is, and shall be, acting at all times in the performance of this
Agreement as an independent contractor herein and not as an employee of CITY. CONSULTANT
shall secure at its own cost and expense, and be responsible for any and all payment of all taxes,
social security, state disability insurance compensation, unemployment compensation and other
payroll deductions for CONSULTANT and its officers, agents and employees and all business
licenses, if any, in connection with the PROJECT and/or the services to be performed hereunder.

12.  TERMINATION OF AGREEMENT

All work required hereunder shall be performed in a good and workmanlike manner.
CITY may terminate CONSULTANT's services hereunder at any time with or without cause, and

whether or not the PROJECT is fully complete. Any termination of this Agreement by CITY shall
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be made in writing, notice of which shall be delivered to CONSULTANT as provided herein. In the
event of termination, all finished and unfinished documents, exhibits, report, and evidence shall, at
the option of CITY, become its property and shall be promptly delivered to it by CONSULTANT.

13.  ASSIGNMENT AND DELEGATION

This Agreement is a personal service contract and the work hereunder shall not be
assigned, delegated or subcontracted by CONSULTANT to any other person or entity without the
prior express written consent of CITY. If an assignment, delegation or subcontract is approved, all
approved assignees, delegates and subconsultants must satisfy the insurance requirements as set
forth in Sections 9 and 10 hereinabove.

14. COPYRIGHTS/PATENTS

CITY shall own all rights to any patent or copyright on any work, item or material
produced as a result of this Agreement.

15. CITY EMPLOYEES AND OFFICIALS

CONSULTANT shall employ no CITY official nor any regular CITY employee in
the work performed pursuant to this Agreement. No officer or employee of CITY shall have any

financial interest in this Agreement in violation of the applicable provisions of the California

Government Code.
16.  NOTICES
Any notices, certificates, or other communications hereunder shall be given either by
personal delivery to CONSULTANT's agent (as designated in Section 1 hereinabove) or to CITY as
the situation shall warrant, or by enclosing the same in a sealed envelope, postage prepaid, and
depositing the same in the United States Postal Service, to the addresses specified below. CITY and

CONSULTANT may designate different addresses to which subsequent notices, certificates or
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other communications will be sent by notifying the other party via personal delivery, a reputable

overnight carrier or U, S. certified mail-return receipt requested:

TO CITY: TO CONSULTANT:

City of Huntington Beach RRM DESIGN GROUP

ATTN: Dir. Comm. & Library Services ATTN: Mike Sherrod

2000 Main Street 32332 Camion Capistrano, Suite 205
Huntington Beach, CA 92648 San Juan Capistrano, CA 93401

17. CONSENT
When CITY's consent/approval is required wunder this Agreement, ifs
consent/approval for one transaction or event shall not be deemed to be a consent/approval to any

subsequent occurrence of the same or any other transaction or event.

18. MODIFICATION

No waiver or modification of any language in this Agreement shall be valid unless in
writing and duly executed by both parties.

19. SECTION HEADINGS

The titles, captions, section, paragraph and subject headings, and descriptive phrases
at the beginning of the various sections in this Agreement are merely descriptive and are included
solely for convenience of reference only and are not representative of matters included or excluded
from such provisions, and do not interpret, define, limit or describe, or construe the intent of the
parties or affect the construction or interpretation of any provision of this Agreement.

20.  INTERPRETATION OF THIS AGREEMENT

The language of all parts of this Agreement shall in all cases be construed as a
whole, according to its fair meaning, and not strictly for or against any of the parties. If any
provision of this Agreement is held by an arbitrator or court of competent jurisdiction to be

unenforceable, void, illegal or invalid, such holding shall not invalidate or affect the remaining
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covenants and provisions of this Agreement.. No covenant or provision shall be deemed dependent
upon any other unless so expressly provided here. As used in this Agreement, the masculine or
neuter gender and singular or plural number shall be deemed fo include the other whenever the
context so indicates or requires. Nothing contained herein shall be construed so as to require the
commission of any act contrary to law, and wherever there is any conflict between any provision
contained herein and any present or future statute, law, ordinance or regulation confrary to which
the parties have no right to contract, then the latter shall prevail, and the provision of this
Agreement which is hereby affected shall be curtailed and limited only to the extent necessary to
bring it within the requirements of the law.

21.  DUPLICATE ORIGINAL

The original of this Agreement and one or more copies hereto have been prepared
and signed in counterparts as duplicate originals, each of which so executed shall, irrespective of the
date of its execution and delivery, be deemed an original. Each duplicate original shall be deemed
an original instrument as against any party who has signed it.

22, IMMIGRATION

CONSULTANT shall be responsible for full compliance with the immigration and
naturalization laws of the United States and shall, in particular, comply with the provisions of the
United States Code regarding employment verification.

23. LEGAL SERVICES SUBCONTRACTING PROHIBITED

CONSULTANT and CITY agree that CITY is not liable for payment of any
subconfractor work involving legal services, and that such legal services are expressly outside the
scope of services contemplated hereunder. CONSULTANT understands that pursuant to

Huntington Beach City Charter Section 309, the City Attorney is the exclusive legal counsel for
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CITY; and CITY shall not be liable for payment of any legal services expenses incuired by
CONSULTANT.

24, ATTORNEY’S FEES

In the event suit is brought by either party to construe, interpret and/or enforce the
terms and/or provisions of this Agreement or to secure the performance hereof, each party shall bear
its own attorney’s fees, such that the prevailing party shall not be entitled to recover its attorney's
fees from the nonprevailing party.

25. SURVIVAL

Terms and conditions of this Agreement, which by their sense and context survive

the expiration or termination of this Agreement, shall so survive.

26. GOVERNING LAW

This Agreement shall be governed and construed in accordance with the laws of the
State of California,

27. SIGNATORIES

Each undersigned represents and warrants that its signature hereinbelow has the
power, authority and right to bind their respective parties to each of the terms of this Agreement,
and shall indemnify CITY fully for any injuries or damages to CITY in the event that such authority
or power is not, in fact, held by the signatory or is withdrawn.

28.  ENTIRETY

The parties acknowledge and agree that they are entering into this Agreement freely
and voluntarily following extensive arm's length negotiation, and that each has had the opportunity
to consult with legal counsel prior to executing this Agreement. The parties also acknowledge and
agree that no representations, inducements, promises, agreements or warranties, oral or otherwise,

have been made by that party or anyone acting on that party's behalf, which are not embodied in this
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Agreement, and that that party has not executed this Agreement in reliance on any representation,

inducement, promise, agreement, warranty, fact or circumstance not expressly set forth in this

Agreement. This Agreement, and the attached exhibits, contain the entire agreement between the

parties respecting the subject matter of this Agreement, and supersede all prior understandings and

agreements whether oral or in writing between the parties respecting the subject matter hereof.

29, EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City Council.

This Agreement shall expire when terminated as provided herein.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by

and through their authorized officers.

CONSULTANT, CITY OF HUNTINGTON BEACH, a
RRM DESIGN GROUP municipal corporation of the State of
California
By: 'W‘ /%7@ /
M. DeRFop
print name Mayor
ITS: (circle one) Chairman/[’residen
AND City Clerk
By: € INITIATED AND APPROVED:
print name

ITS: (circle one) Secretary/Chief Financial Officer/Asst.
Secretary - Treasurer

¥ BB BOPEP RESOITND
cANB(IRG I GRING
FIOTRGZAT] TO VICE PRESIWENTS
Por - SERLACE CopTzy»eTs.

25-16636/3833894

Director of Community & Library Services

REVIEWED AND APPROVED:

City Manager

APPROVIEED AS TO FOQRM:

City Attorney
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% RESOLUTION
OF THE BOARD OF DIRECTORS OF
RRM DESIGN GROUP
2025

WHEREAS the Trustee(s) of the RRM ESOP Trust elects the Board of Directors of the Corporation
each year; and,

WHEREAS the Board of Directors appoints the officers of the corporation at their first meeting of the
year; and,

WHEREAS, the Board of Directors has appointed the corporate officers for 2025 as follows:

e Chair of the Board — Jami Williams, Senior Vice President, Board Member
President/CEO (Jan. 1-June 30) — Erik Justesen, Senior Vice President, Board Member
President/CEO (July 1-Dec. 31) - Lief McKay, Senior Vice President, Board Member
Secretary/Treasurer - Debbie Rudd, Senior Vice President, Board Member
Vice Chair of the Board - Scott Martin, Senior Vice President, Board Member
Lief McKay (Jan. 1-June 30), Senior Vice President, Board Member

Erik Justesen (July 1-Dec. 31), Senior Vice President, Board Member

Jeff Ferber, Senior Vice President, Board Member

Mike Sherrod, Senior Vice President, Board Member

Lenny Grant, Senior Vice President, Board Member

Scott Martin, Senior Vice President, Board Member

Robert Camacho, Senior Vice President, Board Member

Tim Walters, Senior Vice President

Detty Peikert, Vice President

Mike Scott, Vice President

Diane Bathgate, Vice President

Mike Hamilton, Vice President

Nick Deitch, Vice President

Deborah Guthrie, Vice President

Gina Chavez, Vice President

Anna Win, Vice President

Elijah Pearce, Vice President

Randy Russom, Vice President

Lindsay Helmick, Vice President

NOW, THEREFORE, BE IT RESOLVED, that the Board of Directors conveys signing authority to the President and
CEO, Chair of the Board, Secretary/Treasurer and Corporate Directors (Board members) for all documents,
agreements, loans and leases, and property title transfers on behalf of RRM Design Group, Inc. and
extends signing authority for all service contracts to Senior Vice Presidents and Vice Presidents.

Adopted by unanimous vote on February 27, 2025

Lo, il

Debbie Rudd, Secre{’gry/Treasurer, Senior Vice President
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Agreement, and that that party has not executed this Agreement in reliance on any representation,
inducement, promise, agreement, warranty, fact or circumstance not expressly set forth in this
Agreement. This Agreement, and the attached exhibits, contain the entire agreement between the
parties respecting the subject matter of this Agreement, and supersede all prior understandings and
agreements whether oral or in writing between the parties respecting the subject matter hereof.

29. EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City Council.
This Agreement shall expire when terminated as provided herein.
IN WITNESS WHEREQF, the parties hereto have caused this Agreement to be executed by

and through their authorized officers.

CONSULTANT, CITY OF HUNTINGTON BEACH, a
RRM DESIGN GROUP municipal corporation of the State of
California
By:
print name Mayor

ITS: (circle one) Chairman/President/Vice President

AND City Clerk
By:

INITIATED AND APPROVED:

print name

ITS: (circl Secretary/Chief Financial Officer/Asst. LD NN : :
(circle oue) & irector of C&@}uni\@’ & Library Services

Secretary - Treasurer

REVIEWED AND APPROVED:

City Manager

APPROVED AS TO FQRM:

City Attorney
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EXHIBIT "A"

A. STATEMENT OF WORK: (Narrative of work to be performed)

Consuliant to provide on-call architectural engineering, landscape architectural engineering

and professional consulting services

B. CONSULTANT'S DUTIES AND RESPONSIBILITIES:

SEE ATTACHED EXHIBIT A

C. CITY'S DUTIES AND RESPONSIBILITIES:

D. WORK PROGRAM/PROJECT SCHEDULE:

EXHIBIT A
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Venice Beach Oceanfront Walk an Sktepark

SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Notes: RRM Design Group has adhered to the page count limitations within this SOQ. We have received
and reviewed addendum 1 & 2.

Graphics & Photographs:

This document features images of RRM Design Group and its subconsultant partners’ projects, the graphics and photos of which are
owned, copyrighted, and/or licensed by our respective firms. Some images may be modified due to privacy concerns.

About RRM Design Group:

3765 South Higuera St, Ste 102 = San Luis Obispo, CA 93401 » (805) 543-1794 « rrmdesign.com * A California corporation » Leonard
Grant, Architect C26973 « Robert Camacho, PE 76597 » Steven Webster, LS 7561 = Jeff Ferber, PLA 2844

The written and graphic materials contained in this proposal are the exclusive property of RRM Design Group. The unauthorized use of
any portion of these text or graphic materials without RRM'’s prior written consent is expressly prohibited. @2025 RRM Design Group



RRM Project Pictured: Venice Beach Oceanfront Walk and Skatepark

Section One:

Cover Letter & Vendor Application Form
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Creating
Environments
People
Enjoy*

April 29, 2025

Community & Library
Services Department
City of Huntington Beach
2000 Main Street,
Huntington Beach,
California 92648

...................

RRM Design Group
32332 Camino
Capistrano, Ste 205
San Juan Capistrano,
CA 93401

p: (949) 361-7950
www.rrmdesign.com

Note: The proposal price
wil be valid for a period of
at least 180 days.

“H

Re: On-Call Multidisciplinary & Professional Consulting Services

Dear Community & Library Services Department,

Huntington Beach certainly has a robust Capital Improvement Program! Plenty of
consultant support will be needed t to achieve the CIP’s goals for key projects like
the Edison Park Reconfiguration and updating the Huntington Central Park Master
Plan. We also know residents absolutely care about their City, like to get involved,
and expect their voices will be heard by City leadership. RRM Design Group thrives
in this environment and adhere to a “community-driven design” approach for the
communities we serve.

RRM currently serves multiple public agencies and special districts as their on-

call landscape architects, architects, engineers, urban designers, surveyors, and
overall professional consulting team. Our greatest value to Huntington Beach is our
ability to respond to the array of services articulated in the RFQ’s scope of work.
We regularly take projects from concept to construction and understand the steps
necessary to move the projects forward.

After reviewing the City’s CIP to gain a better understanding of the range of
potential projects that may come our way, we fielded a well-rounded subconsultant
support team. This team includes expertise in skate park and all wheel park design,
geotechnical engineering, hazardous materials analysis, acoustic engineering,
electrical engineering, arborist services, construction cost estimating, and
environmental planning services.

Because community engagement and input is so important in Huntington Beach,
our team’s primary subconsultant is Max Moriyama of Studio Moriyama. As
talented designer and local resident, Max will serve as our team’s community liaison
and consulting designer essential acting as the “Rosetta Stone” translating between
the community groups and design team to ensure the community is heard,
understood, and represented in the final designs.

Check out the staffing and qualification sections for more information about our
team. We hope you see us as a compelling choice for your list qualified firms. We
are confident you will find our team to be creative, responsive, and communicative.

In the end, our goal is to work as an extension of you and your staff, applying our
team’s talent where it will be most effective. Thank you for considering us as part of
your team.

Sincerely,
RRM Design Group

K

Mike Sherrod
Managing Partner
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REQUEST FOR PROPOSAL

VENDOR APPLICATION FORM
TYPE OF APPLICANT: [ ] NEW X CURRENT VENDOR

Legal Contractual Name of Corporation: RRM Design Group

Contact Person for Agreement: Mike Sherrod, Managing Partner

Corporate Mailing Address: 32332 Camino Capistrano, Ste 205

City, State and Zip Code: San Juan Capistrano, CA 93401

E-Mail Address: mssherrod@rrmdesign.com

Phone: ({949) 347-5587 Fax; n/a

Contact Person for Proposals: Mike Sherrod

Title: Managing Partner E-Mail Address: mssherrod@rrmdesign.com

Business Telephone: {949} 361-7950 Business Fax: n/a

Year Business was Established: 1974

Is your business: {check one)
[ ] NON PROFIT CORPORATION X FOR PROFIT CORPORATION

Is your business: {check one)

m CORPORATION [] LIMITED LIABILITY PARTNERSHIP
[ ] INDIVIDUAL [] SOLE PROPRIETORSHIP
[] PARTNERSHIP [ ] UNINCORPORATED ASSOCIATION
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Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with written authorization/resolution to sign contracts)

Names Title Phone

Please see list below

Federal Tax Identification Number: 95-2923783

City of Huntington Beach Business License Number: A271998

(If none, you must obtain a Huntington Beach Business License upon award of contract.)

City of Huntington Beach Business License Expiration Date: ~ 10/31/2025

e Chair of the Board — Jami Williams, Senior Vice President, Board Member
o President/CEO (Jan. 1-June 30) — Erik Justesen, Senior Vice President, Board Member
e President/CEO (July 1-Dec. 31) — Lief McKay, Senior Vice President, Board Member
e Secretary/Treasurer - Debbie Rudd, Senior Vice President, Board Member
e Vice Chair of the Board — Scott Martin, Senior Vice President, Board Member
o Lief McKay (Jan. 1-June 30), Senior Vice President, Board Member
e  Erik Justesen (July 1-Dec. 31), Senior Vice President, Board Member
e Jeff Ferber, Senior Vice President, Board Member
[ « Mike Sherrod, Senior Vice President, Board Member (949) 347-5587 ]
e Lenny Grant, Senior Vice President, Board Member
e Scott Martin, Senior Vice President, Board Member
e Robert Camacho, Senior Vice President, Board Member
e Tim Walters, Senior Vice President
e Detty Peikert, Vice President
e Mike Scott, Vice President
e Diane Bathgate, Vice President
e Mike Hamilton, Vice President
e Nick Deitch, Vice President
e Deborah Guthrie, Vice President
e Gina Chavez, Vice President
e  Anna Win, Vice President
e Elijah Pearce, Vice President
e Randy Russom, Vice President
e Lindsay Helmick, Vice President
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RRM Project Pictured: Olympus Park, Encinitas

Section Two:

Background & Project Summary Section
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Background & Project Summary

From our previous work with Huntington Beach updating the Specific Plan, we
learned the community is intensely interested in any changes to their favorite
spaces. They get involved and expect their voices will be heard by City leadership
and the consultants who support City staff. RRM Design Group thrives in this
environment and adhere to a “community-driven design” approach for the
communities we serve.

RRM currently serves multiple public agencies and special districts as their on-
call landscape architects, architects, engineers, urban designers, surveyors, and
overall professional consulting team. We understand, above all else, on-call consulting requires a unique type of
firm — one with a diverse breadth of project and staff experience that can nimbly change gears and adjust to a
variety of different projects, big and small; a firm that has the horsepower to take on virtually any task without
delaying project schedules; and a firm with seasoned project managers that know how to make your life easier
as an extension of your staff, providing you with highly responsive, high quality service.

Our greatest value to Huntington Beach is our ability to respond to the array of
services articulated in the RFQ's scope of work. We regularly take projects from
concept to construction and understand the steps necessary to move the projects
forward. If you need to renovate your park, our landscape architects can handle all
aspects. If ADA upgrades to a public restroom are needed, our architects can help.

If you need to solve a chronic drainage problem in a sports field, our civil engineers S o SO
are just a couple of steps away. For this reason, executing an on-call contract with BEEZEC @)
RRM Design Group will maximize Huntington Beach’s flexibility to address the full
spectrum of issues that may arise.

IO BHT AMEMITIES

. Amphitheater

Sparts Fields and Coul
Trails

Bike Elements

. Skate Park
Community Bulding

e =

In addition to our talented staff, RRM has a suite of local consultants with a proven
track record of serving public agencies throughout the southland. These firms are
presented in the staffing plan in Section Four. Because community engagement and
input is so important in Huntington Beach, our team’s primary subconsultant is Max
Moriyama of Studio Moriyama. As talented designer and local resident, Max will
serve as our team’s community liaison and consulting designer essential acting as
the “Rosetta Stone” translating between the community groups and design team to
ensure the community is heard, understood, and represented in the final designs.

RRM’s team is backstopped with our subconsulting support team which includes
skate park and all wheel park design, geotechnical engineering, electrical
engineering, arborist services, construction cost estimating, and environmental
planning services. Our experience in navigating the public design process is
illustrated by the hundreds of design and implementation projects we have
helped bring to fruition over our 50-year history.

This community-driven design approach focuses on listening and responding,
collaborating, and staying on the same page throughout the design process.

Check out the Methodology section in the next section to see how we will approach each project.
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RRM Project Pictured: Porterville Fourth Street Park & Community Center,
Porterville, CA

Section Three:

Methodology Section
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How We Approach Each Project

The RFQ outlines a typical scope of work that aligns with the way RRM Design Group proceeds through the design
and documentation process. The following is a an overview of how we approach the key tasks and milestones of
a public capital improvement project followed by a sample work plan to. This is based on RRM’s 50-year history
of completing public realm projects.

It Starts with Defining the Project’s Design Objectives

The objectives for creating successful parks, beach fronts, civic buildings, public plazas, open spaces, or trails,

depend on the project site and community priorities as well as the practical goals, objectives, constraints and

budget of the City. We can fulfill these objectives by working as partners with the City staff and engaging with
your community members in multiple ways.

Agree Upon Project Objectives and Communication

Clearly define all project assumptions and parameters with the City team at the outset

This takes place prior to any stakeholder meetings or public engagement. It sets the tone for a practical and
realistic implementation of a project-avoiding misunderstandings with the public. Our references will vouch for
our clear and friendly communication style.

Create an Outreach Plan

A written and detailed strategy allows the team to budget and schedule meetings, methods and deliverables that
align with the project assumptions and City goals. The outreach plan can have flexibility, but it sets up the design
process to successfully include the best mix of concept alternatives needed for the public to understand the
options. We find ways to go to the public where they are and use a variety of tools including online surveys and
pop-up workshops to engage folks in shorter, more impactful sessions.

Engage City Staff, Stakeholders, and the Community

There is much that goes into the relationship between an effective consultant team and each of these
constituencies. The following are key areas of focus in RRM’s approach:

Listen to staff and collaborate

Our team understands that the City team has the best grasp of community issues, pressure points and priorities.
We are committed to doing a lot of heavy lifting for you, but not before we hear from you and continue to check-
in with you along the way. We will be good and supportive partners. We will lead when you need us to, but we
won’t step on your feet if you decide to be out front on an issue or in a particular meeting.

Stakeholder input

Our approach is to see the stakeholders as project specific groups and individuals, who have valuable insight
and potentially “skin in the game”. The stakeholders help the staff and consultant understand motivations, avoid
landmines, and set up key activities in the outreach strategy. If two different groups of stakeholders lay out
opposing visions we understand that we need to plan space for conversations and options to allow all sides to
see pros and cons. Thorough stakeholder meetings are the foundation of good outreach outcomes.

Community Engagement

Working with our Community Liaison, Max Moriyama, we will collaboratively identify how to reach community
members who are affected and benefit from the project. Our approach is to be transparent and allow the public
to see how their input influenced the design outcome - or why their input could not be incorporated.

We call this connecting the dots, being transparent so that the community trusts the process and more readily

“l Section3 | Methodology Section | SOQ For On-Call Multidisciplinary & Professional Consulting Services 8



respects the outcomes shown in the preferred plan and final project result. While it is difficult to expect everyone
to be happy with every decision, it is feasible to earn the trust of the public and build consensus. The ultimate goal
is to complete the project and benefit the most people possible.

Ensure Plans Sets are Tight

This aspect of the project is critical to the City and our team. Industry standard practices like City submittals and

review by City departments apply to our processes. Beyond the common review processes that we do like all firms,

there are four that help improve our quality and provide more confidence in the plans.

1. Assign senior staff to review. We have licensed professionals that are not on the project team do reviews with a fresh set
of eyes for each submittal prior to City review.

2. Call with City at each submittal to discuss direction and comments. This step keeps us on the same page and allows time
to work through challenges. We can also schedule standing review meetings to discuss ongoing items.

3. Discuss value engineering throughout the process. Continual monitoring of the project improvement costs throughout
the design process allows us to make adjustments to align with the City’s ability to fund the project.

4, Apply “Lessons Learned” from construction experience to new projects. We have been highly involved in the
construction of parks over the past decades, and as a result, continue to apply our hands-on knowledge to current design

efforts, making them simultaneously buildable and beautiful.

Take Advantage or RRM’s Strengths

Designs Always Reflects the Community

RRM Design Group’s strength is delivering a complete project that reflects the input of the community while
meeting the constraints and goals of the City. Our process of developing realistic and creative choices and
preparing alternative plans allows the public to offer impactful input and be included in the decision-making
process. The final open space, park, or trail facility looks like the concepts they helped move to fruition.

Multidisciplinary Integration

RRM has an interdisciplinary team of in-house landscape architects, architects, engineers, urban designers,
surveyors. We also work with other subconsultants regularly as shown in our team chart to best optimize
performance to meet schedules and need for expertise on certain projects. You will get a team that has worked
together.

Experienced Project Managers

With expertise in all aspects of public realm projects, and over 200 staff to draw upon, our firm can work on
multiple projects for the City at once. We have a large group of senior project managers who are licensed
landscape architects, architects, civil engineers, structural engineers, and surveyors. We typically have the
Project Principal coordinating the managers for the assignments that come our way...think of the Principal as the
Quarterback calling the play with execution of the play by the rest of the team.

Green Infrastructure Focused with LEEP AP, SITES, LID, and QSD/QSP Practitioners

RRM incorporates green infrastructure into the projects we design as mandated by state law and municipal
code. However, we feel it is important to take sustainability to a higher level when and where it makes sense

for each agency. At La Mirada Creek Park, for example, all stormwater in park flows through bio filters to a new
naturalized creek while also providing plant and wildlife habitat and passive recreation for park users. In addition
to stormwater infrastructure, there are a myriad of techniques and selections related to site and structure design
which have a significant impact on the environment.

Ptforda e mie = terd e iz nal el =W o1 110 712101 On the next couple pages, we've laid out a typical project work plan with |
| the main tasks described and sequenced to serve as the framework for upcoming projects. Of course, as each assignmentis |
| received, we will sit down with City staff and refine the project objectives and work out a detailed scope of services and |
- budget. Out goal is to serve as an extension of City Staff. |

(il section3 | Methodology Section | SOQ For On-Call Multidisciplinary & Professional Consulting Services 9



Sample Work Plan

Task 1

Investigate the Site and do our
Homework

We meet with the client team to review a
project’s requirements, then our surveyors
capture the conditions, and our subs gather

other valuable site information such as utility,
geotechnical and baseline environmental data.
We also conduct early key staff interviews to
understand maintenance operations to focus
in on sustainable
design options.
| Findings are wrapped
up into a easy to
read report to help
guide the design
process and outline
goals, objectives,
budget, and park
= programming needs.

Site visit for Chumash ark Master Plan

Task 3

Draft the Concept

Based on the reaction
to the schematic
alternatives, we

develop a single draft

plan. This design is
usually a blending
of the alternatives,
featuring the most
favored and supported
elements of each. The
draft will be more
detailed than the alternatives, as various
spaces within the design start to take shape.

Draft Master Plan for
t5an Mateo’s Central Park

Task 2

Prepare Alternatives and
Engage the Community

We prepare loose, schematic design
alternatives based on our early outreach
efforts, to give the City and the community
choices. The alternatives are presented
first to staff, then to the community.
We carefully document feedback and

comments.

Mission Plaza Community OpeWuse

Present to Review Bodies

RRM will present the draft concept to
various City review bodies, such as the
Community & Library Commission, Design
Review Board, Planning Commission, and

the City Council. We will describe the
outreach and
design process
that lead to
this point, and
take further
comments and
input.
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Task 5

Final Concept

We will make final
refinements and revisions to
the concept plan based on
input from the City’s review
bodies, and staff. We will
also prepare a preliminary
estimate of construction cost.
This final concept will be brought forward to
the City Council for adoption.

Waller Park Master,Pla

CEQA Review
(optional)

We often work in conjunction with
our environmental consultant, Dudek,
who will prepare the appropriate CEQA
documentation. This benefits City of
Huntington Beach because we are able to
make early adjustments to the design to
make it ‘self-mitigating’, and avoid potential
permitting headaches down the road.

Construction beginnfng‘

Ta s k 7 atSan Lorenzo Park

Construction
Support

We will provide support
to the City throughout the construction
process to ensure that the intent of the
design is carried through, and the City's

expectations of quality are met.

Task 6

Prepare Construction
Documents

RRM will prepare construction documents
(plans, specifications, and cost estimates) for
the approved concept plan. The documents
will be submitted to the City at incremental
levels of completeness, ultimately resulting

in a package ready for public bid. The
interim submittals will be opportunities
to reconcile the design with the City’s
construction budget, and make tweaks to
keep costs in check before the bid.

Cut the Ribbon and
Celebrate!

Being proud of your newly renovated park
that was developed collaboratively by the
community, staff, and RRM.

fil section3 | Methodology Section | SOQ For On-Call Multidisciplinary & Professional Consulting Services 1



Pictured: San Juan Capistrano Team

Section Four:
Staffing

SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Assembling Our Team

Hiring our company means investing in unparalleled expertise, exceptional service, and innovative
solutions tailored to your specific needs. We bring a wealth of experience and a proven track

record of success, ensuring that your projects are executed with precision and efficiency. Our
dedicated team of professionals is committed to delivering outstanding results, leveraging the latest
technologies and best practices to drive your business forward. We pride ourselves on our customer-
centric approach, building strong relationships and understanding your unique challenges to provide
customized solutions that exceed expectations. By choosing us, you gain a reliable partner dedicated
to your growth and success.

RRM Design Group

Mike Sherrod
ASLA, PLA, LEED AP
Principal-in-Charge

| Rachael Guraydin Noah Walters Tad Lupton
= PLA PE AlA, LEED AP
Landscape Architecture Engineering Architecture
| Project Manager Project Manager Project Manager
Landscape Civil & Structural .
T Architecture ﬂ ~— Engineering, & Survey — o Architecture T\
Lance Wierschem Cordlan Maszk Diego De Arco
PLA, LEED AP Civil Engineering Design & Water Venue Designer
Landscape Architect Quality Management
- 7
Marisa Peltier Jessica Meadows - ™
PLA SE, PE RRM Design Group has a variety of
All Abilities Design Director & Certified Structural Engineer in-house staff who assist with special
Playground Safety Inspector projects when needed. Our in-house
Brian Hellwig support teams include: architects,
. land S planners, urban designers, landscape
Amanda Seibel K ANCURVEYer k architects, and engineers.
PLA, LEED AP /
Senior Park Designer & Public Artist R By
Subconsultant Partner
. s ™
Chris Dufour Community Liaison & Designer
FLA; LEEDAR Max Morlyama
L Irrigation Specialist j \ Studio Moriyama
[ Subconsultant Support Teams
All Wheel Skatepark Arborist Electrical Engineering, Environmental/ Geotech & Cost w
Wormhoudt Inc. Monarch Site Lighting (MEP) CEQA/Acoustic Environmental Estimating
Environmental P2s Analysis Engineering OCMI,
Rincon Ninyo & Moore Inc.
Consultants, Inc.

{119\ 14 Following pages consist of our teams’ resumes and do not count towards pagecount
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Creating
Environments
People

Enjoy-*

Managing Partner with
32 years of experience

Education
® Bachelor of Science, Landscape
Architecture, California
Polytechnic State University,
San Luis Obispo, CA

Licenses and more

® Professional Landscape
Architect, CA, 4320

® leadership in Energy and
Environmental Design
Accredited Professional
(LEED AP)

® American Society of Landscape
Architects (ASLA), Southern
California Chapter

® U.S. Green Building Council

Mike Sherrod | AsLA, PLA, LEED AP

Project Role: Principal-in-Charge

With over three decades of experience in landscape architecture and

a dedication to interpersonal communication, Mike Sherrod brings a
wealth of skill to every project he works on. His dedication to his clients
and team results in collaborative projects that merge seamlessly with
their environment, while also focusing on sustainability. Specializing in
parks and leading RRM’s Active Transportation Group, Mike has worked
on projects ranging from multimillion-dollar skate parks to beach-side
playgrounds. Mike’s commitment to clear and concise communication,
coupled with his admiration for nature, culminate in awe-inspiring
results.

Featured project experience

e 27 Acre Park, Wildomar * Santa Rosa Park,
¢ Barney Schwartz Park, San Luis Obispo

Paso Robles  Sinsheimer Park Playground,
» Bernal Community Park, San Luis Obispo

Pleasanton s Venice Beach Linear Park and
» Bradley Park Renovation, Skate Park, Venice

San Marcos o Whittier Greenway Trail

 City Heritage Park, Parlier

¢ Cloisters Community Park,
Morro Bay

» Downey Measure S Park
Improvement Projects, Downey

¢ E| Corazon Community Park
Master Plan, Oceanside

¢ Greystone Neighborhood Park,
Bakersfield

¢ Guymon Street Pocket Park Site
Development Permit, San Diego

* La Mirada Creek Park Master
Plan

e McCrea Ranch, Thousand Oaks

e Potrero Canyon Coastal Access
Trail and Interpretive Trail,
Pacific Palisades

¢ Prince Memorial Greenway,
Santa Rosa

(il section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Rachael Guraydin | AsLA, PLA
Project Role: Landscape Architecture Project Manager

Rachael is an upbeat landscape architect who is experienced in a wide variety
of private and public projects, including streetscape, trails, parks, waterfront,

Creating
Environments
People
Enjoy*

Senior Landscape
Architect with 12 years
of experience

Education

* Bachelor of Landscape
Architecture, Minor in
Sustainable Environments,
California Polytechnic State
University, San Luis Obispo, CA

Licenses and more

® Professional Landscape
Architect, CA, 6227

* American Society of Landscape
Architects (ASLA), Student
Chapter Member 2008-2012

® Chapter Secretary of Southern
California Chapter (SCASLA)
2017-2018

retail, residential, and commercial design. Her experience ranges from
diagrammatic concepts to master plans and specific plans to construction
documents. Rachael is also involved with graphic design, project logos,
workshop graphics, and diagrammatic flowcharts. As a southern California
native, Rachael is passionate about her local environment and community,
and understands the need for water conservation. She embraces the design
challenges that come with the changing environment, and is committed to
sustainability.

Featured project experience

25th Street Renaissance
Streetscape, San Diego
City Heritage Park, Parlier
Creek Park, La Mirada

Escondido Clean California
Gateway, Escondido

Escondido Creek Trail

Guymon Street Pocket Park Site
Development Permit, San Diego
La Palma Green Promenade and
Paseo

Las Positas Multi-Use Pathway,
Santa Barbara

Lindero Linear Park,

Westlake Village

Lomas Santa Fe Corridor
Feasibility Study, Solana Beach
Morro Creek Multi-Use Trail and
Bridge, Morro Bay

Neff Park, La Mirada

Olympus Park, Encinitas

Otay River Trail Design and
Restoration, San Diego County
Porterfield Creek Trails Open
Space Preserve, Cloverdale
Potrero Canyon Linear Park,
Pacific Palisades

San Lorenzo Park, Hayward

il section4 | staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services

San Sevaine Trail Connection,
Fontana

Santa Cruz Rail Trail Arts Master
Plan, Santa Cruz

Santa Cruz Rail Trail Segment 7,
Santa Cruz

Scotts Valley Park, Encinitas
Scott Valley Park Playground
Replacement, Encinitas
Weekes Park Master Plan,
Hayward

Whittier Greenway Trail East,
Whittier
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Creating
Environments
J7im design EelEE

(| Me[iollsA Enjoy:

Manager of Landscape
Architecture with 19
years of experience

Education

s Bachelor of Landscape
Architecture, California
Polytechnic State University,
San Luis Obispo, CA

¢ Minor, City and Regional
Planning, California Polytechnic
State University,

San Luis Obispo, CA

Licenses and more

* Professional Landscape
Architect, CA, 6210

¢ leadership in Energy and
Environmental Design (LEED AP)

Lance Wierschem | PLA, LEED AP

Project Role: Landscape Architect

With a sharp artistic eye, Lance Wierschem’s detailed design enhances

the artistry of each project he is involved in. As an experienced landscape

architect and planner, Lance offers an expansive view of design. From
trails and recreational parks to public and community centers, Lance’s
versatile experience serves both his team and his clients. Engaged in
all aspects of project administration, from visioning to construction,
his alliance to creative collaboration is reflected in his work. Both his

collaborative efforts and his artistic vision guide Lance’s design process,

elevating outdoor spaces into captivating environments for all to enjoy.

Featured project experience

¢ Alex Fiore Teen Center and ¢ San Lorenzo Community Park
Goebel Adult Center Master ¢ Santa Fe Bike Trail Connection,
Plan, Thousand Oaks Visalia

o Bakersfield Sports Village « Sapwi Trails Community Park,
Phase Il Thousand Oaks

e City Heritage Park, Parlier « Surfer’s Point, Ventura

¢ Conejo Recreation and Park ¢ Thompson Park, Selma
District Master Plan,  Ventura Harbor Village
Thousand Oaks e Zumwalt Park Renovation,

* Crescent City Beachfront Park Tulare
Master Plan

* Greenwood Park Renovation,
Hayward

* Monterey Bay Sanctuary Scenic
Trail, Santa Cruz

¢ North Ranch Neighborhood
Park, Thousand Oaks

* Paige Lane Neighborhood
Park (formerly Conejo Creek
Southwest Park),
Thousand Oaks

 Porterville Fourth Street
Community Center and Park
Design Services

fil section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Marisa Peltier | pLA,cPsI

Project Role: All Abilities Design Director & Certified
Playground Safety Inspector

Marisa is the lead designer of RRM’s most noteworthy playgrounds,
including Mia’s Dream Come True in Hayward. She combines exceptional
design quality with an acute understanding of the psychology of play

to create unigue spaces that provide critical play value to children of all
abilities. As a certified playground safety inspector, Marisa is equipped

Creating
Environments
People
Enjoy*

Design Director with 18
years of experience

Education

e Bachelor Landscape
Architecture, California
Polytechnic State University,
San Luis Obispo

Licenses and more
e Professional Landscape
Architect, CA, 6432
¢ Certified Playground Safety
Inspector (CPSI)

‘il Section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services

with knowledge to ensure our designs are secure and functional.
Additionally, she has extensive experience working on construction
drawings from concept through construction. Marisa designs with the
core belief that inclusive play opportunities are imperative for healthy
communities striving to meet social justice and accessibility goals.

Featured project experience

27 Acre Park, 11 Acre Park,
Regency Heritage Park,
Wildomar

Bakersfield Sports Village
Phase Il

Central Park Master Plan
Update, San Mateo

Clarke Ranch Park Master Plan,
American Canyon

Dwight Murphy Field Design,
Santa Barbara

El Chorro Regional Park
Conceptual Design Analysis,
San Luis Obispo

Johnny Cash Art Trail Master
Plan, Folsom

Ken Mercer Sports Park Skate
Park, Pleasanton

Kennedy Park Master Plan,
Hayward

King City Downtown Plaza
Livermore Downtown Core
Landscape Concept and

Stockmen’s Park

Mia’s Dream Come True
Playground, Hayward

Mission Plaza Assessment and
Master Plan, San Luis Obispo
Pismo Beach Pier Plaza and
Parking Lot Upgrade and Price
Street Streetscape

Pleasanton All-Abilities
Playground

Porterville Fourth Street
Community Center and Park
Design Services

Righetti Ranch Parks,

San Luis Obispo

San Lorenzo Community Park
Construction Documents
Taylor Mountain Regional Park
and Open Space Preserve
Master Plan, Santa Rosa
Tennyson Park, Hayward
Ventura Harbor Village
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Amanda Seibel | pLA, LEED AP
Project Role: Park Design Director/Public Artist

For over 15 years, Amanda has been transforming outdoor spaces into
masterful products of design. With a keen artistic vision and design
sense, Amanda offers a unique lens to landscape architecture. Her ability —
to refine concepts into detailed project completion serves as an asset
. to all who work with her. True artistry and compassion guide her design
(E:r:Siz:EE?nents process, from idea through implementation. Specializing in park and
People recreational design, Amanda brings her talent to every project she is
Enjoy* involved in. Incorporating the creative vision of both her client and her
team of fellow designers, Amanda is committed to enhancing natural
spaces for the benefit of all individuals.

Design Director +

Landscape Architect Featured project experience
with 1,8 years of e 27 Acre Park, 11 Acre Park, ¢ Otay River Trail Design and
SLpEReEngs Regency Heritage Park, Restoration, San Diego County
Education Wildomar ¢ Potrero Canyon Linear Park,
* Bachelor of Landscape » 25th Street Renaissance Pacific Palisades
SEe HEEAE: RS R Streetscape, San Diego » Righetti Ranch Neighborhood
E‘:,’ff‘;fﬁ]g,P;’j’,’ffﬁf}"gjﬁgff cA  Bradley Park Renovation, Park, San Luis Obispo
) San Marcos * San Lorenzo Community Park
Licenses and more * Central Park Master Plan Master Plan and Construction
* Professional Landscape Update, San Mateo Documents
Architect, CA 6504
e Leadership in Energy and * Downey Measure S Park  Scott Valley Park Playground
Environmental Design Improvements Replacement, Encinitas
Accredited Professional * Escondido Clean California  Sweetwater Regional Park
. {LEED,AP) . Gateway Improvements,
ﬁgﬂ'ifgfﬁ,ﬂ"d"m’”’ EREs + Escondido Creek Trail San Diego County
* Greenwood Park Renovation, * Via Toledo Neighborhood Park
Hayward Master Plan, Hayward
e Greystone Neighbdrhood Park, * Waller Park Master Plan, Orcutt
Bakersfield * Weekes Park Master Plan,
» Guymon Street Pocket Park Site Hayward
Development Permit, San Diego ¢ Zumwalt Park Conceptual
» Horton Joint Use Site Design and Renovation Final
Development Permit, San Diego Design, Tulare

¢ La Mirada Creek Park Master
Plan, La Mirada

¢ Kennedy Park Master Plan,
Hayward

e La Palma Park Expansion and
Renovation, Anaheim

* Olympus Park, Encinitas
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Chris Dufour | PLA, LEED AP

Project Role: Irrigation Specialist

As Principal Landscape Architect, Chris brings a wealth of experience to
the team at RRM. Specializing in large-scale irrigation projects and water
conservation design, Chris’s technical expertise is an asset to each client P —
he works with. His commitment to technological precision yields stunning
) results, from the Lindero Linear Park in Westlake Village to Surfer’s
g.:sﬁg:ﬁ,‘ems Point in Ventura. Beyond design, Chris is involved in several parts of
People the process, from document writing and cost estimates to construction
Enjoy" administration and planning. Both his technical and administrative skills
make him one of RRM’s trusted landscape architects.

Principal Landscape Featured project experience

Architect with 26 years
of experience » Bakersfield Sports Village e Pismo Beach Pier Plaza and
. Phase IlI Parking Lot Upgrade and Price
Education » City Heritage Park, Parlier Street Streetscape
* z:;‘:f;g:izz;z r:;"dscap € + Conejo Creek Park Bike Path, » Potrero Canyon Park, Los
Polytechnic .;‘tate University, Thousand Oaks Angeles
San Luls Obispo, CA * Kennedy Park, Hayward * Righetti Ranch Neighborhood
Licenses and more « Lindero Lingar Park, Park, San Luis Obispo |
) Westlake Village e San Lorenzo Community Park
’ :_iﬁ::ﬁng:%izcap £ « Livermore Downtown Core e San Luis O.bispo Railroad
» Leadership in Energy and Landscape Concept and SHIETy Al
Environmental Design Stockmen'’s Park * San Luis Rey River Trail
Accredited Professional (LEED + McCrea Ranch, Thousand Oaks Study and Implementation,
AP)  Mia’s Dream Come True Oceanside
Playground, Hayward * Sapwi Trails Community Park,
» Mission San Luis Rey Parish Thousand Oaks
Sports Courts, Oceanside * Surfer’s Point, Ventura
* Morro Creek Multi-Use Trail * Tennyson Park, Hayward
and Bridge, Morro Bay * Ventura Harbor Village
e Olympus Park Design (formerly * Veterans Park, Brentwood

Standard Pacific Park), Encinitas
¢ Paso Robles Horse Park
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Creating
Environments
People

Enjoy*

(rm

7@ design
|| group

Manager of Architecture
with 32 years of
experience

Education

* Bachelor of Architecture,
College of Design, Architecture,
Art & Planning, Cincinnati, IN

Licenses and more
* Architect, IN AR19600230
* Architect, CA C39678

Tad Lupton | AsLA, PLA, LEED AP

Project Role: Architecture Project Architect

As Manager of Architecture, Tad brings unique expertise to the

firm’s architecture department. From managing and operating his

own architecture firm to working as a Walt Disney World Imagineer,

his experience is far-ranging. In addition to his diverse professional
background, Tad’s specific project types vary as well. From residential
and mixed-use projects to community-enhancement and custom home
development, he offers a unique technical skillset. Above all, Tad is driven
to fulfill each client’s unique needs through creative and sustainable
solutions.

Featured project experience

27 Acre Park, 11 Acre Park,
Regency Heritage Park,
Wildomar

27 Acre Temporary City Hall
Siting Analysis, Wildomar
Anaheim Architectural
Development Visioning
Packages for Two Sites
College Avenue Public Library,
Indianapolis, IN*

Grand Millenium Center,
Westfield, IN*

Indianapolis Airport Authority’s
New Midfield Terminal,
Indianapolis, IN*

Mendota City Hall and

Police Station Construction
Documents

Mendota City Hall and

Policy Station Construction
Documents

Menlo Park Fire Protection
District Space Needs
Assessment

Mountain House New Fire
Station

National Underground Railroad
Freedom Center, Cincinnati,
OH*

Newport Beach Permit Ready
ADU Plan and Public Outreach
Improvement Services
Porterville Fourth Street
Community Center and Park
Design

Riverstone Fire Station No. 58,
Madera

San Diego County Strategic
Fire Facility Plan

Zumwalt Park Conceptual
Design and Renovation Final
Design, Tulare

* Work performed prior to joining RRM

(il section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Creating
Environments
People
Enjoy*

Job Captain with 20
years of experience

Education

* Bachelor of Art, Architecture,
Universidad Autonoma de Baja
California

® Master of Science, Architecture,
Building and Energy.
Universidad Autonoma de Baja
California

Diego De Arco

Project Role: Venue Designer

Diego brings a wealth of diverse expertise to the firm’s architecture
department, with experience spanning architectural project
management and collaboration across multidisciplinary AEC
teams. His portfolio includes a broad range of project types,

from residential and mixed-use developments to community
enhancement and custom home designs. Diego’s technical
proficiency, paired with his commitment to innovation, enables
him to deliver tailored, sustainable solutions that meet each
client’s unique need.

Featured project experience

5930 West Coast Highway .
Restaurant Addition

736 Orcutt Road Affordable

Construction Documents .
California Room 4S Ranch

Outdoor Residential Amenities .
Centennial Square Affordable
Housing Construction .
Documents

Chico Fire Station No. 6 .

Feasibility Study and Bridging
Documents

Cleaver & Clark Commons 1206
West Grand Avenue

E.P. Foster Elementary School
Exterior Renovation

Jones Mixed-Use Construction
Documents

Julie’s Dream Winery and
Boutique Hotel Expansion
Neon Moon San Diego Concept
Design Services

Oakland Self-Storage

Oakland Self-Storage
Construction Documents
Pacific Oaks Apartments
Assessment Analysis

Porterville Accessory Dwelling
Unit and Multifamily Dwelling
Unit Plans

l“ Section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Porterville Fourth Street
Community Center and Park
Design Services

Resurrection Greek Orthodox
Church New Site and Building
Signal Hill City Hall Facade and
Entry Updates Feasibility Study
The Farmhouse Architectural
and Environmental Design
Zumwalt Park Renovation Final
Design
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Creating
Environments
People
Enjoy*

Structural Engineering,
Project Manager with 13
years of experience

Education

* Bachelor of Science,
Architectural Engineering,
California Polytechnic State
University, San Luis Obispo, CA

Licenses and more

® Structural Engineer, CA, 56488
® Civil Engineer, CA, C81987

Jessica Meadows | sE, PE
Project Role: Structural Engineer

A passionate structural engineer and project manager at RRM Design
Group, Jessica Meadows brings over a decade of experience to each
project she works on. As project manager, Jessica oversees the design and

construction on a multitude of educational facilities. From new campus and

building modernization to seismic rehabilitation and accessory structures,
her projects range in size and type. Dedicated to sharing her passion for
structural engineering, Jessica serves as a mentor and teacher to young
professionals and students at Cal Poly SLO. An active professional and
community leader, Jessica brings her wealth of experience to RRM Design
Group and beyond.

Featured project experience

Alex Fiore Teen Center and .

Goebel Adult Center Master

Plan, Thousand Oaks o
Branch Elementary School
Kindergarten Building, .
Arroyo Grande

Casa Las Palmas Enhancement o

Project, Santa Barbara

Central Park Master Plan Update
and Playground Renovation,

San Mateo

East 14th Street Park and Mateo
Park, Hayward

Grover Heights Elementary
School Multipurpose Building,
Grover Beach

Healdsburg City Fire Sub (North
Village)

Redwood Fire Station, Los Gatos
Dublin Citywide Multifamily
Design Standards

San Lorenzo Community Park
Walnut Creek ADU Acceleration
Madera County Fire Station No.
3

Mountain House New Fire
Station

New Cuyama Fire Station No. 27
Design-Build

San Luis Obispo High School
Design-Build
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San Ramon Pre-Approved ADU
Program

Solvang School District Culinary
Arts Facility

Springtown Open Space Master
Plan, Livermore

Thousand Oaks Civic Center
Master Plan Feasibility Study
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Creating
Environments
People
Enjoy*

Supervisor of Surveying
with 24 years of
experience

Education
® Associate Degree, Surveying
and Forest Practices, Kings River
Community College, Reedley, CA

Brian Hellwig

Project Role: Surveyor

As Supervisor of Surveying, Brian Hellwig brings over two decades

of surveying experience to RRM Design Group. With a background in
forestry, he offers a well-rounded perspective to each project he works
on. From commercial sites to residential and mixed-use developments,
Brian’s projects span across sectors. In addition to his vast project
experience, he’s well-versed in a range of high-tech surveying equipment
and software, such as three-dimensional terrestrial laser scanning, GPS,
and robotic stations. Ultimately, Brian’s technical expertise and hands-
on approach make him, not only an expert surveyor at RRM, but an
acclaimed leader as well.

Featured project experience

* Ashland Park, Hayward * Meadow Park Playground

» Conejo Creek Park Bike Path, Renovation, San Luis Obispo
Thousand Oaks ¢ Righetti Ranch Parks,

¢ Grove Park Field and San Luis Obispo
Playground Renovations Design e San Lorenzo Community Park

Services, Berkeley  San Pablo Park Improvements,
¢ Arana Gulch Master Plan Berkeley
Implementation, Santa Cruz ¢ Santa Cruz Rail Trail Segments
¢ Central Park Playground and 5789 10& 11
Memorial Grove Final Design, * Sapwi Trails Community Park,
San Mateo Thousand Oaks
» Columbus Park Soccer Facility * Springtown Open Space Master
Design, San Jose Plan, Livermore
* Conejo Creek Southwest Park, * Ventura Harbor Village
Thousand Oaks R

Watsonville Slough Farm Trails
* Downey Measure S Park

Improvement Projects

* Five Wounds Trail Feasibility
Study, San Jose

¢ Lindero Linear Park,
Westlake Village

l“ Section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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Noah Walters | PE, @sp/QsP

Project Role: Civil Engineer

As both a lifelong artist and second-generation engineer, Noah has a
passion for residential, parks, and community development. He excels
at team coordination and organization which aid his role as a project

manager. Noah loves fining creative solutions for projects, and has a

Creating
Environments
People
Enjoy:*

Technical Systems User Group.

Project Manager with 13
years of experience

Education
® Bachelor of Science, Civil
Engineering, California State
University, Northridge, CA E

Licenses and more
* Professional Engineer, CA,
90156
® American Institute of Steel o
Construction (AISC)
* American Society of Civil
Engineers (ASCE)

(il section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Featured project experience

Bay Point Fire Station No. 86
Fairmount Avenue Fire Station,
San Diego

Redwood Fire Station, Los Gatos
Seaside Fire Station No. 2

San Luis Obispo Public Safety
Dispatch Center Upgrade
Bandini Canyon Trail
Construction Documents,

San Pedro

Chumash Park Master Plan, Simi
Valley

Fairmont Terrace Park
Construction Documents,
Hayward

Foothill Boulevard Master

Plan for Public Improvements,
Claremont

Harbor Terrace Substantial
Conformance Package,

Avila Beach

Kennedy Park Construction
Documents, Hayward

Lindero Linear Park
Construction Documents,
Westlake Village

Mia’s Dream Come True
Playground, Hayward

Morro Bay Harborwalk

particular affinity for stormwater and grading solutions. He has done
work for a variety of different agencies throughout California while
calling Irvine home. Noah is an active member of RRM'’s Professional
Practice and Technology committee, the AutoCAD community, and RRM'’s

¢ San Lorenzo Park Phase 2 and 3

Construction Documents,

San Lorenzo

Santa Ana River Bike Trail,
Riverside

Santa Rosa Skate Park,

San Luis Obispo

Sinsheimer Park Playground,
San Luis Obispo

Tennyson Park Construction
Documents, Hayward

River Oaks Il Phases 1 and 2 Civil
Engineering (2017),

Paso Robles

Serra Meadows Mixed-Use
Development, San Luis Obispo
The Vistas at Pismo Village,
Pismo Beach

Torrance Housing Corridor
Districts Analysis

Tyler and Pearl Streets Mixed-
Use Development, Monterey
Ventura Harbor Village Phase |
Construction Documents
Whittier Greenway Trail East
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Cordlan Maszk
Project Role: Water Quality Specialist

With 6 years of professional experience in the workforce, Cordlan has a
background of both public and private industry. Over the years, he has
 developed skills for site grading, utility design, stormwater control, and
floodplain management. Cordlan has provided services for projects that
span from commercial and residential, to capital improvement, asset

rr I I grzsﬁ'gngnents management, and federal flood control facilities.
A e People ; ;
[ group EEOAR Featured project experience
. e 27 Acre Park, Wildomar
Engineer Il with 6 years ¢ Creek Park, La Mirada
of experience ¢ Dairy Creek Campground,
; San Luis Obispo
Education ] P )
T — . Escond.ldo Creek Trail and
and Forest Practices, Kings River Expansion
Community College, Reedley, CA ¢ |La Mirada Creek Park
La Palma Green Promenade and
Licenses and more Paseo, Anaheim
® Engineer In Training, CA, 171918 o Neff Park Improvements,
La Mirada
¢ Rail Trail Segments 8 and 9,
Santa Cruz

¢ Scott Valley Park, Encinitas
¢ Tennyson Park, Hayward
* Whittier Greenway Trail East

Next: Our Subconsultants’
Resumes

»
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Max Morlyama

Pr

Studio Moriyama is a multidisciplinary practice that explores novel
relationships between landscape and the built environment. Born and raised

Studio
Moriyama

Designer with 13 years
of experience

Education
* Masters Degree, Architecture,
University of Oregon, OR
* Bachelor of Art, Biology, UC
Berkeley, CA

in Huntington Beach, Max Moriyama has worked closely with the Edison Park
Community Group since 2022, designing and advocating for a conceptual plan
that more closely aligns with the aspirations of the community. He has worked
as a Project Leader for city public agencies, cultural institutions, and notable
private clients including Google, Virgin Hyperloop One, Oakland A's, Two Trees
Management, the Durst Organization, WeWork, and the Dutchess Hotel; and
has related experience as a sustainable design consultant, and researcher
published in the field of Architectural-Microbiology. Previously, Max has
worked at renowned architecture and landscape offices including Bjarke
Ingels Group, Tredje Natur, and Lever Architecture.

Featured project experience

¢ San Diego State University -
Innovation District Masterplan,
San Diego _

* Portland Museum of Art, Portland,
Maine

» East Side Coastal Resiliency - ‘Social-
infrastructure’ flood protection and
park space New York, NY

¢ Waterfront Integrated Resort
Masterplan, Tokyo, Japan

* River Ring - Resilient and re-
naturalized urban waterfront,
Brooklyn, New York

+ BiodiverCity - Penang South Islands
Masterplan, Malaysia

¢ LA Arts Matrix - Urban Mixed-use
Complex, Los Angeles

¢ QOakland A’s Stadium and Masterplan,
Oakland

* San Pellegrino Flagship factory and
Visitor Center, Bergamo, Italy

* Google Photovoltaics R&D - Solar
power design guidelines for Google
buildings

* Virgin Hyperloop One - Station
Design and Landscape Masterplan,
Mumbai / Pune, India

* Wave Village - Low-impact Resort
and Community Around a Surf Wave
Pool, Austin, Texas

(il section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Ademars Piguet Hotel - Luxury
Boutique Hotel, Le Brassus,
Switzerland

San Diego Seaport - Masterplan,
Hotel, and Observation Tower,

San Diego, CA

Klein 45A - Off-grid cabin

Bethel Woods - Forest Retreat and
Wellness Center, Bethel, NY
Dutchess Hotel - Masterplan for a
Secret Landscape Hotel,
Staatsburg, NY

Serpentine Pavilion 2015 - Annual
Architecture Commission For
Experimental Projects, London, UK
Skt. Kjelds Plads - Climate-adaption
Neighborhood, Copenhagen,
Denmark

Enghave Park - Neighborhood Flood
Resilience in a Historic Danish Park,
Copenhagen, Denmark

Taco Mesita, Restaurant and
Landscape, Tustin

26



Zachary Wormhoudt | PLA
Project Role: All Wheel Bike Park Specialist

Zachary Wormhoudt has a Degree in Landscape Architecture from
California Polytechnic State University, San Luis Obispo. Zach has served
as senior designer for Wormhoudt Incorporated for the past 35 years and

- manages: public meetings, project design, document preparation and
«, WD[ITI hDUC" INE construction observation. He is an avid skater and surfer and has surfed
professionally for over 40 years

o Featured project experience
Principal Landscape

Architect with 35 years ® Projects with RRM: » Centennial Park Bike, South San
of experience o 27 Acre Park, Wildomar Francisco
. o Alex Fiore Teen Center * Colorado Park All-Wheels Park,
Education and Goebel Adult Center, Los Banos
* Bachelor of Science, Landscape Thousand Oaks . « Constitution Pump Track,
Architecture, California Poly o Greenwood Park Renovation, Salinas
Technical State University, San Hayward
Luis Obispo, California o Ken Mercer Sports Park Skate * Flood Park Pump Track, Menlo
. Park, Pleasanton Park
Licenses and more o Olympus All-Wheels Park, e Fremont Skate Park
e Professional Landscape Encinitas .
Architect, CA, 43051 o Ortega Skatepark, * Hallisker Pump Track )
Santa Barbara e Kamakoa Nui Pump Track, Big
o Pacifica Skate Park Island, HI
o Porterville Fourth Street ¢ Lake Cunningham Bike Park,
Community Center Pump San Jose
Track .
Track
o Righetti Park Pump Track, * Matifa P
San Luis Obispo e Newark Skate Park
o Santa Rosa Skate Park Ill, San s Pittsburg Bikepark
Luis Obispo o Quarry Park, Pump Track, San
o Sapwi Trails Community Park, Mateo

Thousand Oaks ; ; ; .
s FennysonPark, Hayward ¢ Riverview Bike Park, San Benito

o University Avenue Bike Park * Sunnyvale All-Wheels Park

Conceptual Design, Berkeley ¢ South Park Bikepark, Redding
» Vagabond Skate Park, Fresno » Stafford Lake Bike Park, Marin
o Venice Beach Skate Park e Thane All-Wheels Park

» Calabazas Bikepark, San Jose Mumbai, India
* Caldwell Bikepark, Redding ¢ UN Skate Plaza, San Francisco
o Carmichael All-Wheels Park s Watsonville Pump Track

Carr Lake Skatepark, Salinas
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EXPERIENCE

17 Years with Firm
29 Years Total

e EDUCATION

B.S., Geology, 1997, California State
University, Fullerton

Applied Rock Slope Engineering Short
Course, 2006, Association of Engineering
Geologists, California

Q REGISTRATIONS

PG 7581 (California)
CEG 2341 (California)

Radiological Safety and Gauge Use
Certification, 1997

% PROFESSIONAL
AFFILIATIONS

South Coast Geological Society

Geotech

Ninyo &
Moore

Michael Putt,

Pf;irwépa/ (reclogist

Mr. Putt is a Principal Geologist with Ninyo & Moore and has extensive
experience in providing engineering geology consultation in Southern
California. Mr. Putt has extensive experience on a variety of project types,
including highways, bridges, bore and jack tunneled undercrossings,
hillside and flat-land mass grading projects for residential, commercial, and
industrial developments, pipelines, and forensic investigations. Mr. Putt
performs project administration and management, prepares and reviews
geologic and geotechnical reports and provides third party review services
for geotechnical reports. He conducts geologic and geotechnical field
evaluations, including detailed logging of large- and small-diameter borings
and trenches, and geologic evaluation/mapping. Projects have included
fault hazard evaluations, landslide studies, slope stability analysis, seismic
refraction studies, geologic reconnaissance studies, forensic evaluations,
and construction and inspection services.

PROJECT EXPERIENCE

Orange County Public Works, On-Call Geotechnical Consulting Services:
Serving as Project Manager for on-call geotechnical services for various
water projects located in Orange County. Services include providing
Channel improvements; evaluation of slope stability, liquefaction,
settlement for evaluation related to liquefaction and loose/soft soils along
the channel bottom for the Rossmoore Storm Channel Improvements,
Westminster Channel Improvements and the Santa Ana-Delhi Channel
Widening project.

Orange County Community Resources, Aliso and Wood Canyon
Wilderness Park, Laguna Niguel, California: Principal Geologist performed
a geotechnical evaluation for undeveloped park space with a mix of trails
and paved roads located in Laguna Niguel, California Mr. Putt observed
and documented current slope conditions for a select portion of the Parkin
order to note areas of potential slope instability and conditions that could
be impacted by the proposed fuel modification

City of Irvine, Irvine Great Park North Sector: Principal Geologist
performed a geotechnical evaluation for the proposed conceptual mass
grading plan of the Northern Sector phase at Irvine Great Park, in Irvine,
California. Development of the 225-acre Northern Sector included mass
grading to remove existing stockpiles and prepare the site to construct a
relatively flat pad area, and sheet graded to direct surface water flow. The
evaluation was performed to support the mass grading plan preparation
for the re-development of the site as a part of the overall Irvine Great
Park development. Services included project coordination and planning,
background review, subsurface exploration, data compilation, laboratory
testing, and preparation of a geotechnical report.

Wagon Wheel Creek Restoration, Orange County Community Resources:
Principal Geologist performed a geotechnical evaluation of four sites along
Wagon Wheel Creek located in Thomas F. Riley Wilderness Park in Coto de

Michael Putt, PG, CEG, Principal Geologist | Ninyo & Moore
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Geotech

Michael Putt, Wiz
Princifm/ Geo[(»gaf

Caza, California. Portions of the project site had experienced extensive downcutting, scour, and bank erosion from heavy
rainfall and flood events that resulted in alteration of the channel geometry creating near-vertical slopes, undermining of
existing sheet pile stabilization structures, and the loss of native and riparian vegetation. Mr. Putt evaluated the subsurface
soil and geologic conditions and provided geotechnical recommendations regarding the design and construction of creek
restoration measures. A bio-engineering approach to the project was implemented that would not actively eliminate bank
erosion, but would reduce the amount of erosion and improve the general hydraulic and sediment transport conditions
in Wagon Wheel Creek. Services included geologic mapping of erosional conditions on the creek slopes, performance
of four small-diameter borings using a limited-access drill rig, geotechnical laboratory testing, engineering analysis, and
preparation of a geotechnical evaluation report. Our report included geotechnical design criteria for new sheet pile
stabilization structures, and earthwork recommendations for remedial grading and slope stabilization/reconstruction.

27-Acre Park Project, Wildomar, California: As a Principal Geologist, Mr. Putt performed a geotechnical evaluation for the
proposed 27-Acre Park located to the north-west of the intersection of La Estrella Street and Porras Road in Wildomar,
California. The park site consists of undeveloped hillside terrain. The new park will consist of a Natural Park Area and
an Active Park Area. Services included review of regional geologic data and historical aerial photographs, photographic
documentation and detailed geologic mapping to document surficial geology and the geologic structure of bedrock
exposures, drilling of nine exploratory borings, infiltration testing, laboratory testing, and preparation of a geotechnical
evaluation report.

Puente Hills Landfill, Park Master Plan, Whittier, California: As a Principal Geologist, Mr. Putt provided geotechnical and
environmental consulting services for the Puente Hills County Regional Park Master Plan Project in Whittier, California.
Through 2043, the Department of Parks and Recreation will develop portions of the Puente Hills Landfill “fill” areas and
other suitable non-fill areas into a recreational facility for park use. The geotechnical services included performing a
geotechnical site reconnaissance and geologic mapping, review of previous geotechnical reports provided by the agency,
as well as performing a hazardous materials assessment to evaluate the likelihood of environmental impacts resulting in
past or present uses of the park site and adjoining parcel.

Irvine Great Park (IGP) Visitor Center Plaza Renovation, Irvine, California. Performed a geotechnical evaluation for the
proposed Irvine Great Park (IGP) Visitor Center Plaza Renovation. The site consists of the existing visitor center, youth
play area, carousel, and Building 244. The renovation will include construction of 23 shade structures (15 of which will be
airplane shaped and 8 butterfly shaped) with landscape improvements, concrete paving, hardscape, lighting, and utilities.

City of Los Angeles Broadway Neighborhood Greenway Project, Los Angeles, California: As a Principal Geologist, Mr.
Putt provided technical input for the geotechnical consulting services during the design and construction of the Broadway
Neighborhood Greenway Best Management Practices (BMP) project in Los Angeles, California. The project was a
Proposition O and Proposition 84 grant project that included the design and construction of facilities to improve the water
quality of impaired City of Los Angeles waters. The project included the construction of BMPs within the neighborhood, a
watershed of approximately 228 acres, in order to collect and infiltrate within the neighborhoods.

MacArthur Park Lake Project, Los Angeles, California: As a Principal Geologist, Mr. Putt provided geotechnical consulting
services during the conceptual and preliminary design phases of MacArthur Park Lake Project. The project is associated
with Los Angeles County’s Safe Clean Water Program-Measure W. The project will improve the water quality in the lake
and portions of the watershed outside of the park, and will reduce the freshwater uses of the park, by capturing on-site
and off-site stormwater, utilization of bio-filtration, and resource conservation. New structures within the park site will
include a new 40,000 square-foot recreation building, a boathouse building, a laundry/shower facility, and an education
center. Widening of the existing pedestrian subway tunnels that allow visitors to cross beneath Wilshire Boulevard to
access both sides of the park is also being considered. Other minor improvements at the park include construction of
seating and filtration gardens, fountains and water elements, splash pads, and play areas.

Michael Putt, PG, CEG, Principal Geologist | Ninyo & Moore 2
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Geotech

Ninyo &

Spencer Marcinek, | ‘e

PE, GE

As a Senior Engineer for Ninyo & Moore, Mr. Marcinek assists with data
acquisition, documentation, and dissemination of data related to all
phases of geotechnical investigations, assists with compiling and analyzing
geotechnical data obtained from both field and office research, assists with

technical tasks, including geologic background review, data compilation,
EXPERIENCE and cross sectional analysis for slope stability design projects and/or
11 Years with N&M repair recommendations, coordinates and supervises subsurface drilling
13 Years Total activities, conducts investigations of subsurface conditions, including site

reconnaissance, mapping and logging of exploratory borings and test pits,
coordinates with support staff, including technical illustrators, field and
e EDUCATION laboratory technicians, and word processors, and prepares correspondence,

permit requests, geotechnical reports and other documents.
M.S., Geoengineering , 2012, University of

California Berkeley

B.S., Civil and Environmental Engineering, PROJECT EXPERIENCE
2011, University of California Berkeley
Griffith Park Urban Environmental Center, Los Angeles, California: Served
as Senior Engineer performing a preliminary geotechnical evaluation of the
0 REGISTRATIONS site geologic conditions and the impacts associated with potential geologic
and seismic hazards for inclusion in the Environmental Impact Report (EIR)
PE 82775 (California) for the project. The project involves the restoration of the Commonwealth
GE 3127 (California) Nursery property into an urban nature center in Griffith Park.

ACl Concrete Field Testing Compton Creek Natural Park, Compton, California: Served as Senior

Troxler Nuclear Gauge Engineer providing geotechnical consulting and materials testing services

8-Hour OSHA HAZWOPER during construction of the Compton Creek Natural Park project located

adjacent to the Washington Elementary School in Compton, California.

The park construction included new multi-use fields, landscaped berms,

pedestrian paths, a pre-fabricated restroom structure, a shade structure

PROFESSIONAL with amphitheater, exercise and play equipment, and new lighting and

AFFILIATIONS parking facilities. The project also included a new storm water treatment

system, including a bio-swale for on-site infiltration. Services during

construction included geotechnical engineering services to see that the

project was constructed in accordance with the project plans, specifications
and geotechnical report, as well as submittal of our test results.

American Society of Civil Engineers

Elysian Park Project, Los Angeles, California: Senior Engineer provided
geotechnical consulting services for the Elysian Valley Gateway Park Project
located on Knox Avenue in Los Angeles, California. The project involved the
design of a new view deck surfaced with decomposed granite, dual-purpose
retaining walls/seat walls along the Los Angeles River Path, new concrete
and decomposed granite walking paths, fitness and bike repair stations,
picnic areas, a play structure and interpretive signage. Additionally, a dry
streambed/storm water swale was planned for storm water infiltration.
Services included review of background geotechnical data and conceptual
improvement plans, coordination with Underground Service Alert for
utility markout and acquisition of boring permits from the County of Los

Spencer Marcinek, PE, GE, Senior Engineer | Ninyo & Moore 1
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Geotech

Spencer Marcinek, ok
Senior Engn’neer

Angeles, subsurface exploration and performing percolation testing, laboratory testing, and engineering analysis, which
included evaluating the potential for liquefaction at the site. We prepared a geotechnical evaluation report that included
conclusions regarding the geologic conditions and seismic hazards such at the site and provided recommendations for
design and construction of the park improvements.

7th Street Improvement Project, Figueroa Street to Alameda Street, Los Angeles, California: Served as Project Manager performing a
geotechnical evaluation for the proposed Bureau of Engineering (BOE) Street Program 7th Street Improvement Project located in Los
Angeles, California. The proposed 7th Street Improvement Project involved construction along 7th Street to improve the pedestrian
experience, bicycling connectivity, and the transit experience for riders and operators. Services included a subsurface exploration
to evaluate the soil characteristics and geologic conditions at the site, geotechnical laboratory testing, and geotechnical analysis,
as well as permit acquisition from the Los Angeles BOE, the Los Angeles Department of Transportation, and the Major Transit and
Transportation Construction Traffic Management Committee for encroachment in City right-of-ways.

La Pata Avenue Gap Closure, Orange County, California: Senior Engineer providing geotechnical consulting services
during construction of the La Pata Avenue Gap Closure and Camino Del Rio Extension Project in Orange County, California.
The project involved widening of 1.8 miles of La Pata Avenue in San Juan Capistrano, constructing 2 miles of new roadway
to connect La Pata Avenue to Avenida La Pata in San Clemente, connecting Avenida La Pata to Camino Del Rio via 0.4
mile of new roadway, and construction of two bridges and two long-span structural plate steel undercrossings. Services
included the design and implementation of a slope monitoring plan to monitor the stability of temporary remedial grading
cuts adjacent to SDG&E and SCE transmission lines. The plan included the design and installation of thirteen continuously
monitored in-place inclinometer and tilt meter systems that were solar powered and transmitted data via cellular modem
to a web-based monitoring service. The plan established automatic alert levels based on ground or tower/pole movement
and recommendations for actions. We also provided review of third-party review comments regarding the geotechnical
design reports.

Norwalk-La Mirada Unified School District, Benton Middle School Landscaping, Norwalk, California: Senior Project
Engineer retained to provide geotechnical, materials testing, and special inspection services for the construction of the
Benton Middle School Campus Landscaping Renovation and Accessory Structures project in La Mirada, California. The
project consisted of a parking lot expansion, paving, and landscaping throughout the campus, the construction of a new
sports playground, fitness equipment and playfields, the relocation of three existing portable buildings, the construction
of a new concession/restroom building, and the installation of site lighting and associated appurtenances. Earthwork
included remedial grading consisting of over-excavation and compaction of surficial soils to provide structural support,
and trench backfill of new storm drain and electrical systems.

Via Princessa Park, Santa Clarita, California: Senior Project Engineer performed a geotechnical evaluation for the Via
Princess Park Project north of the existing Via Princessa Metrolink station in Santa Clarita, California. The project included
four sports fields, lighting for the sports fields, sports fields seating, shade canopies, playgrounds, amenity building for
restrooms and security, structural stormwater infiltration facilities, bank protection lining using soil-cement for the eastern
and western side of Honby Creek and southern side of Santa Clara River, hardscape rated for vehicular use, pedestrian and
maintenance access undercrossing beneath the railroad right-of-way, an at-grade service vehicle access across the railroad
right-of-way, and a new pedestrian/maintenance vehicle crossing over Honby Creek that included extending the existing
culvert. The proposed undercrossing beneath the railroad right-of-way consists of a vehicular access road approximately
22 feet wide and a pedestrian sidewalk. The sidewalk includes a stairway and an Americans with Disabilities Act access
ramp at the south side of the tracks. Relatively deep excavations on the order of 20 to 25 feet deep were anticipated
for the railroad right-of-way undercrossing, creek bank stabilization, and structural infiltration facilities west of Honby
Creek, while relatively shallow grading was anticipated to prepare the ground surface for the sports fields and ancillary
improvements.

Spencer Marcinek, PE, GE, Senior Engineer | Ninyo & Moore 2
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PROJECT TEAM

P28

EDUCATION
Autodesk Building Systems

CERTIFICATIONS

¢+ LC Credential, National
Council for Qualifications
for the Lighting Professions
(NCOLP)

AFFILIATIONS
+ |ESNA

AWARDS

+ 2023 IES Lumen West
Awards for UCR Student
Success Center

« 2012 IESNA Energy and
Environmental Design Award

« 2012 IESNA Guth Award of
Excellence

+ 2012 IESNA Controls
Innovation Award

+ 2010 IESNA Energy and
Environmental Section
Award

« 2010 IESNA Lighting Design
Section Award

+ 2009 IESNA Energy and
Environmental Design Award

+ 2008 IESNA Energy and
Environmental Design Award

« 2007 IESNA Energy and
Environmental Design Award

GARY R. JEWELL
LC
Project Manager | P2S

Gary Jewell has 31 years of electrical design experience ranging from tenant
improvements to new construction. His experience includes power and lighting
systems design for institutional, commercial, and industrial projects. He has
extensive knowledge of lighting systems, products, and applications. Gary has
served as project manager, determining the project scope, coordinating with
clients, coordinating with sub-consultants, and providing construction design
documents. He has served as lead designer engineer on various power and
lighting projects with responsibilities that include field investigation, creating
proposals, developing construction documents, specifications, and cost
estimates, providing construction support and commissioning.

Gary’s broad knowledge of lighting design principles coupled with his ability
to use the latest lighting design programs enables him to produce detailed
lighting studies and analysis for numerous projects each year.

RELEVANT PROJECT EXPERIENCE

+ County of Los Angeles
Schabarum Regional Park
Lighting & Power Improvements
Rowland Heights, CA

» County of Los Angeles
Burton Chace Park Improvements
Los Angeles, CA

+ City of Los Angeles
FDR Park Improvements
Los Angeles, CA

» City of La Palma

La Palma Park Promenade
La Palma, CA

+ City of La Mirada

Creek Park Bridge Replacement
La Mirada, CA

» City of Los Angeles
92nd Street Linear Park Lighting
Los Angeles, CA

« City of Culver City
La Ballona Bike Route Lighting
Culver City, CA

+ City of Santa Monica
Santa Monica Beach Trail Lighting
Santa Monica, CA

City of Escondido
Creek Trail
Escondido, CA

City of Diamond Bar
Diamond Bar Streetscape Design
Diamond Bar, CA

City of Santa Clarita
LEED Silver New Canyon
Community Center
Santa Clarita, CA

CSU Fullerton
Bike Trail Lighting
Fullerton, CA

CSU Fullerton
Arboretum Lighting
Fullerton, CA

CSU Long Beach
George Allen Field Sports Lighting
Long Beach, CA

CSU Long Beach
Blair Field Sports Lighting
Long Beach, CA

CSU Long Beach
Softball Field Sports Lighting
Long Beach, CA
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NATHANIEL BEHNING
PE
Mechanical Engineer | P2S

Nate Behning has 13 years of experience in mechanical engineering and HVAC
consulting. His experience includes new building and renovation projects

at university and college campuses, office buildings, and athletic facilities.
Services range from mechanical equipment replacement to new building

EDUCATION design and energy studies. Nate has served as a mechanical engineer on
BS, Mechanical Engineering, various HVAC dirside and hydronic system design projects. His responsibilities
lowa State University include schematic/conceptual design, construction documents/drawings,

REGISTRATIONS

life-cycle cost analysis, energy modeling, and construction administration

services. His project experience ranges from small tenant improvement

Mechanical Engineer,
California, M37387

projects to large building renovations and new building design.

AFFILIATIONS RELEVANT PROJECT EXPERIENCE
* ASHRAE « City of Glendale

Alex Theatre

Glendale, CA

» City of Lawndale
City Hall HVAC Upgrades
Lawndale, CA

» Mt. San Antonio College
LEED Silver Design
New Student Center
Walnut, CA

« Crafton Hills College
LEED Platinum
New Crafton Center
Yucaipa, CA

 Riverside City College
LEED Silver
Student Services & Administration
Building
Riverside, CA

» Crafton Hills College
New LEED Platinum Kinesiology,
Health & Aquatics Complex
Yucaipa, CA

* San Bernardino Valley College
Student Services Building
San Bernardino, CA

* Long Beach City College
Student Services Building E
Long Beach, CA

Crafton Hills College
Renovation of MEO Building
Yucaipa, CA

Crafton Hills College

LEED Gold

New Public Safety & Allied Health
Complex

Yucaipa, CA

Mt. San Antonio College
LEED Silver Design
Athletics Complex East
Walnut, CA

San Bernardino Valley College
Technology Building Replacement
San Bernardino, CA

Riverside City College

Business & Computer Information
Systems Building

Riverside, CA

Mt. San Antonio College
Bookstore & Pedestrian Bridge
Walnut, CA

Cerritos College

Falcon Center

Student Services & Administration
Building

Cerritos, CA
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PROJECT TEAM
P25

EDUCATION

BS, Electrical Engineering,
Pennsylvania State University

REGISTRATIONS

Electrical Engineer,
California, E22361

LARS HENDERSON
PE
Electrical Engineer | P25

Lars Henderson has over 11 years of experience creating electrical designs for
the construction industry. Assignments have included parks and recreation
spaces, municipal sites, educational institutions, commercial fit-outs, and
mission critical facilities in Southern California. Electrical service designs,
landscape power renovations, and energy efficient lighting upgrades are
areas Lars has accomplishments in. Beyond the compliances and routines of
designing, it is the client’s end goal which Lars strives emphasis towards.

RELEVANT PROJECT EXPERIENCE

» City of Beverly Hills
Beverly Gardens Park: Lighting &

Power
Beverly Hills, CA

+ City of Encinitas
Standard Pacific Park: Lighting &
Power
Encinitas, CA

+ Los Angeles County
Deferred Maintenance for 5 Park
Sites
Los Angeles, CA

+ Los Angeles County
Internal Services Department
Centro Maravilla Power & Lighting
Upgrads
Los Angeles, CA

» City of Indio
Indio Public Safety Campus
Including Fire Station,
Administration Buildings & Call
Center
Indio, CA

+ City of Santa Clarita
LEED Silver

New Canyon Community Center
Santa Clarita, CA

+ City of Santa Monica

Fire Station 5 Tenant Improvements

Santa Monica, CA

City of La Mirada
La Mirada Library Energy Upgrades
La Mirada, CA

Culver City

City Courthouse Core & Tenant
Improvements

Culver City, CA

San Bernardino County

Building 851 Cooley MEPT Systems
Assessment

Colton, CA

CSU Fullerton
Walk Audio System
Fullerton, CA

Long Beach City College
Kinesiology Lab & Aquatic Center
Long Beach, CA

CSU Long Beach
Student Health Services Renovation
Long Beach, CA

Saddleback College
Campus-Wide Outdoor Wireless
Networking

Mission Viejo, CA

Mt. San Antonio College
Foothill Transit Center
Walnut, CA
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PROJECT TEAM

P25

EDUCATION

AS, Computer Aided Drafting,

ITT Technical Institute

CERTIFICATIONS

« Certified in Plumbing Design

+ Plumbing Design, University
of California, Los Angeles

AFFILIATIONS

« ASPE
+ Green Plumbers®

ERIC GOMEZ
CPD
Plumbing Design Engineer | P25

Eric Gomez has over 21 years of plumbing design, fire protection and
construction experience. His extensive knowledge spans design, drafting,
specifications, plan check submittals, cost estimates, inspections and
construction administration. Eric has significant expertise in educational,
recreational and office facilities. He has designed a comprehensive range
of plumbing and fire protection systems such as campus natural gas supply
distribution as part of master planning for future expansions on various

college and university campuses.

Eric has served as a design engineer on various plumbing system design
projects with duties encompassing determination of project scope,

design criteria, coordination with the client and project team, provision of
construction design documents, written construction design specifications,
equipment selections, construction cost estimates, construction support and

project management.

RELEVANT PROJECT EXPERIENCE
» Playa Vista Court Park

Phase 1 - Retail & Restroom Addition

Playa Vista, CA

+ CSU Long Beach
Blair Field Sports Lighting
Long Beach, CA

+ Mt. San Antonio College
New Athletic Complex East
Walnut, CA

« Mt. San Antonio College
Physical Education Complex
Walnut, CA

» Long Beach City College
New Kinesiology Lab & Aquatics
Center
Long Beach, CA

« Crafton Hills College
LEED Platinum New Kinesiology,
Health & Aquatics Complex
Yucaipa, CA

» City of Indio
Indio Public Safety Campus
Including Fire Station,
Administration Buildings & Call
Center
Indio, CA

City of Santa Clarita
LEED Silver New Canyon
Community Center
Santa Clarita, CA

City of Costa Mesa
Library ADA Upgrades
Costa Mesa, CA

City of Long Beach
Fire Station #1 Restroom Addition
Long Beach, CA

County of Los Angeles
Live Oak Library Renovation
Arcadia, CA

Count of Los Angeles

Hall of Records 7th Floor HVAC
Modifications

Los Angeles, CA

Los Angeles County

Internal Services Department
Pomona Department of Public
Social Services Building HVAC
System Replacement

Pomona, CA

El Camino College
Natatorium & Office Building
Torrance, CA
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PROJECT TEAM

no
P25

EDUCATION

MS, Building Science,
University of Southern
California

Master of Architecture,
University of Tehran

BA, Architecture, Azad
University, Tehran, Iran

CERTIFICATIONS

+ LEED Green Associate,
1D #10586451

+ LC Credential, National
Council for Qualifications
for the Lighting Professions

AFFILIATIONS
« |IESNA

AWARDS

» 2023 IES Lumen West
Awards for UCR Student
Success Center

« 2020 IES Award of Merit for
Interior, Merchsource, Irvine

+ 2019 IES Award of Merit for
Interior, Midtown Athletic
Club, Chicago

ELLIE MOTEVALIAN

LC
Lighting Designer | P2S

Ellie (Elham) Motevalian has more than 10 years of architectural and lighting
design experience ranging from hospitality and retail to educational,
healthcare, and corporate projects. Her experience encompasses conceptual
lighting design, fixture selection, photometric studies, daylight, and visual

comfort analysis.

Ellie’s award-winning knowledge of lighting design and new lighting
technologies enables her to design solutions that meet the clients’ needs and

expectations.

RELEVANT PROJECT EXPERIENCE

+ Wildomar Park
Power & Lighting
Wildomar, CA

» Environmental Nature Center
Preschool
New Building Interior & Exterior
Lighting Design
Newport Beach, CA

* Park Place Retail
Site Lighting
Irvine, CA

» Vanguard University
Event Center and Gym
Interior and Exterior Lighting Design
Costa Mesa, CA

« Yorba Linda Friends of Church
New Pavilion & Cafe Building
Lighting Design
Yorba Linda, CA

« CSU Dominguez Hills
Student Housing and Dining
Interior and Exterior Lighting Design
Carson, CA

» Indio City Hall
Interior and Exterior Lighting Design
for City Hall and Public Library
Indio, CA

+ Saddleback College
Gateway Building Lighting Design
Mission Viejo, CA

CSU Northridge

Annex Building Interior & Exterior
Lighting Design

Northridge, CA

San Bernardino Community
College District

Campus Interior & Exterior Lighting
Standards

San Bernardino, CA

UC Riverside
Student Success Center Lighting
Riverside, CA

Irvine Valley College
Student Services Center Renovation
Irvine, CA

Mission College
Performing Arts Center
Lighting Design

Santa Clara, CA

Sage High School

Library & Cafe Renovation
Lighitng Design

Newport Beach, CA

College of the Desert
Science Building Renovation
Lighting Design

Palm Desert, CA

Saddleback College

College of Culinary at ATEP
Interior & Exterior Lighting Design
Tustin, CA
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EDUCATION

Juris Doctor, Western State
University College of Law

MA, Political Science,
Specializing Public Policy,
San Diego State University

BA, Political Science, Sonoma
State University

AFFILIATIONS

Association of Environmental
Professionals

YEARS OF
EXPERIENCE
20

Rincon Consultants, Inc.
Environmental Scientists - Planners - Engineers

Danielle Griffith

Director of Environmental Sciences and Planning

Danielle leads interdisciplinary consultant teams in environmental planning efforts
for a variety of projects throughout California, including open space and recreational
projects, utility purveyor projects, including greening, civil design projects,
residential, commercial, and mixed-use projects. Danielle began her career in the
City of San Diego, working with the Planning Department and Public Works
Department to implement CEQA strategies for City sponsored projects and ensure
mitigation compliance throughout the City. She has since expanded her experience
as a project manager and director in planning and public infrastructure
implementation projects as a leader in the environmental compliance field in
California, specifically in Southern California. Danielle has successfully completed
numerous environmental documents ranging from simple exemptions to large,
multijurisdictional, multi-agency CEQA/NEPA documents. She has extensive
experience working on environmental documentation for the City of Los Angeles,
including the Recreation and Parks Department, Los Angeles Department of Water
and Power, Los Angeles Bureau of Engineering, the Los Angeles Housing Authority
of the City of Los Angeles, City of Los Angeles Planning and City of Los Angeles
Cannabis Permitting Department.

SELECT PROJECT EXPERIENCE

Project Director, County of Riverside - OHV Park Site Opportunity Studies,
Riverside County

Riverside County Regional Park and Open-Space District aims to establish an OHV
park and is considering six potential project sites at this time. The six project sites
are Banning North, Banning South, Coachella South, Double Butte Park, Rochelle,
and San Timoteo, and vary in size from approximately 250 to 900 acres. In
establishing an OHV park, the selected project site will see increased vehicle and
pedestrian traffic and may be subjected to road and trail improvements or the
installation of basic outdoor facilities. Previously, KTUA and Rincon prepared Tier 1
through Tier 3 biological resources and noise constraints analyses for a number of
potential sites, including the Banning North, Banning South, Coachella South, and
Double Butte Park sites that will be subject to the Tier 4 analysis. Danielle is
currently coordinating the noise and biological resources studies for the Tier 4
analysis at each site.

Project Director, County of Los Angeles, Shalom Institute - Technical Site
Studies and CEQA Documentation, Los Angeles County

Danielle is overseeing the Shalom Institute with the preparation of specifical studies
and an Initial Study which will likely lead to the preparation of a Negative
Declaration/Mitigated Negative Declaration (IS-ND/MND). The client is requesting
to rebuild a camp devastated by wildfire at the existing property located at Shalom
Institute Camp and Conference Center, Malibu, California. The project consists of
approximately 120 acres that was previously an outdoor recreation and agricultural
area with some single-family residence and limited commercial and public service
facilities. The project is located in an ESHA (Environmentally Sensitive Habitat Area),
4.5 miles from the Pacific Ocean, within the highly regulated Coastal Zone.
Additionally, the site was recently affected by the Woolsey Fire.
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Danielle Griffith, Page 2

CEQA Project Manager, City of Newport Beach - Big Canyon Wetland and Creek Restoratlon Project 1S/MND,
Newport Beach

Danielle directed the CEQA approval, permitting and hydrology analysis for the project. The proposed project grant
for the design, permitting and implementation of a treatment wetland in the Big Canyon Preserve off of Jamboree
Drive in Newport Beach. £SA is supporting project partner Burns & McDonald on the preparation of this project
including the development of the restoration plan, CEQA approval, and permitting approval for the City of Newport
Beach. The treatment wetlands will be designed to treat dry weather flows for selenium and storm water runoff from
the roadway for metals.

CEQA Project Manager, California Department of Water Resources - DWR Perris Emergency Release Faclllity
Project, Riverside County

While at another firm, Danielle managed the preparation of an EIR for the project based on feasibility reports and
preliminary designs provided by DWR, The team conducted biological surveys and prepared the impact analysis for
the project. The Draft EIR was published in January 2010 and the Final EIR was certified in October 2011. Permits
obtained for the project included Section 404, 401, LSAA. ESA coordinated with and obtained compliance for the
project with the Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP) through the Regional
Conservation Agency {RCA) and the Stephens' Kangaroo Rat HCP though the Riverside County Habitat Conservation
Agency (RCHCA). The project has been redesigned based on public comment on the prior EIR.

CEQA Project Manager, Orange County Sanitation District ~ 3-112 Qutfall Land Section and O00BS Pipeline,
Huniington Beach

The Orange County Sanitation District (OCSD) rehabilitated aging components of the land portion of the ocean outfall
system. The project consists of inspection, condition assessment, and rehabilitation of corroded areas within the
land section of the 120-inch diameter primary, 5-mile outfall (Long Qutfall) System extending from the Surge Tower
No. 2 in Treatment Plant No. 2 to the Ocean Outfall Beach Junction Box located on Huntington State Beach. The
project is located in Huntington Beach. A portion of the project is located within the Sanitation District’s Treatment
Plant 2. A paved bikeway separates the southern boundary of Plant 2 from the Talbert Marsh. The project would
also conduct rehabilitation activities at an Air Vacuum Station 12+05 adjacent to Talbert Marsh and on the
Huntington State Beach adjacent to the California Least Tern Natural Preserve Area. Potential areas of controversy
included impacts to the California Least Tern Preserve area at Huntington State Beach, impacts to water quality due
to short out-fall discharge and impacts associated with limited recreational access to the beach and bikeway. The
EIR analyzed two Alternatives at equal level to provide the OCSD with information to implement the least impaciful
project. The project was completed in 2012.

Project Director, City of Calabasas - Viewpoint Schocl Tennis Courts and Parking Lot IS-MND, Calabasas
Danielie managed the preparation of an IS-MND for the Viewpoint School Tennis Courts and Parking Lots project
which includes the development of three adjacent sites that would become part of the school campus.
Improvements include the installation of six tennis courts with an accessory building, additional campus parking in
three areas, and the renovation of two existing residential structures, one to accommodate offices for school
administration and the other to provide a primary residence for the school headmaster.

Project Director, County of Los Angeles — Fo Guang Shan Hsi Lai Temple, Haclenda Heights, Los Angeles County
The North American Regional Headquarters of Fo Guang Shan Hsi Lai Temple was built to serve as a spiritual and
cultural center for those interested in learning more about Buddhism and Chinese culture. It is the intention of its
founder, Venerable Master Hsing Yun, to propagate Humanistic Buddhism and to create a Pure Land here on earth.
Hsi Lai Temple is huilt to fulfill these goals in the United States. Danielle is directing the preparation of an EIR to
support expansion of temple faciiities. Rincon is currently working with the applicant to assist in the future CEQA
documentation as determined by the County of Los Angeles, including future technical studies, blological resources,
cultural resources, visual resources, air guality, greenhouse gas emissions and noise studies.

Project Manager, Amor Ranch - April Road, Los Angeles County

Rincon has conducted a biological resources due diligence assessment and environmental assessment for an
approximately 80-acre property located at 2701 and 2703 April Road (APN #s: 2063-012-003; 2063-008-008) in
Agoura Hills, Los Angeles County, California. The project is located within an area subject to regulation under the
Santa Monica Mountains Significant Ecological Area (SEA) designated by the County of Los Angeles. Rincon is
currently working with the applicant to assist in the future CEQA documentation as determined by the County of Los
Angeles, including future technical studies, cultural resources, visual resources, air quality, greenhouse gas.
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EDUCATION

BA, Environmental Studies,
University of California,
Santa Cruz

CONTINUING
EDUCATION

SoundPLAN (2018), Navcon
Engineering, Fullerton,
California

US EPA AERMOD (2015),
Lakes Environmental,
Las Vegas, Nevada

FHWA - Traffic Noise Model
2.5(2011), Bowlby &

Associates, Inc., Brentwood,

Tennessee

Noise Control for Buildings,
Manufacturing Plants,
Equipment and Products
(2008), Hoover & Keith,
Houston, Texas

YEARS OF
EXPERIENCE
23

Rincon Consultants, Inc.
Environmental Scientists - Planners - Engineers

Josh Carman, INCE

Director of Technical Services

Josh Carman has over 20 years of experience in the field of acoustics and air quality
and has participated in the environmental review and monitoring process for a wide
variety of projects in California, Washington, Nevada, and New York. Josh prepares
noise, air quality, greenhouse gas, and community health risk assessments for
environmental impact studies (CEQA/NEPA) and technical studies using federal,
state, and local guidelines and methodology. His experience includes complex
project- and program-level analyses of general plan updates; specific plans; mixed-
use development; traffic, transit and rail; vibration-sensitive; industrial;
infrastructure, utilities, and telecommunications; long-term and remote construction
noise and vibration monitoring; and underwater construction (e.g., pile driving)
projects. He is certified in the use of the FHWA's Traffic Noise Model (TNM),
SoundPLAN, and the US EPA AERMOD air dispersion model.

Josh's project experience includes conducting the noise modeling, analysis and
preparation of the noise assessment for the Prologis warehouse project in Los
Angeles, the noise study report for the Mid-County Parkway EIR/EIS, a 16-mile
transportation corridor in Riverside County; the air quality and GHG study for the
Vallco Specific Plan in Cupertino; noise and vibration measurements for the VTA
Silicon Valley Rapid Transit Extension; long-term construction noise and vibration
monitoring for the EBMUD Summit Reservoir Replacement Project; and the Title 24
acoustical study for the Lincoln at Euclid residential development in Anaheim. Josh
has provided third-party review on a variety of different projects over the years.

SELECT PROJECT EXPERIENCE

Technical Director, City of Los Angeles - One San Pedro Specific Plan EIR/EIS,
Los Angeles

The project involves the adoption of a specific plan to guide redevelopment of the
Rancho San Pedro public housing complex, services, amenities, and programming
for the project site. The project site consists of two locations in the community of
San Pedro in the southwestern-most portion of the city of Los Angeles. These
locations include approximately 20 acres that comprise the One San Pedro Specific
Plan Site and an approximately 0.6-acre site located at 319-327 North Harbor
Boulevard. Josh oversaw the review and incorporation of the findings from the Noise
Study into the EIR/EIS prepared by Rincon and developed mitigation for operational
recreational noise impacts.

Technical Director, Kristin Harrison - 4579-4627 Hollywood Boulevard
Residential Project Noise and Air Quality Technical Reporis, Los Angeles

In support of a Class 32 Categorical Exemption, Josh oversaw the preparation of a
noise technical report and an air quality technical report at Rincon. The existing
Goodwill building on site and parking lot would be demolished to construct a new
seven-story mixed-use huilding consisting with restaurant/retail space and 181
apartment units over 2 levels of subterranean parking. The proposed project would
also reserve a total of 16,959 sf for open space and amenities which would include
three outdoor courtyards, a recreation room, and private open space on the second
level and a pergola deck on the seventh level. The noise and air reports evaluated
project construction and operational impacts and identified required Regulatory
Compliance Measures.
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Josh Carman, INCE, Page 2

Director of Noise, Air Quality and GHG, City of Oxnard - South Oxnard Aquatics Center IS/MND, Oxnard

Josh is currently overseeing the preparation of the environmental noise assessment for the proposed South Oxnard
Aguatics Center. The project would include construction of an outdoor pool area with four pools, one slide area, a
building, a parking lot, and ancillary facilities. Pool areas would consist of a competition pool, instructional pool,
splash pad, recreation pool, and slide area.

Noise Consuftant, City of Los Angeles - Construction Noise and Vibration Thresholds Update Technical Advisory
Committee, L.os Angeles

Josh served on a technical advisory committee to the City of Los Angeles during the update to their CEQA
construction noise and vibration thresholds guidelines at Rincon. The update focused on proposing updated
thresholds that are more suited to the generally urban nature of the City, while still being protective of public health.
Josh participated in workshops and provided input on appropriate thresholds to provide defensibility for their use
while also accounting for the urban noise environment in the City. These thresholds have been incorporated into the
draft guidelines.

Technical Director, City of West Hollywood - Programmatic Noise Study and Recommendations for the Hotel
Rooftop Amenities Zone Text Amendment, West Hollywood

Josh prepared a programmatic noise study and recommendations for the potential zone text amendment to allow
increased height of hotels to provide rooftop amenities in the City of West Hollywood. The study prepared by Rincon
involved a summary of existing City noise policies, common hotel rocftop noise sources, and recommended
conditions of approval to reduce potential noise impacts to the surrounding community.

Technical Director, City of Beverly Hills - 9600 Wilshire Boulevard Specific Plan, Beverly Hills

Josh oversaw the preparation of the noise assessment for the 9600 Wilshire Boulevard Specific Plan EIR prepared
by Rincon. The Specific Plan would apply to an approximately four-acre {net} site located south of Wilshire Boulevard,
between Bedford Drive to the west and Camden Drive to the east, adjacent to the southwest neighborhood of the
City of Beverly Hills. The Specific Plan proposes a mix of uses and includes the historic Saks building. Mitigation
measures were recommended to reduce or aveid impacts from construction noise and construction vibration,
including at historic resources.

Senior Noise Specialist, Clty of Los Angeles - Prologis Vermont and Redondo Project EIR, Los Angeles

Josh conducted the environmental noise and vibration assessment while at PlaceWorks in support of an EIR for a
proposed one-story, 53-foot tall, 340,298-square foot warehouse/manufacturing/distribution center. The Project
would also inciude 36 truck loading docks and parking for up to 71 trailers. To characterize existing conditions,
ambient noise measurements were conducted in the project vicinity, including at residences and the Rosecrans
Recreation Center to the north. In addition to using the City of Los Angeles noise and vibration thresholds of
significance, the analysis considered noise standards from the City of Gardena Municipal Code, due to nearby
sensitive receptors in Gardena. Detailed SoundPLAN noise modeling was performed for both project construction
and operation. SoundPLAN modeling accounted for project design features, including a temporary construction
noise barrier and a permanent sound wall. While at Rincon, Josh continued to provide support on the project by
drafting responses to public comments.

Senior Noise Specialist, County of Los Angeles — Tapia Ranch/Project No. R2012-02667/Vesting Tentative
Tract Map No. 072126, Los Angeles County

Josh conducted the environmental noise assessment while at PlaceWorks in support of an EIR for the development
of 405-unit single-family residential lots with one public park {4.7 net acres), eight open space lois, one water pump
lot, 63 HOA/Basin lots, one park trails lot, nine flood control district lots, 21 private and future street lots, and one
private street lot in the Castaic area. Cumulative impacts considered the planned and approved Tesoro Del Valle
residential development to the southeast.

Director of Nolse, Air Quality & GHG, City of Martinez ~ Hidden Valtey Park Pickleball Project iS/MND, Martinez
Josh provided senior-level review of the Air Quality, Greenhouse Gas Emissions, and Noise section of an 1S/MND for
the Hidden Valley Park Pickiebalt Project. The project would involve renovations and additions to a portion of the
park including new amenities such as pickleball courts. Mitigation was recommended to ensure that project
operational noise complies with the City's Municipal Code noise standards.
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EDUCATION

MPH, Environmental Health
Sciences, University of
California, Los Angeles

MURP, Urban and Regional
Planning, University of
California, Los Angeles

BS, Environmental Science,
Duke University

BA, Earth and Ocean
Sciences, Duke University

YEARS OF
EXPERIENCE
T+

Rincon Consultants, Inc.
Environmental Scientists - Planners - Engineers

Emily Marino

Senior Environmental Planner

Emily Marino joined Rincon Consultants, Inc. in 2019 as an Environmental Planner
for Rincon’s Environmental Sciences, Planning, and Sustainability group. She has
experience preparing environmental analyses in accordance with the California
Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA) for
a variety of projects and clients, including infrastructure, housing and urban
development, and long-range planning documents. Her responsibilities include
performing research and analysis for public and private sector clients, preparing
CEQA and NEPA environmental assessments and technical studies, and managing
a variety of projects. Her recent experience on Climate Action Plans (CAPs) includes
the CEQA analyses for the cities of Cupertino, Pleasanton, Sunnyvale, Hayward, and
Glendale.

SELECT PROJECT EXPERIENCE

Project Manager, County of Riverside - Riverside Off-Highway Vehicle (OHV) Park
Tier 4 Feasibility Analysis

Emily is serving as project manager for the Riverside County OHV Park Tier 4
Feasibility Analysis, which is considering six potential sites for development of
an OHV park. Emily’s work on the process includes coordinating biological
resources, noise, cultural resources, and air quality studies, maintaining the
project schedule and budget, coordination with the client and project team, client
communication, and managing preparation of a feasibility study report.

Project Manager, City of Los Angeles - Lower LA River Trail Improvements
Project

Emily is serving as project manager for the CEQA analysis of the Lower LA River Trail
Improvements project, which will improve one mile of multi-use equestrian,
pedestrian, and bicycle trails between Artesia Freeway and Somerset Boulevard

along the LA River. Emily is overseeing the preparation of the CEQA documentation
for the project.

Project Manager, Ventura County - Binglin Park Equestrian Facility

Emily is serving as project manager for the entitlements process, technical study
preparation, and CEQA analysis of the Binglin Park Equestrian Facility project, which
will develop an equestrian competition park and small-scale boarding facility near
Moorpark.

Project Manager, City of Los Angeles — Pacoima Wash Greenway Project

Emily is serving as project manager for the environmental constraints and feasibility
study of the Pacoima Wash Greenway project, which seeks to create a connected
set of multi-use trails, parks, and improvements along a 4-mile stretch of the
Pacoima Wash within the City of Los Angeles and City of San Fernando.

CEQA Project Manager, Foster City - General Plan Parks and Open Space and
Conservation Elements Updates

Emily is serving as project manager for the environmental analysis of the Foster City
General Plan Parks and Open Space Element and Conservation Element Updates.
Emily is overseeing the preparation of the Common Sense Exemption Report for the
project.
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CEQA Project Manager, Humboldt County - Regional CAP and CEQA Greenhouse Gas (GHG) Emissions
Thresholds

Emily is serving as project manager for the CEQA analysis of the Regional CAP (RCAP) and preparation of the CEQA
GHG Emissions Thresholds for Humboldt County. Emily is overseeing the preparation of the Environmental Impact
Report {EIR) for the RCAP and CEQA GHG Emissions Thresholds, as well as preparation of the CEQA GHG Emissions

Thresholds Guidance Document that will guide CEQA GHG emissions analysis for future projects and plans within
the County.

Project Manager, County of Los Angeles Department of Parks and Recreation - Folsom Street Pocket Park

The Folsom Street Park project involves development of 2 mini-park on a vacant parcel in Los Angeles County,
including development of new landscaping, a plaza, a walking pathway to provide neighborhood connectivity, and
public art. Emily is serving as the project manager for the CEQA analysis, including coordinating technicai studies,

managing the internal project team, client communication and coordination, and maintaining project schedule and
budget.

CEQA Analyst, City of Camarillo - Dizdar Park Renovation and Expansion Project

The Dizdar Park project involved demolition of a former fire station/community center and vacant office building
and the expansion and renovation of the existing Dizdar Park in the City of Camarillo, including development of a
new plaza, bandshell, garden, and other public facilities. Emily served as a CEQA analyst, assisting with preparation
of the project’s Initial Study and EIR.

CEQA Analyst, San Mateo County Flood & Sea Level Rise Resiliency District (OneShoreline) -
Milibrae/Burlingame Shoreline Protection EIR

Emily is part of the Rincon CEQA team to assist OneShoreline with the Milibrae and Burlingame Shoreline Area
Protection and Enhancement Project. The goal of this project is to simultaneously protect the San Mateo County
shoreline adjacent to the cities of Millbrae and Burlingame, transportation infrastructure, and Bay ecosystem of
mudflats, tidal marsh, and riparian habitat. The primary objective of the project aims to protect the shoreline against
flooding and sea level rise inundation due to climate change while simultaneously increasing access to the Bay
through recreational enhancements and improving the ecosystems. Potential concepts include a living reef system
that enhances biological habitat and can serve as a recreational trail that offers new access to the Bay. Emily is
assisting with the development of the EIR.

Assistant Project Manager, County of San Mateo - Climate Action Plan and General Plan Climate Element
Emily served as assistant project manager for the San Mateo County CAP and Climate Element CEQA
process. Emily’s work on the CEQA process included aiding the Project Manager and project team with
maintaining the project schedule and budget, coordination with the project team, client communication, and
drafting the project 1S-ND and responses to public comments.

CEQA Project Manager, City of Glendale - Climate Action and Adaptation Plan (CAAP) and Generai Plan Safety
Element (GPSE) Update

Emily is serving as project manager for the CEQA analysis of the Glendale CAAP and GPSE Update. Emily is
overseeing preparation of the Initial Study- Negative Declaration (IS-ND) for the CAAP and GPSE Update, including
coordination of the project team, senior review of documents, and project deadline and hudget management.

Project Manager, Housing Authority of the City of Los Angeles - One San Pedro Specific Plan

Emily served as project manager for the One San Pedro Specific Plan project that will redevelop the 20-acre Rancho
San Pedro public housing complex with a mix of housing, comimercial, park/open space, and neighborhood
amenities. Ms. Marino’s work on the CEQA/NEPA process included managing the internal project team, leading
client meetings and communication, maintaining the project timeline and budget, invoicing, drafting sections of the
project EIR/EIS, developing public outreach materials, completing reviews of CEQA and NEPA sections, and
developing the mitigation monitoring and reporting program.
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MONARCH

ENVIRONMENTAL

Ms. Evin Lambert, Director of Arboriculture

As Monarch’s lead arborist, Evin focuses solely on arboricultural consulting and helps our clients protect
their most valuable assets. Prior to joining Monarch in 2018, she worked in the tree care industry for eight
vears. Her background in the roles of both contractor and third-party consultant has given her the
opportunity to perform thousands of tree risk assessments, develop tree protection plans for
development projects, develop tree policies and multiyear tree care plans, and conduct year-round
monitoring of the health and structure of some of our clients’ most important heritage trees.

EDUCATION AND PROFESSIONAL CERTIFICATIONS

BS: Environmental Horticulture, Minor: ASCA Registered Consulting Arborist # 667
Plant Protection Science, Cal Poly SLO ASCA Tree and Plant Appraisal Qualified
ISA Certified Arborist WE —9776A CA Pest Control Adviser #123990 — Cat. A
ISA Tree Risk Assessment Qualified CA Qualified Applicator License #127421 — Cat. B

EMPLOYMENT HISTORY

Monarch Environmental 2018 — Present
Director of Arboriculture

Providing arborist reports, conducting tree risk assessments including advanced assessments for trunk
decay via Resistograph and Sonic Tomography, tree inventories, developing tree policies and multi-year
tree care plans, tree protection plans for construction projects, year-round tree health monitoring, pest
and disease diagnostics and detailed treatment plans for municipal, commercial, and HOA clients.

Arborwell Professional Tree Management 2012 -2017
Plant Health Care Account Manager

Account management: Meeting with clients to diagnose insect and disease issues in their trees, creating
and providing tree management plans, managing accounts. Plant Health Care: researching and conducting
treatments, training PHC technicians. Consulting: inspecting trees and writing arborist reports regarding
health, structure, and suitability. Tree Inventories: tagging and gathering GPS points and relevant
information related to tree species, structure, health, necessary pruning/health care treatments.

Bartlett Tree Experts 2010-2012
Integrated Pest Management Technician

Diagnosing, monitoring and treating landscape trees and shrubs for pests and diseases, including treating
oaks to prevent and suppress Sudden Oak Death; fertilizing ornamental and fruit trees and shrubs to
promote health and vigorous growth; operating and maintaining a large spray truck; general Integrated
Pest Management.

San Luis Obispo County Agriculture Department 2009 - 2010
Pest Detection Trapper

Deploying and monitoring traps for invasive insect pests in vineyards and residential areas. Target pests
included: European Grapevine Moth, Glassy Winged Sharpshooter, Mediterranean Fruit Fly, Oriental Fruit
Fly, Melon Fly, Light Brown Apple Moth, Gypsy Moth, and Japanese Beetle. Position required knowledge
of entomology, plant materials and basic mapping.

fil section4 | Staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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MONARCH

ENVIRONMENTAL

Mr. Peter Bennett, Arborist

Mr. Bennett is an integral member of Monarch’s Resource Management team with expertise in both
water management and arborist services. This role partners with both team members and clients to
conserve resources and protect valuable assets. Through education and field experience, Mr. Bennett is
adept in implementing various tools and techniques to develop plans, GIS maps, arborist reports, and
providing professional recommendations for tree care, horticultural maintenance, and irrigation system
management. Prior to joining Monarch, his work as a Consulting Utility Forester focused on inspections
on thousands of tree specimens. This work also emphasized relationship building with hundreds of diverse
clients, especially in sensitive cases and legal concerns.

EDUCATION AND PROFESSIONAL CERTIFICATIONS

BS: Sustainable Environmental Design, Minor: Forestry, UC Berkeley

ISA Certified Arborist WE —12471A

ISA Tree Risk Assessment Qualified

Qualified Water Efficient Landscaper - California Landscape Contractor Association
Certified Water Manager

EMPLOYMENT HISTORY

ACRT Pacific 2017 - 2020
Consulting Utility Forester and Refusals specialist

Independently evaluated trees for risk to powerlines by completing hundreds of Level 1 and Level 2
inspections daily. Oversight of specific trimming performed to ANSI A300 standards. Promoted to
Specialist in handling the most sensitive cases, including involvement of legal issues and knowledge of
California state law.

Monarch Environmental 2023 - Present
Arborist and Landscape Consultant

Provide professional consulting to clients in managing irrigation systems and use, maintaining landscapes,
and arborist-specific work including level 1, 2, and 3 assessments using tools such as sonic tomography
and resistance drilling. Create and provide GIS maps, tree inventories, and tree protection plans, oversee
construction activities near protected trees, perform tree risk assessments, tree health monitoring, and
provide site-specific recommendations on tree care.

(il section4 | staffing | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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JOHN
MAUK

LCPE, CCP
Senior Vice President/
Regional Cost Manager

EDUCATION
BS, Construction Management
Cal Poly San Luis Obispo

CERTIFICATIONS
Lifetime Certified Professional Estimator
ASPE

Certified Cost Professional
AACE International

Construction Control Professional
NACA

RESUME

John Mauk has over 30 years of cost engineering experience. He is a
Vice President and supervises OCMI’s project estimators to ensure the
highest quality of each project. His experience includes on-site field
supervision, contract administration, change order analysis, preparing
budgets, cost estimating, and claims analysis and negotiation

John has provided estimates at all levels of design, from conceptual
through construction documents. John's project experience includes
every type of building and infrastructure project such as municipal
projects, office buildings, commercial projects, schools, universities,
hospitals, operations and maintenance centers, hotels, and utilities.

PROJECT EXPERIENCE

o City of Cypress: Community Center

» City of Garden Grove: City Hall Security Enhancement Design

o City of Irvine: ARDA Site Demolition of Buildings

» City of Irvine: Dog Run at Orchard Community Park

s City of Irvine: Great Park Offices

o City of Irvine: Great Park Cultural Terrace, Building 295

o City of Irvine: Great Park Cultural Terrace, Building 369

o City of Irvine: Oak Creek Community Park Center and Open Turf
Area

s City of Irvine: Operations Support Facility (OSF) Improvements

s City of Irvine: Park & Recreational Unit Cost Updates

e City of Irvine: University Park, Community Center

» City of Laguna Beach: Festival of the Arts Grounds

« City of Laguna Beach: Festival of the Arts, New Entry and
Pedestrian Plaza

o City of Laguna Hills: Holiday Tree Plaza

» City of Laguna Niguel: Crown Valley Community Park Building

o City of La Puente: Community Center Renovation Project

« City of Long Beach: Drake Park Community Center Improvements

» City of Long Beach: MLK |r. Park Vision Plan

» City of Long Beach: Pan American Park Improvements

s City of Long Beach: Scherer Park Vision Plan

= City of Los Angeles: Highland Park Junior Arts Center

o City of Newport Beach: Community Youth Center

» City of Santa Clarita: Parks Maintenance Yard Improvements

s County of Kern: Casa Loma Park Improvements

o County of Kern: Heritage Park Beautification and Enhancement

e County of Los Angeles DPW: g2nd Street Linear Park Project

o County of Los Angeles DPW: Normandie and gsth Street Park

o County of Los Angeles DPW: Walnut Park Pocket Park Development

4

w OCMI, Inc.
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RRM Project Pictured: Mia’'s Dream Come True Park, Hayward
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‘28880 RRM Design Group Firm Profile

SSEUN 50 Years of Creating Environments People Enjoy

We love being a 100% employee-owned design firm,
and we plan on doing this for the next 50 years

All of us at RRM thrive on our passion for crafting enjoyable
environments, acommitment that has fueled our success for fifty years.
From the inception of our journey to our current state of expansion, \
our team of architects, landscape architects, engineers, surveyors, and
planners collaborates closely with clients to shape our communities.
Whether the project is public or private, commercial or residential,
we excel in attentive listening, thoughtful design, and timely, budget-
conscious delivery—values we’ve upheld since our establishment in
1974.

#
3 \F.:

S :
RRM by the Numbers

7 RRM Offices

Our headquarters are located at:

3765 South Higuera St., Ste. 102
San Luis Obispo, CA 93401
p: (805) 543-1794

The lead office for City of
Huntington Beach:

We want to be known as friendly, helpful, and
collaborative design professionals

We feel that this client quote sums up the experience of working with
RRM: “RRM was equally attentive and responsive to issues both
large and small, real and imagined. | was consistently impressed
with their calm, informed manner and attention to details.”

32332 Camino Capistrano, Ste 205
San Juan Capistrano, CA 93401
p: (949) 361-7950

All offices: San Luis Obispo, Santa
Barbara, San Leandro, Ventura, San
Diego, and Seattle

200+ Employees
in 6 Disciplines

® Architects

® (ivil Engineers

® Llandscape Architects

* Planners & Urban Designers
® Structural Engineers

® Surveyors

We're doing Our clients enjoy Our employees like their 100% Empl oyee-

an incredible the experience of careers at RRM: :
amount of work: working with us: “B Ei Owned Firm

est Firm RRM Design Group is a California
2 P 300 + 8 B 5 N PS to Work for” corporation and a 100%
Ramproecs | (overal et o
the last decade Promoter Score) - Zweig Group P ’
well above AEC
industry average
of 7.2

ces
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References

John Oskoui, Former Assistant City Manager
(949) 350-9225

ajo21335@gmail.com

Client: City of Downey

11111 Brookshire Avenue

Downey, CA 90241

Project(s): Downey Measure S Parks (Furman Park,
Discovery Park, Independence Park)

Joanna Axelrod, Communications &
Community Services

(760) 839-4573

jaxelrod@escondido.org

Client: City of Escondido

201 N. Broadway

Escondido, CA 92026

Project: Escondido Creek Trail Expansion and Renovation

Cameron Luna, Associate Engineer
(951) 677-7751

cluna@cityofwildomar.org

Client: City of Wildomar

23873 Clinton Keith Road, Suite 201
Wildomar, CA 92595

Project: 27 Acre Park

Jennifer Campbell, Assistant City Manager
(formerly Director Parks, Recreation and Cultural Arts)
(760) 633-2740

jcampbell@encinitasca.gov

Client: City of Encinitas

505 S. Vulcan Avenue

Encinitas, CA 92024

Project: Olympus Park

Andrew Mooney, Park Planner
(805) 495-6471

amooney@crpd.org

Client: Conejo Recreation and Park District
403 West Hillcrest Drive

Thousand Oaks, CA 91360

Project(s): Alex Fiore Teen Center and Goebel Adult Center Master Plan, Conejo Creek North Park
Healing Garden, Conejo Recreation and Park District Master Plan, Paige Lane Neighborhood Park

Location
Downey, CA

The RRM Teams Involved
+ Landscape Architecture
s Civil Engineering

¢ Surveying

Project Timeline
2018-2020

Location
Escondido, CA

The RRM Teams Involved
* Landscape Architecture
* Engineering

* Planning

Project Timeline
2020-Present

Location
Wildomar, CA

The RRM Teams Involved
* Landscape Architecture
* Architecture

¢ Civil Engineering

e Surveying

Project Size

27 Acres

Project Tirneline
2017-Present

Location
Encinitas, CA

The RRM Teams Involved
¢ Landscape Architecture
¢ Civil Engineering

¢ Surveying

Project Size

3.1 Acres

Project Timeline
2017-2021

stion5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services
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A Fresh Take On Community Engagement

Communication in our modern era has become increasingly distant, making effective and thorough
engagement with communities and stakeholders more challenging. Our team utilizes a variety of methods to
engage participants of diverse backgrounds, education levels, and abilities with a cross-platform approach
that gives agencies the ability to listen, offer remote participation, and collect feedback from all voices in the
community.

Expand possibilities with
digital tools

Bringing people together
for a conversation:
We will help you engage with

key demographics in a remote
way

Utilizing in-person and virtual
platforms, we will help you
engage with a broad cross-

section of stakeholders : g i
e Virtual meetings & webinars

e Real time & static surveys
*360 video site tours

* Project committee & key
stakeholder interviews
° Community workshops e White-hoarding &

e Public hearings brainstorming tools
*Open houses: * QR codes

Reaching communities
where they already are

We will help increase participation
by meeting your community where
they already are, utilizing modern
communication methods as well as
more traditional approaches

* Project website & branding

e Social media advertising

e Newsletters & e-blasts

¢ Mailers, flyers, & business cards
s Community ambassadors

* Pop-up engagement booths

e Walking tours
eStudent involvement

Formal Outreach Methods
& Processes

We will promote a smooth public 3
review and adoption process
through continual check-ins with
decision-makers throughout the
project

Next: Project Examples )
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AWPA BEST Award
- (Building Excellence Shoping Tomorrow}
APWA Southern California Chopter

Downey Measure S Park Improvement | 5°%

M City of Downey
PijectS Location

Downey, CA

The RRM Teams Involved
¢ landscape Architecture
= Civil Engineering

RRM was selected by the City of Downey to prepare park improvement
plans for three neighborhood parks: Discovery Park, Furman Park, and
Independence Park. RRM’s team successfully generated all three park plans

from schematic design to construction drawings within the six-month « Surveying
timeline stressed by the City. The various park designs carefully considered Project Timeline
the existing uses of the parks by the surrounding community resulting in 2018-2020

the preservation of the original atmosphere and overall functionality of
each park. At Furman Park, with the replacement and upsize of four new
picnic shelters equipped with electrical connections, more picnic tables and
barbeques, and a new restroom building, events of various sizes can now
be held at the park. Recreational facilities were improved by adding a multi-
sport court, resurfaced sports courts, upgraded backstops and fencing,
and improved fitness circuit. The addition of a synthetic turf soccer field is
the highlight at Discovery Park, providing the community the ability to play
harder on a new durable surface and play later under the upgraded Musco
Sports Lighting.
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Alex Fiore Teen Center and Goebel
Adult Center

Arevitalized and expanded community resource

The Conejo Recreation and Park District, in partnership with the City of
Thousand Oaks, selected RRM Design Group to develop a comprehensive
master plan to revitalize the existing teen and community center,
transforming it into a vibrant community hub. The plan modernizes existing
structures by renovating restrooms, kitchens, storage areas, and the outdoor
patio. It also enhances outdoor spaces, creating a multi-use court for various
sports and activities, an event area for community gatherings, an alternative
game and outdoor classroom/activity area, a skate plaza, and a shaded
outdoor fitness area. Other improvements included technological upgrades
to security systems, outdoor speakers, and exterior electrical and lighting
systems. The revitalized teen and community center provides a welcome
space for all ages to gather.

(il section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
Conejo Recreation and Park District

Location
Theusand Qaks, CA

The RRM Teams Involved
« landscape Architecture

» Architecture

« Civil Engineering

Project Timeline
Completed in 2023
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Ken Mercer Skate Park

Designed by the Community, for the Community

Designed along with the community, this skatepark project embodies the
collective vision of skateboarders, parents, neighbors, and local sports
groups. Extensive public outreach provided diverse opportunities for
community members to shape the design, ensuring that the skatepark
meets their needs and desires. The design integrates this valuable feedback,
featuring essential amenities such as lighting, paving, parking, shade, and
furnishings. RRM and Wormhoudt Inc. worked closely together to ensure
that landscape and skatepark amenities were designed seamlessly. While
Wormhoudt worked directly with the skaters to provide a skate design

that met the needs of beginners, intermediate, and advanced skaters, RRM
designed shaded hangout plazas and landscapes for skaters and spectators.

l“ Section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
City of Pleasanton

Location
Pleasanton, CA

The RRM Teams Involved
» landscape Architecture
Project Size

3 Acres

Project Timeline
2021-Present
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Venice Beach Ocean Front Walk And
Skate Park

RRM Design Group provided the planning, design, construction documents, bid
services, cost estimates, and construction administration for the award-winning
renovation of the 1.7-mile Venice Beach Oceanfront Walk, the busiest public park in
Los Angeles and the second most visited place in California.

Within this divided community, through extensive outreach activities, RRM was able
to precipitate a consensus by using design solutions that maintained the unique flair
of Venice Beach. The design itself proved vandal-resistant, safe, low-maintenance,
innovative, artistic and attractive, and included: plazas, performance areas,
recreational facilities, basketball courts, multi-use paths, art installations, gateway
monuments, children’s play areas, and restrooms.

The final phase of the design to be implemented was the acclaimed Venice Skate
Park, a 16,000 square foot facility on the beach, which also serves the purpose of
capping an abandoned oil drilling site. The City of Los Angeles and the California
Coastal Commission unanimously adopted the Venice Beach plans.

(il section5 | Quolifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
City of Los Angeles

Location
Venice , CA

The RRM Teams Involved
» landscape Architecture

* Engineering

¢ Surveying

Project Size

1.7 Miles in length
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La Palma Green Promenade and Paseo

The City of Anaheim envisioned this important project to enhance recreation
opportunities and the quality of life for the community at large. After
extensive community engagement, a conceptual site plan was created. Our
team was hired to work with the City, Staff, and Stakeholders to further
develop the plan according to the communities’ needs and desires and
elevate the concept by creating a meaningful place, not just a design.

RRM’s history working on the park, street, and parking lot with the City

of Anaheim has proven successful. La Palma Parkway is currently under
construction, and Swan Street Parking Lot has been permitted. La Palma
Park and the construction of Swan Street Parking Lot are the final pieces to
complete this valuable trifecta for the City.

lil Section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
City of Anaheim

Location
Anaheim, CA

The RRM Teams Involved

« landscape Architecture

Project Timeline
2019-Present
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Ventura Harbor Village

Elevating Ventura’s waterfront experience

The Ventura Port District hired RRM to develop a comprehensive landscape
Master Plan for Harbor Village, the commercial zone within the Port. The
intent of the design is to create a heightened sense of entry and a cohesive
series of outdoor courtyards,
paseos, and walkways to
stimulate retail business
throughout the five-acre village.
Features of the plan include a
new event lawn/amphitheater
with stage and custom wind-
calming structures, entry plaza
with custom water feature,
areas for public art, outdoor
patios to increase tenant lease
space, decorative paving, fisherman’s memorial plaza, themed playground
and wayfinding signage. RRM also prepared construction cost projections to
help the District prioritize phases for implementation of the plan.

(il section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
Ventura Porl District

Location
Ventura, CA

The RRM Teams Involved
« Llandscape Architecture

* Civil Engineering

e Structural Engineering

« Surveying

» Architecture

Key Features & Elements
+ Plaza

* Performance Space

* Public Art

+ Gateway

Project Timeline
2011-Present
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’ H H Client
Surfer’s Point Managed Shoreline i
Retreat Phases 1 & 2 Location
Ventura, CA
A first-of-its-kind project on Ventura’s coast The RRM Teams Involved
Surfer’s Point is the first project of its kind to be approved by the California s landscape Architecture
Coastal Commission. RRM was hired by the City of Ventura to conceive, * el Englneenng
design and engineer this precedent-setting coastal retreat project. Striking a = P’""'m”g
balance between restoration and recreational needs, the project maintained Timieling

2002-Present

access to coastal recreation while improving aesthetic and environmental
characteristics via restoration of the back beach with native materials,
contour grading, dune restoration and stormwater pre-treatment. With

the first phase completed, Surfer’s Point has provided a restored beach

with dunes, bike path along the shore, multi-functional parking lots that
convert into festival event areas and functional access to the Ventura County
Fairgrounds for community events.
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Zumwalt Park

A new stage for downtown Tulare

RRM Design Group was retained to assist the City of Tulare with the
renovation of Zumwalt Park to help revitalize the downtown area. Funding
for this project is from the American Rescue Plan Act (ARPA). RRM prepared
design options, followed by a simple “open-house” style community event to
solicit the public’s input on the preferred design. The primary features of the
new park will be an amphitheater for events of up to approximately 1,500-
2,000 attendees and a playground and splash pad. Other amenities include
new restrooms, picnicking opportunities, and streetscape improvements
while preserving an existing gazebo and some existing trees. RRM will provide
bid-ready construction documents, specifications, and construction support
based on the preferred design.
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Client
City of Tulare

Location
Tulare, CA

The RRM Teams Involved
* landscape Architecture
* Architecture

Project Size
3.5 Acres

Project Timeline
2022-Present
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Olympus Park | Transforming a blank slate

The City of Encinitas tasked RRM with transforming a blank slate of land into
a 3.1-acre neighborhood park. A robust public outreach process defined
community’s desires and set the program, including space for yoga and
fitness classes, dog park, skate feature and bike pump track, colorful play
elements with an adventure hill, picnicking, shade structures, public art, and
a garden designed in collaboration with the San Diego Botanical Garden.
After the conceptual design was set, RRM continued into construction
documents and later supported construction. The ongoing success of this
park was due to effective public outreach and collaboration with City staff,
namely Public Works, Parks, Recreation and Cultural Arts Department, and
maintenance staff. RRM listened to the concerns of a vocal community to
account for challenges and design a park that everyone is proud to support.
Olympus Park has been honored with several awards and remains a top
visited park in San Diego County.

(il section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
City of Encinitas

Location
Encinitas, CA

The RRM Teams Involved
« lLandscape Architecture

« Civil Engineering

s Surveying

Project Size

3.1 Acres

Timeline
2017-2021
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Neff Park Improvements

Client
The City of La Mirada hired RRM Design Group to develop a schematic plan City of La Mirada
and renderings for Neff Park that would eventually continue through the P—
construction documentation process. Neff Park is nestled into the center of a La Mirada, CA

suburban neighborhood in La Mirada with a unique historic background. Three
structures remain and some sport courts, a playground, and picnic areas have
been added. As a part of the design phase, RRM’s team designed upgraded
sport court facilities, picnic areas including a picnic structure, updated restroom
facilities, a perimeter path, low water use planting and dealt with drainage
issues with the use of a naturally planted swale. Based on City and community
input, the design was improved upon and is now ready for the construction
documentation phase.
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The RRM Teams Involved
» landscape Architecture

« Civil Engineering

* Architecture

Project Size

10 Acres

Key Takeaways

¢ Historic Park Renovation

o Community Driven Design

® Multi-Generational Design

o [ncorporated CPTED Principles
o Community Gathering Space
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Porterville Community Center and Park

The Porterville Community Center and Park project, led by RRM Design
group, will transform an under-developed public lot into a vibrant
recreational space. The park will feature an ADA playground, a pump track,
trail, and sheltered picnic area. The community center, designed as an
indoor facility, will allow citizens a space to exercise and gather while being
shielded from the area’s poor air quality, caused by various agricultural
activities. This project aims to address the lack of amenities in the area and
foster community engagement, while also considering the environmental
and social challenges faced by the city. The ADA playground will ensure
inclusivity for children of all abilities, while the pump track caters to biking
and skateboarding enthusiasts. The fully connected trail system will enhance
accessibility for walking, jogging, and cycling. The community center will
serve as a hub for various events and activities, promoting social interaction
and physical well-being. Overall, the Porterville Community Center and Park
project will revitalize the public land, providing a dynamic and inclusive space
where residents can come together, enjoy indoor and outdoor activities, and
strengthen community bonds.

(il section5 | Qualifications | SOQ For On-Call Multidisciplinary & Professional Consulting Services

Client
City of Porterville

Location
Porterville, CA

The RRM Teams Involved
* Architecture
+ landscape Architecture

Project Timeline
Completed in 2023
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Trail Experience

Trail Projects

1. Franklin Creek Trail, Carpinteria

2. Santa Cruz Rail Trail Segments 7 PH1, 7
PH2, 8-9, & 10-11

3. Whittier Greenway Trail East

4. Escondido Creek Trail Expansion and
Renovation Design

5. Five Wounds Trail, San Jose
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Pictured: Our Mike Sherrod, Managing Partner & PIC on this pursuit, doing what he loves.

Section Six:

Fee Schedule (Cost File provided via PlanetBids)

SOQ For On-Call Multidisciplinary & Professional Consulting Services
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RRM Project Graphic: La Palma Park Expansion and Renovation, La Palma

Section Seven:

Appendix B Review & Reference Form

SOQ For On-Call Multidisciplinary & Professional Consulting Services
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References of Work Performed Form
{List 5 Local References)

Comany Name:_RRM Design Group

1. Name of Reference; Client: City of Downey

Address: 11111 Brookshire Avenue, Downey, CA 90241

John Oskoui

Contact Name: Phone Number: (949) 350-9225

Email: 2j021335@gmail.com

Dates of Busineis: 2018-2020

2. Name of Reference: Client: City of Escondido

201 N. Broadway, Escondido, CA 92026

Address:

Contact Name: J0anna Axelrod, Communications  Phone Numbey: (760) 839-4573
& Community Services

BEmail; jaxelrod@escondido.org
2020-Present

Dates of Business:

3. Name of Reference: Client: City of Wildomar

Address: 23873 Clinton Keith Road, Suite 201
Wildomar, CA 92595
Contact Name: Cameron Luna, Associate Engineer Phone Numbey: {951) 677-7751

Bmail:  cluna@cityofwildomar.org

Dates of Business: 2017-Present

4 Name of Reference: Client: City of Encinitas

Address: 505 S. Vulcan Avenue, Encinitas, CA 92024

lennifer Campbell, Assistant City

Contact Name: Manager (Formerly Director, Parks Phone Number: {760} 633-2740
and Recreation & Cultural Arts)

Email:  icampbell@encinitasca.gov

Dates of Business: 2017-2021

5. Name of Reference: Client: Conejo Recreation and Park District

Address: 403 West Hillcrest Drive, Thousand Oaks, CA 91360

Contact Name: Andrew Mooney, Park Planner Phone Number: (805) 495-6471

Email: @mooney@crpd.org

Dates of Business; On8oing
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EXHIBIT “B”

Payment Schedule (Hourly Payment)

A. Hourly Rate

CONSULTANT'S fees for such services shall be based upon the following hourly rate and cost
schedule:

SEE ATTACHED EXHIBIT B

B. Travel Charges for time during travel are not reimbursable,

C. Billing

1.

All billing shall be done monthly in fifteen (15) minute increments and matched to an
appropriate breakdown of the time that was taken to perform that work and who
performed it.

Each month’s bill should include a total to date. That total should provide, at a glance,
the total fees and costs incurred to date for the project.

A copy of memoranda, letters, reports, calculations and other documentation prepared
by CONSULTANT may be required to be submitted to CITY to demonstrate progress
toward completion of tasks. In the event CITY rejects or has comments on any such
product, CITY shall identify specific requirements for satisfactory completion.

CONSULTANT shall submit to CITY an invoice for each monthly payment due.
Such invoice shall:

A) Reference this Agreement;

B) Describe the services performed;

C) Show the total amount of the payment due;

D) Include a certification by a principal member of CONSULTANT's firm that
the work has been performed in accordance with the provisions of this
Agreement; and

E) For all payments include an estimate of the percentage of work completed.

Upon submission of any such invoice, if CITY is satisfied that CONSULTANT is
making satisfactory progress toward completion of tasks in accordance with this
Agreement, CITY shall approve the invoice, in which event payment shall be made
within thirty (30) days of receipt of the invoice by CITY. Such approval shall not be
unreasonably withheld., If CITY does not approve an invoice, CITY shall notify
CONSULTANT in writing of the reasons for non-approval and the schedule of
performance set forth in Exhibit "A" may at the option of CITY be suspended until
the parties agree that past performance by CONSULTANT is in, or has been brought
into compliance, or until this Agreement has expired or is terminated as provided
herein.



Any billings for extra work or additional services authorized in advance and in writing
by CITY shall be invoiced separately to CITY. Such invoice shall contain all of the
information required above, and in addition shall list the hours expended and hourly
rate charged for such time. Such invoices shall be approved by CITY if the work
performed is in accordance with the extra work or additional services requested, and if
CITY is satisfied that the statement of hours worked and costs incurred is accurate.
Such approval shall not be unreasonably withheld. Any dispute between the parties
concerning payment of such an invoice shall be treated as separate and apart from the
ongoing performance of the remainder of this Agreement,



Rev 3/1/2025

EXHIBIT B

RRM Bill Rate Ranges

ARCHITECTURE

INTERIORIDESIGN

Project Manager - STRUCT

Intern $ 54 - % 91 Designer | - INT $ $ 1l
Designer | - ARCH s 83 - % Il Designer Il - INT $ 90 - §$ 13
Designer Il - ARCH $ 90 - $ 133 Interior Designer | $ 97 - $ 144
Designer lll - ARCH $ 108 - § 170 Interior Designer Il $ 18 - $ In2
Job Captain - ARCH $ o8 - § 170 Interior Designer Il $ 128 . $ 194
Architect $ 114 - $ 174 Senior Interior Designer $ 138 . $ 215
Project Designer - ARCH $ 126 - §$ 197
Pt At s s
Project Manager - ARCH $ 131 - § 212 Intern $ 3

BIM Manager - ARCH $ 132 - $ 233 Assistant Designer - LAND 3 84 - % 119
Quality Control Manager - ARCH $ I51 - § 255 Associate Designer - LAND $ 93 - § 137
Senior Designer - ARCH $ 154 - % 248 Designer- LAND $ 105 - § I8
Senior Architect $ 154 - $ 262 Landscape Architect $ 108 - $ 175
Senior Project Manager - ARCH $ 157 - § 269 Senior Landscape Architect $ 132 - $ 214
Associate Manager of Architecture $ 163 - $ 251 Principal Landscape Architect $ 156 - $ 252
Design Director - ARCH $ 83 - § 309 Design Director - LAND $ 159 - § 256
Manager of Architecture $ 189 - § 309 Manager of Landscape Architecture $ 165 - % 259
Director of Architecture $ 200 - § 330 Principal $ 207 $ 37
Principal $ 207 $ 371 Managing Partner $ 220 $ 442
Managing Partner $ 220 $ 442

_

ENGINEERING Intern $ $

CIVi { Assistant Planner $ 98 - 3 142
Intern $ 54 - % Associate Planner $ N7 - s 187
Designer | - CIVIL $ 7 - § 107 Urban Designer - PLAN $ N7 - s 187
Designer Il - CIVIL 3 87 - $ 138 Senior Planner $ 148 - $ 227
Construction Inspector $ 12 - § 19 Senior Urban Designer - PLAN $ 148 - § 227
Associate Engineer - CIVIL $ 129 - $ 190 Supervisor of Planning & Urban Design $ 160 - § 244
Senior Associate Engineer - CIVIL $ 146 - $ 238 Principal Planner $ I8l - § 276
Engineer | - CIVIL $ 105 - % 159 Manager of Planning & Urban Design $ 194 - $ 29|
Engineer Il - CIVIL $ 18 - $ 18 Principal $ 207 $ 371
Project Engineer - CIVIL $ 142 . $ 210 Managing Partner $ 220 $ 442
Senior Project Engineer - CIVIL $ 160 - $ 262

Prgc e L s s
Manager of Engineering Services - CIVIL $ 200 - $ 317 Administrative Assistant $ 66 $
Principal $ 207 $ 371 Administrative Coordinator $ 83 - $ 144
Managing Partner $ 220 $ 442 Office Manager $ 18 - s 179
STRUCTURAUENGINEERINGIE , | co $ 2§ 54
Intern $ 54 - File Clerk/Administrative Support $ 62 $ 93
Drafter | $ Marketing Assistant 3 60 - 3 91
Drafter Il $ Marketing Coordinator $ 77 $ 129
Drafter lll $ Marketing Manager $ 140 $ 262
Senior Drafter $ Marketing Specialist $ 103 $ I
Engineer | - STRUCT $ Office Coordinator 3 83 . $ 144
Engineer |l - STRUCT 3 Business Development & Pursuits Supervisor $ 119 $ 215
Project Engineer - STRUCT $ Receptionist $ 62 - % 93
Senior Project Engineer - STRUCT $ Senior Marketing Specialist $ 18 $ 208

$
$

Manager nl Engineering Services STRUCT

Sunrey Technklm |

3
Survey Technician Il $ 9 -
Survey Technician Il $ 105 -
Party Chief $ 108 -
Senior Party Chief $ 135 -
Land Surveyor $ 135 -
Senior Land Surveyor $ 159 -
Supervisor of Surveying $ 7 -
Manager of Surve)'ing $ 180 -
REGUIAR
One person w/ GPS or Rebotic YWorkstation $ 175 - § 230
Two person $ 240 - $ 39
Three person $§ 320 - § 49
PREVAILING WAGE
One person w/ GPS or Robotic Workstation $ 2720 - $ 370
Two person $ 335 - $ 380
Three person $ 425 . § 60
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Subconsultants’ Bill Rates

' Bt
* Community Liaison & On-Call Designer
Stl,‘d 10 Max Moriyama
Monyama Studio Moriyama
Hourly Rate Range: $150-180

-------------------------------------------------------------------------------------------------------

Arborist

Monarch MONARCH

ENVIRONMENTAL

ARBORIST SERVICES PRICING 2025

Hourly rates shall not exceed those listed below for the following staff positions:

ISA Certified Arborist, Registered Consulting Arborist, Qualified Tree Risk Assessor: $250

[" Sectioné | Fee Schedule | SOQ For On-Call Multidisciplinary & Professional Consulting Services



Electrical Engineering,
DES ENG Site Lighting (MEP)

P2S
P2S LP
RATE SCHEDULE FOR ENGINEERING SERVICES
ON A TIME AND EXPENSE BASIS

Category Rate

PRINCIPAL ENGINEER $365
ENGINEER GRADE 05 $308
ENGINEER GRADE 04 $299
ENGINEER GRADE 03 $256
ENGINEER GRADE 02 $236
ENGINEER GRADE 01 $209
DESIGN ENGINEER GRADE 05 $256
DESIGN ENGINEER GRADE 04 $236
DESIGN ENGINEER GRADE 03 $209
DESIGN ENGINEER GRADE 02 $185
DESIGN ENGINEER GRADE 01 $165
DESIGNER GRADE 04 $176
DESIGNER GRADE 03 $165
DESIGNER GRADE 02 $151
DESIGNER GRADE 01 $145
CAD/BIM DESIGNER GRADE 04 $146
CAD/BIM DESIGNER GRADE 03 $131
CAD/BIM DESIGNER GRADE 02 $118
CAD/BIM DESIGNER GRADE 01 $108
COMMISSIONING GRADE 05 $308
COMMISSIONING GRADE 04 $268
COMMISSIONING GRADE 03 $228
COMMISSIONING GRADE 02 $182
COMMISSIONING GRADE 01 $156
TECHNICAL WRITER $165
PROJECTASSISTANT $108

In addition, for direct out-of-pocket expenses (when they occur), we quote the following:

1) Automobile: at current IRS rate per mile from home office for travel
outside Los Angeles, Orange, San Diego, San Bernardino,
Riverside & King counties

2) Travel Expense: at Cost

3) Subsistence: While away from home office for more than 1 day: at
Cost, but not to exceed $275 per day per person.

4) Plan Check Fees: at Cost plus 10% markup

5) Third-Party Services: at Cost plus 10% markup

» Printing and copy services

» Consultant and subcontract professional fees
« Surveying / Soils Investigation

* Testing Laboratory Work

LIABILITY LI
Professional Liability $ 5,000,000.
General Liability $ 2,000,000.

Effective January 1, 2025 — December 31, 2025
RT-225
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2

Environmental/
CEQA/Acoustic
Analysis

Rincon

Standard Fee Schedule for Environmental Sciences and Planning Services

Hourly Rate

Professional, Technical January 1 - January 1 - January 1 -
and Support Personnel* December 31, 2025 December 31, 2026 December 31, 2027
Senior Principal $330 $342 $354
Principal $318 $329 $341
Director $318 $329 $341
Senior Supervisor Il $302 $313 $324
Supervisor | $282 $292 $302
Senior Professional Il $264 $273 $283
Senior Professional | $246 $255 $264
Professional IV $218 $226 $234
Professional il $203 $210 $217
Professional Il $180 $186 $193
Professional | $160 $166 $172
Associate IlI $135 $140 $145
Associate Il $121 $125 $129
Associate | $113 $117 $121
Field Technician $97 $100 $104
Technical Editor $152 $157 $162
Project Accountant $129 $134 $139
Billing Specialist $111 $115 $119
Publishing Specialist $124 $128 $132
Clerical $111 $115 $119

* Professional classifications include environmental scientists, urban planners, biologists, geologists, marine scientists, GHG verifiers,
sustainability experts, cultural resources experts, data technology experts, and other professionals. Expert witness services consisting of
depositions or in-court testimony are charged at the hourly rate of $400.

Reimbursable Expenses

Direct Cost Rates

Photocopies - B/W $0.25 (single-sided), $0.45 (double-sided)
Photocopies - Color $1.55 (single-sided), $3.10 (double-sided)
Photocopies - 11" by 17" $0.55 (B/W), $3.40 (color)

Oversized Maps $8.50/square foot

Digital Production ' $15/CD, $20/flash drive

Light-Duty and Passenger Vehicles* $90/day

4AWD and Off-Road Vehicles* $150/day

*Current IRS mileage rate for mileage over 50 and for all miles incurred in employee-owned vehicles.

Other Direct Costs. Other direct costs associated with the execution of a project, that are not included in the hourly rates above, are
billed at cost plus 16%. These may include, but are not limited to, laboratory and drilling services, subcontractor services, authorized
travel expenses, permit charges and filing fees, mailings and postage, performance bonds, sample handling and shipment, rental
equipment, and vehicles other than covered by the above charges.

Annual Escalation. Standard rates subject to 3.5% annual escalation, on January 1.

Payment Terms. All fees will be billed to Client monthly and shall be due and payable upon receipt or as indicated in the contract

provisions for the assignment. Invoices are delinquent if not paid within 10 days from receipt or per the contractually required
payment terms.

Effective January 1, 2025
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Rincon Consultants, Inc.

Equipment Rate
Environmental Site Assessment

Soil Vapor Extraction Monitoring Equipment $160
Four Gas Monitor $137
Flame lonization Detector $110
Photo lonization Detector $82
Hand Auger Sampler $62
Water Level Indicator, DC Purge Pump $46
CAPDash $7,500
Natural Resources Field Equipment :

UAS Drone $300
Spotting or Fiberoptic Scope $170
Petterson Bat Ultrasound Detector/Recording Equipment $170
Sound Level Metering Field Package (Anemometer, Tripod and Digital Camera) $113
GPS (Sub-meter Accuracy) $67
Infrared Sensor Digital Camera or Computer Field Equipment $57
Scent Station $23
Laser Rangefinder/Altitude $11
Pit-fall Traps, Spotlights, Anemometer, GPS Units, Sterilized Sample Jar $9
Mammal Trap, Large/Small $1.55/$0.55
Water and Marine Resources Equipment

Boat (20 ft. Boston Whaler or Similar) $800
Multi Parameter Sonde (Temp, Cond, Turbidity, DO, pH) with GPS $170
Water Quality Equipment (DO, pH, Turbidity, Refractometer, Temperature) $62
Refractometer (Salinity) or Turbidity Meter $38
Large Block Nets $114
Minnow Trap $98
Net, Hand/Large Seine $57
Field Equipment Packages

Standard Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet, Safety Equipment, $114
and Botanic Collecting Equipment)

Remote Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet and Mifi, Delorme $144
Satellite Beacon, 24-Hour Safety Phone)

Amphibian/Vernal Pool Field Package (Digital Camera, GPS, Thermometer, Decon Chlorine, $170
Waders, Float Tube, Hand Net, Field Microscope)

Fisheries Equipment Package (Waders, Wetsuits, Dip Nets, Seine Nets, Bubblers, Buckets) $57
Underwater and Marine Sampling Gear (U/W Photo/Video Camera, Scuba Equipment (Tanks, BCD, $57/diver
Regulators, Wetsuits, etc.)

Marine Field Package (PFDs - Personal Flotation Devices, 100-foot Reel Tapes with Stainless $100
Carabiners, Pelican Floats, Underwater Slates, Thermometer, Refractometer, Anemometer, Various

Field Guides)

Insurance, Hazard and Fees

Historic Research Fees $55
L&H Dive Insurance $57/diver
Level C Health and Safety $70/person

Effective January 1, 2025
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Schedule of Fees
Hourly Charges for Personnel

Professional Staff

Principal Engineer/Geologist/Environmental Scientist/Certified Industrial Hygienist.... ... ... ... .. . . $ 250
Senior Engineer/Geologist/Environmental Scientist ... .. $ 235
Senior Project Engineer/Geologist/Environmental Scientist ... % 220
Project Engineer/Geologist/Environmental Scientist................. .. $ 210
Senior Staff Engineer/Geologist/Environmental Scientist......... .. $ 200
Staff Engineer/Geologist/Environmental Scientist. ... .. ... ... .. $ 180
GISAnalyst ... . $ 160
Technical IIIuslfatorICAD Operator . $ 140
Field Staff
Certified Asbeostos/Lead TEChMICIAN ... i ai iy e s ssias i) shamasesvsisonins $ 220
Field Operations MAanagEr: o i i ammmi i s msmssias s s s i R R . $ 150
Nondestructive Examination Technician (UT, MT, LP) ... $ 145
SUpEVISONY TECHNICIAN o wvnsiiosmms s vy S ST R e R b es csnsnse & 140
Special Inspector (Concrete, Masonry, Structural Steel, Welding, and Fireproofing) ... . % 135
Senior TEChNIGIAN s saiimas T BB S N e B ST B P e . $ 135
TN A s T S T R e saerae B 130
Administrative Staff
Information Specialist ... . $ 120
GeotechntcalenwronmeniallLaboratory Assmtanl S i s 1 120
D AN PrOGESSIO s s susssssvasmussris s ss s waps d8ass o A58 05 NS B oS TS s et e wrsrsvews. 3 OB
Concrete Coring Equipment (includes technician)........................ie. 0 190/0r
Anchor Load Test Equipment (includes technician) ... ... $ 190/hr
GPR EQUIDIMENE. ..o $ 180/r
Inclinometer. . . $ 100/hr
Hand Auger Eqmpment ,,,,, $  80/r
Rebar Locator (Pachometer) ....................................................................................................................... $  25/hr
Napor EMISSIONTKIL sonammmmnn e i S T S T e s T T $  65/kit
Nuclear Density Gauge ... R $ 15/Mr
X-Ray FIUuorescence. ..........coiviriniesivininies $ 70/r
| 5417153 | B E——— $  25/hr
Air Sampling Pump.... . s AR AR P $  10/hr
EIBMERICIS: s smmasan s SR RN R RSN ; $ 15/hr
Equipment $  15/hr
Expert Witness Testimony.... e $ 450/hr
DIMECE EXPEISES ..ottt e Cost plus 15 %

Special equipment charges will be provided upon request.

Technicians and special inspectors, are charged at a 4-hour minimum, and 8-hour minimum for hours exceeding 4 hours.
Overtime rates at 1.5 times the regular rates will be charged for work performed in excess of 8 hours in one day Monday
through Friday and all day on Saturday. Rates at twice the regular rates will be charged for all work in excess of 12 hours
in one day, all day Sunday and on holidays.

Our rates will be adjusted in conjunction with the increase in the Prevailing Wage Determination during the life of the
project, as applicable.

The terms and conditions are included in Ninyo & Moore's Work Authorization and Agreement form.

Ninyo & Moore | City of Hunlinglon Beach On-Call | S04-04939 | April 23, 2025 CA16
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Schedule of Fees for Laboratory Testing

SOILS

Allerberg Limils, D 4318, CT 204

Califomia Bearing Ratio (CBR), D 1883

Chloride and Sulfate Centent, CT 417 & CT 422 .
Consolidation, D 2435, CT 219

Consolidation, Hydro-Collapse only, D 2435
Consolidalion — Time Rate, D 2435, CT 219

Direct Shear — Remolded, D 3080

Direct Shear - Undisturbed, D 3080

Durability Index, CT 229 ..

Expansion Index, D 4829, IBC 18-3

Expansion Potential (Method A), D 4546

Geofabric Tensile and Elongation Test, D 4632 ..
Hydraulic Conductivity, D 5084 . .

Hydrometer Analysis, D 6913, CT 203

Moisture, Ash, & Organic Matter of Peat/Organic Soils
Moisture Only, D 2216, CT 226

Moisture and Density, D 2937

Permeability, CH, D 2434, CT 220

pH and Resistivity, CT643. .. ..

Proctor Density D1557, D 698, CT 216, AASHTO T- 180
Proctor Density with Rock Comection D 1557

R-value, D 2844, CT 301

Sand Equivalent, D 2419, CT 217

Sieve Analysis, D 6913, CT 202

Sieve Analysis, 200 Wash, D 1140, CT 202

Specific Gravity, D854 ..

Themal Resistivity (ASTM 5334, IEEE 442)

Triaxial Shear, C.D, D 4767, T 297

Triaxial Shear, C.U., wipore pressure, D 4767, T 2297 per pt
Triaxial Shear, C.U., wio pore pressure, D 4767, T2297wpt
Triaxial Shear, U.U., D 2850

Unconfined Compressm D 2166, T 208

MASONRY

Brick Absorption, 24-hour submersion, 5-hr bmlzng, T-day, Co7.

Brick Compression Test, C67 .

Brick Efflorescence, C 67

Brick Modulus of Ruplure, C 67

Brick Moisture as received, C 67

Brick Saturation Coefficient, C 67

Concrete Block Compression Test, 8x8x16,C 140 ...
Concrete Block Conformance Package, C 90.
Concrete Block Linear Shrinkage, C 426 ..

Concrele Block Unit Weight and Absorption, C 140

Cores, Compression or Shear Bond, CA Code
Masonry Grout, 3x3x6 prism compression, C 39
Masonry Mortar, 2x2 cube compression, C 109
Masonry Prism, half size, compression, C 1019 ..
Masonry Prism, Full size, compression, C 1019 ... ... .

REINFORCING AND STRUCTURAL STEEL

Chemical Analysis, A 36, A 615

Fireproofing Density Test, UBC 7-6 .

Hardness Test, Rockwell, A 370

High Strength Bolt, Nut & Washer Conformance,
per assembly, A 325

Mechanically Spliced RelnforangfensﬂeTesl ACI B

Pre-Stress Strand (7 wire), A416 .
Reinforcing Tensile or Bend up to No. 11, A615& A 7[)6
Structural Steel Tensile Test: Up 1o 200,000 bs., A 370 .
Welded Reinforcing Tensile Test: Up to No. 11 bars, ACI

G GO OO G O

170
550
175
300
150
200
350
300
175
180
170
200
350
220
120

35

135

150
175
170

7%

CONCRETE

Compression Tests, 6x12 Cylinder, C 39

Concrete Mix Design Review, Job Spec

Concrele Mix Design, per Trial Balch, 6 cylinder, ACI
Concrete Cores, Compression (excludes sampling), C42 .. .
Drying Shrinkage, C 157 .

Flexural Test, C 78

Flexural Test, C 293

Flexural Test, CT 523

Gunite/Sholcrete, Panels, 3 cut cores per panel and test, ACI
Lightweight Concrete Fill, Compression, C 495

Petrographic Analysis, C 856 ;

Restrained Expansion of Shrinkage Compensation

Splitting Tensile Strength, C 496

3x6 Grout, (CLSM), C 39

2x2x2 Non-Shrink Grout, C 109

ASPHALT

Air Voids, T 269

Asphalt Mix Design, Caltrans (incl. Aggregale Qual:fy)
Asphall Mix Design Review, Job Spec

Dust Proportioning, CT LP-4

Exlraction, % Asphall, including Gradation, D 2172, CT 382
Extraction, % Asphall without Gradation, D 2172, CT 382
Film Stripping, CT 302

Hveem Stability and Unit Weight D 1560, T 246, CT 365
Marshall Slability, Flow and Unit Weight, T 245 . -
Maximum Theoretical Unit Weight, D 2041, CT 309 .
Moisture Content, CT 370

Moisture Susceptibility and Tensile Stress Ratio, T 238, CT 371
Slurry Wet Track Abrasion, D 3910

Superpave, Asphalt Mix Verification (incl. Aggregate Quality)
Superpave, Gyralory Unit WL, T 312 . .
Superpave, Hamburg Wheel, 20,000 passes, T 324

Unit Weight sample or core, D 2726, CT 308

Voids in Mineral Aggregate, (VMA) CT LP-2

Voids filled with Asphalt, (VFA) CT LP-3 .

Wax Density, D 1188

AGGREGATES

Clay Lumps and Friable Particles, C 142 .

Cleanness Value, CT 227

Crushed Particles, CT 205

Durability, Coarse or Fine, CT 229 ..

Fine Aggregate Angularity, ASTM C 1252 T 304 CT 234
Flat and Elongated Particle, D 4791 . .
Lightweight Particles, C 123

Los Angeles Abrasion, C 131 or C 535

Material Finer than No. 200 Sieve by Washing, C 117
Organic Impurities, C40 . ...

Potential Alkali Reaclivity, Mortar Bar Melhod Ooarse 01280 -

Polential Alkali Reaclivity, Mortar Bar Method, Fine, C 1260.
Polential Reactivity of Aggregate (Chemical Method), C 289
Sand Equivalent, T176,CT 217 . .. . y

Sieve Analysis, Coarse Aggregate, T 27, C 136

Sieve Analysis, Fine Aggregate (including wash), T 27, C 136 ..

Sodium Sulfate Soundness, C 88 . o
Specific Gravity and Absorption, Coarse C 12? CT 206
Specific Gravity and Absorption, Fine, C 128, CT 207

ROQFING
Roofing Tile Absorption, (set of 5), C 67
Roofing Tile Strenglh Test, (set of 5), C 67

Special preparation of slandard test specimens will be charged at the fechnician's hourly rale.
Ninyo & Moore is accredited to perform the AASHTO equivalent of many ASTM test procedures.

Ninyo & Moore | 2024 Laboratory Testing
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Cost

Estimating 2025 PROFESSIONAL RATES
OCMI

TITLE HOURLY RATE
EXECUTIVE .
Principal $350
LEVEL
Senior Director $290
DIRECTOR °*° 9
Director $275
LEVEL SERVICES: Associate Director $250
Senior Cost Manager $230
MANAGEMENT:
Cost Manager $215
SE N IO R Senior Estimator $195
PROFESSIONAL: Senior Risk Analyst $250
Cost Estimator Il 3180
Cost Estimator | $165
PROFESSIONAL: :
Economist $230
Risk Analyst $230

Rates are valid through 31 December 2025.

A

oC
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All Wheel Skatepark
Zach Wormhoudt

&7 Wormhoudtinc

Wormhoudt Incorporated
Charge Rate Schedule
Effective until December 31, 2025

The following chart outlines the current charge rate for professional and office costs.
Reimbursable rates and expenses are shown at the bottom.

Project Rate

Principal $190.00 /hour
Project Manager/Construction Manager $160.00 /hour
CAD Manager $150.00 /hour
Project Designer $140.00/hour
Draftsperson $110.00 /hour
Project Administration $80.00/hour

Reimbursable Rates

Mileage $.65/mile

Blueprints, Printing and Reproductions Cost plus 10%
Sub Consultant Services Cost plus 10%
Travel Expenses Cost plus 10%
Photography Cost plus 10%
Parking and Toll Expenses Cost plus 10%
Models and Renderings Cost plus 10%
Permit Fees Postage/Overnight Mail Service Cost plus 10%
Courier Delivery Cost plus 10%
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ACORD CERTIFICATE OF LIABILITY INSURANGCE DATE AV

71812025

THIS GERTIFICATE IS 1ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NOC RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW, THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PROBUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificale holder Is an ADDITIONAL INSURED, the policy{ies) must have ADDITIONAL INSURED provislons or be endorsed,
if SUBROGATION 15 WAIVED, subject to the terms and conditions of the policy, certaln poticies may require an endorsement. A statement on
this certificate does not confer rights fo the certificate holder in lieu of such endorsement({s}).

PRODUCER _ ] ! TanE: " Sandy Peters
AssuredPariners Deslgn Professionals Insurance Services, LLC PHONE FAX
3697 Mt. Diablo Blvd Suile 230 {AIG, Ho, Exy): 626-696-1801 [AIC, Hol:
Lafayelle CA 94549 hobEes; DasignProCers@AssuredPariners.com
INSURER{S) AFFORDING COVERAGE HAIG ff
tlcenseft: 6003745] mSURER A: Trumbull Insurance Company 27120
IMSURED RRMDESH02) |\ cunen n : Travelers Casually and Surety Go of America 31194
RRM Deslign Group
BOS 543.1794 INSURER ¢ ; Harl{ord Underwrilers Insurance Company 30104
3765 S. Higuera 8t,, Suite 102 INSURER D ; Sentinel Insurance Company 11000
San Luis Obispo CA 93401 HSURERE :
IHSURERF ;
COVERAGES CERTIFICATE NUMBER: 1200844693 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED 8Y PAID CLAIMS,

AODLSUBT]
"Lqrsg TYPE OF INSURANCE IS0 | VYD POLICY NUMBER {fﬁg}A%WFﬂ u? ﬁ}é%ﬁ% LIMITS
C | X | COMMERCIAL GENERAL LIAGILITY Y LY | B4SBWOMSWER 613042625 6/30/2026 | EACH OCCURRENGE $ 1,000,000
DAMAGE TO RENTED
I CLAIMS-MADE ] X [ 0CCUR FRé{l&ESEgiEa opc‘cﬁmm $ 1,006,000
_2(__ Conlraclyal Liab MED EXP {Any ong person) 1% 10,000
| X | xcuneudad PERSONAL & ADVINIURY | § 1,000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENEHAL AGGREGATE $2,000,000
|| pouecy ERO- D LoG PRODUGCTS - COMPIOP AGG | § 2,660,000
OTHER: $
A | automosILELIABILITY Y | ¥ | 84UEGAC1692 63012025 | emopoze | GONNINED SGLELIMT 15 1,000,000
A | ANY AUTO BODILY INJURY (Parpersen} | $
OWNED SCHEDULED
oLy ee BODILY INJURY (Per accldeny| $
HIRED NOM-OWNED EROPERTY DAMAGE s
| | AUTOS ONLY AUTOS ONLY | {Per accldent)
s
C L UMBRELLALIAB X OGOLUR ¥ Y | 84SBWBMEWFR Gi32026 G6130/2028 | eACH OGCURRENGE $ 5,000,000
EXCESS LIAB CLAIMS JADE AGGREGATE $ 5,000,000
oo | X | Rerenmions 10 000 :
D |WORKERS COMPENSATION v PER OTH-
WORKERS COMPENSATION. orn B4WEGAGTCTV 63072025 | 613022026 |X [B5Rre | | EF
ANYPROPRIETORPARTNEREXECUTIVE £.L. EAGH ACCIDENT $ 1,000,600
QEFICERMEMIEREXCLUDED? D HiA
{Mandatory in NH) E.L. DISEASE - EA ENPLOYEE| § 1,000,080
I yes, dascribe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMGT [ $1,000,000
B | Profassional Liabifity & 107655124 613042025 61302026 | Per Clalmi$2,000,000 $4,000,000/Aggr.
Contr. Poliution Liab IncJuded
Clalms Made Form

DESCRIPTION OF OPERATIONS 1 LOCATIONS { VEHICLES {ACORUD 101, Additlonat Remaiks Schodule, may be attached I more space [s required)
No Single-Family or Multi-Family Residentiat Construction Excluston appliss. AM Besl’s Raling of Policles above: AMXV or greater. The following policies are
included in the underlying schedule of insurance for umbreilalexcess liability: Generat Liabllity/Aulo Liablily/Employers Liability.

RE: The Preparation of an amendment lo the Huntinglon Beach Zonlng and Subdivision Ordinance, establish a new research and lechnology zond,-- Gily of
Huntingtan Beach, ils officers, elected or appointed officlals, employess, agents, and volunteers are named as an additional Insured as respecgis eheral lfabllity
as required per written contract . General Liability Is Pritary/Non-Confribulory per policy form wording. Insurgig?,w ingYe po fxubrdaalion per
lhe allached endorsemenl(s). Profassional Liabilily poficy has a deduclible which is: $10,000 with a relro datal D11

By:

TA

N :
CERTIFICATE HOLDER CANCELLATION 30 Day NoticeofSasTiptimNE Y

Eg(}g’ OF HUNTINGTON BEACY
SHOULD ANY OF THE A DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS,

City of Huntinglon Beach

2000 Main Street

Huntington Beach CA 92648 AR RO RETTCP Ve

I
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Policy #: 84 SBW BM5SWFR
Policy Change:
wtd  Bsiness Owner's Policy

The following Additional Insured has been added as an Additional Insured - Owners, l.essees or
Contractors - Completed Operalions,

City of Huntinglon Beach, is officers, elected or appointed Profgssional Services, Public
officials, employass, agenis and volunt , 2000 MAIN ST, LOC 001 Art Master Plan in Huntington
HUNTINGTON BEACH, CA 92648 Beach

The following Additional Insured has been added as an Additional Insured - Designated Person or
Organizatioh,

City of Huntington Beach, its officers, elected or appointed officials, employeas,
agents and volunt, 2000 MAIN ST,, HUNTINGTON BEACH, CA 92648

Palicy is amended lo revise lhe following Endorsement Forms reflecting the changes made to your policy.

T i

SC 000614018 PCOLICY CHANGE

Form SC 00 06 10 18 Page 2 of 2
Process Date; 06/20/2025 © 2018, The Hartford . Policy Expiration Date: 06/30/2026
(May include copyrighted materiat of Insurance Services Office, Inc., with ils permission)



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

i

THE b
HARTEORD

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

POLICY NUMBER: 84 SBW BMAWFR

This endorsement modifies insurance provided under the following:
BUSINESS LIABILITY COVERAGE FORM

Excepl as alherwise stated in this endorsement, the terms and conditions of the Policy apply.

The following is added o Section G. WHO 1S AN INSURED:

Additional Insured — Owners, Lessees Or Confractors — Completed Operafions

a.,

Tha person(s) or organization({s) shown in the Schedule on the Declarations Is also an additional insured, but
only with respect to ability for "bodily injury” or "properly damage" caused, in whole or in par, by "your work"
and at the location designated and described in the Location And Description Of Completed Operalions
Schedule in the Dedlarations performed for that additional insured and included in the "products-compleled
operations hazard".

With respect to the insurance afforded to these additional insurads, this insurance does not apply to "bodily
injury”, "property damage” or "personal and advertising injury" arising out of the rendering of, or the failure to
render, any professional archilectural, engineering or surveying services, including:

{1} The preparing, approving, ediling of or failure to prepare or approve, shop drawings, maps, opinions,
reports, surveys, change orders, field orders, designs, drawings, speciffcations, warnings,
recommendations, permit applications, payment requests, manuals or instructions,

{2) Supervisory, inspeclion, qualily control, architectural, engineering or surveying activities or services;

{3) Maintenance of job sile safety, constructioh administration, construction contracting, construction
management, computer consulting or design software developmenl or programming senvice, or selaction
of a contractor or programming service;

{4) Monitoring, sampling, or tesling service necessary to perform any of the services included In (1), {2) or (3)
above:

{5) Supervision, hiring, employment, training or monitoring of others who are performing any of the services
included in {1), (2) or {3} above;

The insurance afforded to these additional insureds only applies to the extent permitied by law.

If coverage provided to these additional insureds is required by a wiitten contract, agreement or written permit

issuad by a state or governmental agency or subdivision or polilical subdivision, the insurance afforded to

these additional insureds will not be broader than that which you are required by the contract, agreement or
permit fo provide for these additional insureds,

Form SL.30 361018 Page 1 of 1
Process Date: 04/11/2625 © 2018, The Hartford Policy Explration Date: 06/30/2026

{May inciude copyrighled material of Insurance Services Office, Inc., with its permission)



THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

5
23

THE iims
HARTFORD

ADDITIONAL INSURED — DESIGNATED PERSON OR ORGANIZATION

This endorsement maodifios insurance provided under the following:
BUSINESS LIABILITY COVERAGE FORM

Except as otherwise stated in this endorsement, the terms and conditions of tha Policy apply.

A. The following is added to Section G. WHO IS AN INSURED:
Designated Person Or Organization

a.

C.

The person(s) or organization{s) shawn in the Declarations as Additional Insured — Designated Person Or
Organizatlon Is also an additfonal insured, bul only with respect to liabllity for "badily injury”, "propeity
damage” or "personal and advertising injury” caused, in whole or in part, by your acls or omissions or the acts
or omissions of those acting on your behalf:

{1} In the performance of your ongoing operations; or
{2} In cornection with your pramises owned by or rented to you,

If coverage provided lo these additional insureds is required by a written conlract or wrilten agreement, or
when reguired by a wrilien permit issued by a state or governmental agency or subdivision or paolitical
subdivision, the insurance afforded to these additional insureds will not be broader than that which you are
required by the contract, agreement, or permit 1o provide for these additional insureds.

The insurance afforded to these additional insureds only applies {0 the extent permilted by law.

B. Wilh respect to lhe insurance afforded such additional insured(s) by this endorsement, the following additional
exclusion is added to Section B. EXCLUSIONS:

This insurance does not apply to “bodily injury” or “property damage” included within the "products-completed
operations hazard".

Form SL. 30421018 Page 1 of 1

© 2018, The Hartford
(May include copyrighted material of Insurance Services Office, Inc., with its permission)
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COMMERCIAL AUTOMOBILE
HA 99161221

THIS ENDORSEMENT CHANGES THE POLICY, PL.EASE READ IT CAREFULLY.

COMMERCIAL AUTOMOBILE BROAD FORM
ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

To the extent that ihe provisions of this endorsement provide broader benefits to the “insured" than other
provisions of the Coverage Form, the provisions of this endorsement apply.

1. BROAD FORM INSURED

Paragraph .1. - WHO 1S AN INSURED - of
Section I - Llability Coverage is amended to
add the following:

d. Subsidiaries and Newly Acquired or
Formed Organizations

The Named lnsured shown in the Declarations
is amended {0 include:

{1} Any legal business entity other than a
partnership or joint venlure, formed as a
subsidiary in  which you have an
ownership interest of more than 50% on
the effective date of the Coverage Form.
However, the Named Insured does not
include any subsidiary that is an "insured”
under any other automobile policy or
would be an *insured" under such a policy
but for its termination or the exhaustion of
its Limit of Insurance.

(2) Any aorganization that is acquired or
formed by you and over which you
maintain majorlty ownership. However,
the Named insured does not include any
newly formed or acquired organization:

(a) Thatis a partnership or joint venture,

(b} That ls an "insured" under any other
policy,

(c) That has exhausted ils Limit of
insurance under any other policy, or

{d} 180 days or more after its acquisition
or formation by you, unless you have
given us notice of the acquisition or
formation.

Coverage does not apply to "bodily injury”
ol "properly damage"” that resuits from an
"accident" that occurred before you
formed or acquired the organization.

Form HA 9916 12 21

e,

Employees as Insureds

(1). Any "employss" of yours while using a
covered "auto" you don'i own, hire or
borrow in your business or your personal
affairs.

Lessors as Insureds

{1). The lessor of a covered "auto" while the
"auto" Is leased lo you under a wrilten
agreement if;

(a} The agresment requires you o
provide direct primary insurance for
the lessor and

{b) The "auto" is leased without a driver.

Such a leased "auto” will be considered a
covered "auto" you own and not a covered
“auto" you hire.

Additional Insured if Required by Contract

(1) When you have agreed, in a wrilten
contract or written agreement, that a
person or organization be added as an
additional insured on your business auto
policy, such person or organization is an
“insured”, but only to the extent such
person or organization is jiable for "bodily
injury® or “properly damage" caused by
the conduct of an ‘“insured" under
paragraphs a. or b. of Who Is An Insured
with  regard to the  ownership,
inaintenance or use of a ¢overed "auto."

The insurance afforded lo any such
additional insured applies only if the
"hodily injury" or “properly damage"
QCoUrs!

(a) During the policy period, and

{b) Subsequent to the execution of such
written contract, and

Page 1 of §
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(c) Prior to the expiration of the period of
time that the written contract requires
such insurance be provided to the
additional insured.

{2) How Limits Apply

If you have agreed in a wrilten conlract or
wrilten agreement that another person or
organization be added as an additional
insured on your policy, the most we will
pay an behalf of such additional insured is
the lesser of:

(a) The limits of Insurance specified in the
wrilten confract or written agreement;
or

(b} The Limils of Insurance shown in the
Declarations.

Such amount shail be & part of and nol in
addition to Limits of Insurance shown in
the Declarations and described in this
Secton.

(3) Additional Insureds Other Insurance

If we cover a claim or "suit" under this
Coverage Part that may also be covered
by other insurance avaitable to an
additional insured, such additional insured
must submit such claim or "suit" to the
other insurer for defense and indemnily.

Howavar, this provision does not apply to
the extent thal you have agreed in a
written contract or wrilten agreement that
this insurance Is  prmary and
non-contributory  with  the  additional
insured's own insurance,

(4) Duties in The Event Of Accldent, Claim,
Suit or Loss

If you have agreed in a wriiten contract or
wrilten agreement that another person or
organization be added as an additional
insured on your policy, the additional
insured shall be required to comply with
the provisions in LOSS CONDITIONS 2, -
DUTIES iN THE EVENT OF ACCIDENT,
CLAIM , SUIT OR LOSS - OF SECTION
IV — BUSINESS AUTO CONDITIONS, in
the same manner as the Named Insured,

2. Primary and Non-Contributory if Required

by Contract

Only with respect to insurance provided to an
additional insured In A.i.g. - Additional
Insured If Required by Contract, the following
provisions apply:

(1) Primary Insurance When Required By
Contract

Page 2 of

This insurance is primary if you have
agreed in a written confract or writlen
agreement that this insurance be primary.
If other insurance is also primary, we will
share with all that other insurance by the
method describad in Other Insurance 5.4,

{2) Primary And Non-Contributory To Other
Insurance When Required By Contract

If you have agreed in a wrillen contract or
wrillen agreement that this insurance is
primary and non-contributory with the
additional insured's own insurance, this
insurance is primary and we will not seek
contribution from that other insurance.

Paragraphs {1) and (2) do not apply to other
insurance to which the additional insured has
been added as an additional insured,

When lhis insurance is axcess, we will have
no duty to defend the insured against any
"suil" if any olher insurer has a duly o defend
the insured against that “suit". If no other
insurer defends, we will undertake o do so,
but we will be enlitied to the insured's rights
against all those other insurers.

When this insurance is excess over other
insurance, we will pay only our share of the
amount of the loss, if any, thal exceeds the
sum of;

(1) The total amount that all such other
insurance wolld pay for the loss In the
absence of this insurance; and

{2) The totai of all deduclible and self-insured
amounts under all that other insurance,

We will share the remaining loss, if any, by

lhe method described in SECTION V-

Business Auto Condilions, B. General

Congditions, Other Insurance 5.d.

3. AUTOS RENTED BY EMPLOYEES

Any “auto” hired or rented by your "employee” on
your behalf and al your direction will be
considered an "auto" you hire.,

The SECTION IV- Business Auto Conditions, B,
Generat Conditions, 5. OTHER [INSURANCE
Condition Is amended by adding the following:

e.

If an “employee’s" personal insurance also
applles on an excess basis to a covered
"auto" hired or rented by your "employes” on
your behalf and al your direction, this
insurance will be prithary lo the “"employee’s”
personal insurance.

Form HA 99 16 12 21



4. AMENDED FELLOW EMPLOYEE EXCLUSION

EXCLUSION 5. - FELLOW EMPLOYEE - of
SECTION It - LIABILITY COVERAGE does not
apply if you have workers' compensation
insurance  in-force  covering all  of your
"employeas”.

Covarage Is excess over any other colleclible
insurance.

HIRED AUTO PHYSICAL DAMAGE COVERAGE

if hired "autos" are covered "autos" for Liabilily
Coverage and if Comprehensive, Specified
Causes of lLoss, or Collision coverages are
provided under this Coverage Form for any "auto"
you own, then lhe Physical Damage Coverages
provided are exlended to "aulos” you hire or
borrow, subjecl fo the following limit.

The most we will pay for “loss” ta any hired "auto"
is:

(1) $100,000;

{2) The actual cash value of the damaged or
stolen property at the lime of the “loss"; or

{3) The cost of repairing or replacing the
damaged or stolen property,

whichever is smallest, minus a deductible. The
deductible will be aquatl to the largest deductible
applicable to any owned "auto” for that coverage.
No deductible applies {o "loss” caused by fire or
lightning. Hired Auto Physical Damage coverage
is excess over any other collectible insurance.
Subject to the above limit, deductible and excass
provisions, we will provide coverage equal {o the
broadest coverage applicable to any covered
"auta" you own,

We will also cover loss of use of the hired "auto" if
it results from an “accident”, you are legally liable
and the lessor incurs an aclual financial loss,
subject to a maximum of $1000 per “accident”,

This extension of coverage does not apply to any
"aute" you hire or borrow from any of your
"employees”, pattners (if you are a partnership),
members (if you are a limiled liability company?),
or members of their households,

PHYSICAL DAMAGE - ADDITIONAL
TEMPORARY TRANSPORTATION EXPENSE
COVERAGE

Paragraph Ad.a. of SECTION [l - PHYSICAL
DAMAGE COVERAGE is amended to provide a
limit of $50 per day and a maximum limil of
$1,000.

LOAN/LEASE GAP COVERAGE

Under SECTION Il - PHYSICAL DAMAGE
COVERAGE, in the event of a total “ioss” o a
covered "auto”, we will pay your additional legal

Form HA 99 16 12 21

obligation for any difference belween the actual
cash value of the "auto" at the time of the “loss"
and the "outstanding balance" of the loanflease,

"Outslanding balance" means the amount you
owe on ihe loanflease at the time of “loss" less
any amounis representing taxes; overdue
payments; penallies, interest or charges resulling
from overdus payments; additional mlleage
charges; excess wear and lear charges; lease
termination fees; security deposits not returned by
the lessor, cosls for extended warranties, credit
life iInsurance, health, accident or disability
insurance purchased with the loan or lease; and
carry-over balances from previous loans or
leases.

AIRBAG COVERAGE

Under Paragraph B. EXCLUSIONS - of SECTION
I - PHYSICAL DAMAGE COVERAGE, the
following is added:

The exclusion relating lo mechanical breakdown
does not apply to the accidental discharge of an
airbag.

ELECTRONIC EQUIPMENT - BROADENED
COVERAGE

a. The exceplions o Paragraphs B4 -
EXCLUSIONS - of SECTION 11l - PHYSICAL
DAMAGE COVERAGE are replaced by the
following;

Exclusions 4.c. and 4.d. do not apply to
equipment designed to be operated solely by
use of the power from the "auto's" eleclrical
system that, at the time of "loss", is:

(1) Permanently Installed in or upon the
covered “auto”;

(2} Removable from a housing unit which is
permanenlly installed in or upon the
coverad "auto”,

(3) An integral pait of the same unit housing
any electronic equipment described in
Paragraphs (1) and (2} above; or

{4) Necessary for the normal operation of the

covered “"auto" or the monitoring of the
covered "aulo's” operating system.

b. Section {ll, Physical Damage Coverage, Limit
of Insurance, Paragraph C.2. is amended to
add the following:

$1,500 is the most we will pay for “loss" in
any one "accident" to all slecironic equipment
{other than equipment designed solely for the
reproduction of sound, and accessories used
with such equipment} that reproduces,
receives or transmils audio, visual or data
signals which, at the time of "loss", is:

Page 3 of §
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1.

12,

13.

(1) Permanently installed in or upon the
covered "auto” in a housing, opening or
other location {hat is not normally used by
the "auto" manufaciurer for the inslaliation
of such equipment;

(2} Remavable from a permanenlly installed
housing unit as described in Paragraph
2.a. above or is an integral part of that
equipment; or

(3) An integral part of such equipment,

¢. For each covered “auto”, should loss be
imited to eleclronic equipment only, our
obligation to pay for, repair, return or replace
damaged or stolen electronic equipment will
he reduced by lhe applicable deduclible
shown in the Declarations, or $250, whichever
deductible is less.

. EXTRA EXPENSE - BROADENED COVERAGE

Under Paragraph A. - COVERAGE - of SECTION
ill - PHYSICAL DAMAGE COVERAGE, we will
pay for the expense of relurning a stolen covered
"auto" to you.

GLASS REPAIR - WAIVER OF DEDUCTIBLE

Under Paragraph D. - DEDUCTIBLE - of
SECTION Il - PHYSICAL DAMAGE COVERAGE,
the following Is added:

No deductible applies to glass damage if the glass
is repaired rather than replaced.

TWO OR MORE DEDUCTIBLES

Under Paragraph D. - DEDUCTIBLE - of
SECTION 11 - PHYSICAL DAMAGE COVERAGE,
the following is added:

If another Hartford Financial Services Group, Inc.
company poticy or coverage form that is not an
automobile policy or coverage form applies to the
same "accident”, the following applies:

(1) If the deduclible under this Business Aulo
Coverage Form is the smaller (or smallest)
daeductible, it will he waived;

(2) If the deductible under this Business Auto
Coverage Form is not the smaller (or
smatlest) deductible, it will bs reduced by the
anmount of the smaller (or smallest)
deductible,

AMENDED DUTIES IN THE EVENT OF

ACCIDENT, CLAIM, SWHT OR LOSS

The requirement in LOSS CONDITIONS 2.a. -

DUTIES IN THE EVENT OF ACCIDENT, CLAIM,

SUIT OR LOSS - of SECTION IV - BUSINESS

AUTO CONDITIONS that you must notify us of an

"accident” applies only when the “accidenl" is

known to:

{1) You, If you are an individual;

Page 4 of 5

14.

15.

18.

17.

18,

{2) A parlner, if you are a partnership;

{3) A membear, if you are a limited Hability
company; or

{4} An executive officer or insurance manager, if
you are a corporation.

UNINTENTIONAL FAILURE TO DISCLOSE
HAZARDS

If you unintentionally fail to disclose any hazards
existing al the inceplion date of your policy, we
will not deny coverage undar this Coverage Form
because of such failure.

HIRED AUTO - COVERAGE TERRITORY

SECTION IV, BUSINESS AUTO CONDITIONS,
PARAGRAPH B. GENERAL CONDITIONS, 7. -
POLIGY PERIOD, COVERAGE TERRITORY - is
added to include the following:

{6) For shoit-term hired “autos", the coverage
territory with respect to lLiability Coverage is
anywhere in the world provided that if the
‘insured's” responsibility to pay damages for
Ybodlly Injury" or “property damage” is
delermined in a "suit,” tha "suit” is brought in
the Uniled Stales of America, the territories
and possessions of the United Stlates of
Amerlca, Puerto Rico or Canada or in a
setlfement we agree to.

WAIVER OF SUBROGATION

Paragraph 5. TRANSFER OF RIGHTS OF
RECOVERY AGAINST OTHERS TO US - of
SECTION IV - BUSINESS AUTO CONDITIONS
A. Loss Conditions is amended by adding the
following:

We waive any right of recovery we may have
agains! any person or organization with whom you
have a wrilten contract that requires such waiver
because of paymenls we make for damages
under this Coverage Form.

RESULTANT MENTAL ANGUISH COVERAGE

The definition of "bodily injury" in SECTION V-
DEFINITIONS, C. Is replaced by the following:

"Bodily injury” means bedily injury, sickness ot
disease suslained by any person, including
mental anguish or death resulting from any of
these.

EXTENDED CANCELLATION CONDITION

Paragraph 2. of the COMMON POLICY
CONDITIONS - CANCELLATION - applies except
as follows:

If we cancel for any reason other 1han
honpayment of premium, we will mail or deliver to
the first Named Insured wiillen nolice of
cancellation at least 60 days hefore the effactive
date of cancellation.
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19, HYBRID, ELECTRIC, OR NATURAL GAS

VEHICLE PAYMENT COVERAGE

In the event of a tolal loss {o a "non-hybiid" auto
for which Comprehensive, Specified Causes of
Loss, or Gollision coverages are provided under
ihis Coverage Form, then such Physical Damage
Coverages are amended as follows:

a. If the auto is replaced with a "hybrid® auto or
an aulo powored solely by electticlly or
natural gas, we will pay an additional 10%, to
a maximum of $2,500, of the “non-hybrid"
auto’s aclual cash value or replacement cost,
whichever is less,

b. The auto must be replaced and a copy of a
hill of sale or new lease agreement received
by us wilthin 60 calendar days of the date of
"IOSS,“

¢. Regardless of the number of autos deemed a
fotal loss, the most we will pay under this
Hybrid, Eleclric, or MNatural Gas Vehicle
Payment Coverage provision for any one
“loss" is $10,000.

For the purposes of the coverage provision,

a. A "non-hybrid" auto is defined as an auio thal
uses only an internal combustion engine to
move the auto but doss not include autos
powered solely by eleclricily or natural gas,

Fortm HA 89 16 12 21

b, A “hybrid" aulo is defined as an auto with an
internal combustion engine and one or more
eleclric motors; and that uses the internal
combustion endine and one or more eleciric
motors o move the auto, or the inlernal
combustion engine fo charge one or more
electric motors, which move 1he auto.

20. VEHICLE WRAP COVERAGE

In the event of a total loss to an “aulto” for which
Comprehensive, Specified Causes of Loss, or
Collision coverages are provided under this
Coverage Form, then such Physical Damage
Coverages are amended to add the following:

In addition 10 the aclual cash value of the "auto®,
we will pay up to $1,000 for vinyl vehicle wraps
which are displayed on the covered “auto” at the
time of total loss, Regardiess of the number of
aufos deemed a total loss, the most we will pay
under this Vehicle Wrap Coverage provision for
any ane “loss" is $5,000. For purposes of this
coverage provision, signs or other graphics
painled or magnetically affixed to the vehicle are
not considered vahicle wraps.
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Policy # 84SBWBMSWFR

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THE &
HARTFORD

AMENDMENT - AGGREGATE LIMITS (PER PROJECT)

This endorsement modifies insurance provided under the following:
BUSINESS LIABILITY COVERAGE FORM

Except as atherwise stated in this endorsemant, the terms and conditions of the Policy apply.

A. The following changas are made to Section D. LIABILITY AND MEDICAL EXPENSES LIMITS OF INSURANCE:
1. The following provision is added o Paragraph 2. Aggregate Limits:

The General Aggregate Limit under Section D. LIABILITY AND MEDICAL EXPENSES LIMIT OF
INSURANCE applies separataly to each of your "projects”,

2. The following provision is added to Paragraph 2. Aggregate Limits:

When coverage for ltabllity arising out of the "products-completed operations hazard” is provided, any
payments for damages because of "bodily injury” or "properly damage” included in the "products-completed

operations hazard" will reduce the Producis-Completed Operations Aggregate Limit, and not reduce the
Ganeral Aggregate Limit.

B. The following changes are made to Seclion F. LIABILITY AND MEDICAL EXPENSES DEFINITIONS;
1. The following definition Is added;

“Project” means a premises, site or location that is away from a premises, site or location owned or rented to you
and at which "your work” at said premises, site or locatlon has not yet heen completed, as completion is described
in the “products-completed operation hazard". All of "your work" at such premises, site or location is deemed to
involve a single project, regardiess of whether "your work” is abandoned, delayed, or restarted, or if “your work"
daviates from plans, blueprints, designs, specifications or timetables.
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Policy # 84SBWBMSWFR

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THE L2
HARTFORD

BLANKET ADDITIONAL INSURED BY CONTRACT

This endorsement modifies Insurance provided under the following:
BUSINESS LIABILITY COVERAGE FORM
Except as otherwise slated in this endorsement, the lerms and condifions of the Policy apply.

A, The following is added 1o Seclion C, WHO IS AN INSURED:
Additional Insureds When Reguired By Written Contract, Written Agreement Or Permit
The person{s) ot organization(s) identified in Paragraphs a. through f. below are additional insureds when you
have agreed, In a writlen contract or written agreement, or when required by a written permit issued by a state or
governmental agency or subdivision or political subdivision that such person or organization be added as an
additional insured on your Coverage Parl, provided the injury or damage occurs subsequent o the execution of
the contract or agreament, or the issuance of the permit.

A person or organization is an additional insured under this provision only for that period of time required by the
confract, agreement or permit.

However, no such person or organization is an additional insured under fhis provision if such person or
organization is included as an additional insured by any other endorsement issued by us and made a parl of this
Coverage Part.

The insurance afforded to such additicnal insured will nol be broader than that which you are vequired by the
contract, agreement, or permit to provide for such additional insured.

The insurance afforded to such additional insured only applies to the extent permitted by law,

The Bmits of insurance thal apply lo addifional insureds are described in Section D, LIABILITY AND MEDICAL
EXPENSES LIMITS OF INSURANCE. How this insurance applies when other insurance is available to an

additional Insured is described in the Other Insurance Condition in Section E. LIABILITY AND MEDICAL
EXPENSES GENERAL CONDITIONS,

a. Vendors
Any person{s) or organizallon{s) (referred 1o below as vendor), but only with respect to "bedily injury” or
“property damage" arising oul of "your products” which are distributed or sold in the regular course of the

vandor's business and only if this Coverage Part provides coverage for "bodily injury" or "property damage”
included within the "producis-compleled operations hazard".

{1} The insurance afforded to the vendor Is subject to the following additional exclusions:
This insurance does not apply {o:
(a) “Bodily injury” or “property damage” for which the vendor is obligated lo pay damages by reason of

the assumplion of liabilily in a contract or agreement. This exclusion does not apply to liability for
damages Ihat the vendor would have in the absence of the contract or agreement;

{b) Any express warranty unauthorized by you;
{c) Any physicai or chemical change in the product made intentionally by the vendor;

{d) Repackaging, except when unpacked sclely for the purpose of inspection, demonstration, testing, or
the substitution of parts under instructions from the manufacturer, and then repackaged in the original
container;

(e) Any failure to make such Inspections, adjustments, tesis or servicing as the vendor has agreed to
make or normally underlakes to make in the usual course of business, in connection with the
distribution or sale of the products;

(f} Demonstration, installation, servicing or repalr operations, except such operations performed at the
vendot's premises in connection with the sale of the product;
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{g) Producis which, after distribution or sale by you, have heen labeled or relabeled or used as a
container, patt ar ingredient of any other thing or substance by or for the vendor; or

{h) "Bodily injury" or "property damage" arising out of the sole negligence of the vendor for its own acts or
omissions or those of its employees or anyone else acling on its behaif. However, this exclusion
doss not apply to:

(I} The exceplions contained in Paragraphs (d} or (f}; or

(i1 Such inspeclions, adjustments, lests or servicing as the vendor has agreed to make or normally
undertakes 1o make in the usual course of business, i connection with the distribution or sale of
the products.

{2) This insurance does not apply to any insured person or organization from whom you have acquired such
products, or any ingredient, part or container, entering into, accompanying or conlaining such products.

b. Lessors Of Equipment

{1} Any person or organizatlon from whom vyou lease equipment; but only with respect to thelr liability for
"hodily injury”, “"property damage" or "personal and advertising injury" caused, in whole or in part, by your
mainlenance, operalion or use of equipment leased to you by such person or organization.

(2) With respect to the insurance afforded to these additional insureds, this insurance does not apply io any
"occurrence” which takes place after you cease to lease that equipment,

¢. Lessors Of Land Or Pramises

(1) Any person or organization from whom you lease land or premises, but only with respect to liability arising
out of the ownership, maintenance or use of that part of the land or premises leased to you.

(2} With respect to the Insurance afforded to these additional insureds, this insurance doaes not apply to:

{a) Any "occurrence” which takes place afler you cease lo lease that land or be a tenant in that premises;
or

(b) Structural alterations, new construction or demolition operations performed by or on behalf of such
person or organization.

d. Architects, Engineers Or Surveyors
{1) Any architect, engineer, or surveyor, but only with respect to liabilily for "hodily injury”, "properly damage”

or "persanal and adverlising injury” caused, in whole or in part, by your acls or omissions or the acts or
omissions of those acting on your behalf:

{a} In corneclion with your premises;
(b} in the performancs of your ongoing operations performed by you or on your behalf; or
{¢} n connection with "your work™ and included within the "products-completed operations hazard", but
only if:
{i) The written conlract, written agreement or permit requires you to provide such coverage to such
additional insured; and

{ii) This Coverage Part provides coverage for "bodily injury* or "property damage” included within the
"products-completed operations hazard",

{2) With respact to the insurance aflorded to these additlonal insureds, the following additionai exclusion
applies:
This insurance does not apply to "bodily injury", "properly damage" or "personal and advetlising
injury” arising out of the rendering of or the failure lo render any professional services, including:

{iy The preparing, approving, or failure to prepare or approve, maps, shop drawings, opinions,
reports, surveys, field orders, change orders, designs or drawings and speclfications; or

(ii} Supervisory, surveying, inspection, architectural or engineering activilies.

This exclusion applies even if the claims allege negligence or other wrongdoing in the supervision,
hiring, employment, training or monitoring of others by an insured, if the "bodily injury”, "properly
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damage”, or "personal and advertising injury” arises out of the rendering of or the failure to render any
profassional service.

e. State Or Governmental Agency Or Subdivision Or Political Subdivision Issuing Permit

{1)

(2)

Any stale or governmental agency or subdivision or polifical subdivision, but only with respect fo
operalions performed by you or on your behalf for which the slate or governmentat agancy or suhdivision
or political subdivision has issued a permit.

With respect to the insurance afforded lo lhese additional insureds, this insurance does not apply to:

{a) "Bedily injury”, "property damage" or "personal and advertising injury’ arising oul of operations
performed for the federal government, stale or municipalily; or

{ih) "Bodily injury" or "properly damage" included within the "products-completed operations hazard®,

f. Any Other Party

1

(2)

Any other person or organization who is not in one of the categories or classes listed above in
Paragraphs a. through e. ahove, bul only with respect lo Hability for "bodily injury”, "property damage"” or
"personal and advertising injury” caused, in whole or in parl, by your acls or omissions or tha acls of
omissions of those acling on your behalf:

{(a) Inthe performance of your ongoing operations performed by you or on your behalf;

{m) In connection with your premises owned by or rented to you; or

{¢) In connection with "your work” and included within the "products-completed operations hazard", bul
only if:

(} The wiitlen confract, written agreement or permit requires you to provide such coverage o such
addilional insured, and

{ii} This Coverage Part provides coverage for "bodily injury" or “properly damage" included within the
“products-completed operations hazard”.

With respect to the insurance afforded lo these addilional insureds, the following additional exclusion

applies:

This insurance does not apply to "bodily injury”, “property damage" or "personal and advertising injury”

arising out of the rendering of, or the failure to render, any professional architectural, engineeting or

surveying services, inciuding:

(a) The preparing, approving, or fallure to prepare or approve, maps, shop drawings, opinions, reporls,
surveys, field orders, change orders, designs ol drawings and specifications; or

{b) Supervisory, surveying, inspection, architectural or engineering aclivities,

This exclusion applies even if the claims allege negligence or other wrongdoing in the supervision, hring,

employment, training or monitoring of others by an insured, if the “bodily injury”, “property damage”, or

“personat and advertising injury” arises out of the rendering of or the failure lo render any professional

service described in Paragraphs f.(2)(a) or £.(2}(b) above,
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a. "Bodily injury” to a co-"employee" of the person operaling the watercrafl; or

b. “"Property damage” to properly owned by, rented to, in the charge of or occupied by you or the employer of
any person who is an insured under this provision.

No person or organizatlon Is an Insured with respect to the conducl of any current or past parthership, joint venture or
limitad liability company that is not shown as a Named Insured in the Declarations.

D. LIABILITY AND MEDICAL EXPENSES LIMITS OF INSURANCE

1.

sasnweMsER

The Most We Wiil Pay

The Limits of Insurance shown in the Declarations and the rules below fix the mosft we will pay regardless of the
number of:

a. Insureds;

b. Claims made or "suits” brought; or

¢. Persons or organizations making claims or bringing "suits"”.
Aggregate Limits

The most we will pay for;

a. Damages because of "bodily injury” and "property damage” included in the "products-completed operations
hazard" is the Products-Completed Operations Aggregate Limit shown in the Declarations.

b. Damagdes because of all other "bodily Injury”, "properly damage” or "personal and adveriising injury",
including medical expeanses, is the General Agaregale Limit shown In the Declarations.

This General Aggregate limit does not apply to "property damage” to premises while rented to you or
temporatily occupied by you with permission of the owner, arising out of {ire, lightning or explosion,

Each Qccurrence Limit
Subject to 2.a, or 2.b above, whichever applies, the most we will pay for the sum of all damages because of all

"bodily injury”, "praperly damage" and medical expenses arising out of any one “occurrence” is the Liability and
Medical Expenses Limit shown in the Declarations.

The most we will pay for all medical expenses because of "bodily injury” sustained by any one person is lhe
Medical Expenses Limit shown in the Declarations.

Personal And Advertising Injury Limit

Subject to 2.b, above, the most we will pay for the sum of all damages because of all "personal and advertising
injury” sustained by any one person or organization is the Personal and Advertising Injury Limit shown in lhe
Declarations.

Damage To Premises Rented To You Limit

The Damage To Premises Rented To You Limit is the most we will pay under Business Liability Coverage for
damages because of “property damage" to any onhe premises, while rented to you, or in the case of damage by
fire, lightning or explosion, while renled Lo you or lemporarily occupied by you with permission of the owner,

In the case of damage by fire, lighining or explosion, the Damage o Premises Rented To You Limit applies ta all
damage proximalely caused by the same event, whether such damage results from fire, lightning or explosion ar
any combination of these.

How Limits Apply To Additional Insureds

The most we will pay on behalf of a person or organization who is an additional insured under this Coverage Part
Is the lesser of:

a. Thelimils of insurance required in a writlen contracl, written agreement or permit; or
b. The Limits of Insurance shown in the Declarations.

Such amount shall be a part of and not in addition to the Limits of Insurance shown in the Declarations and
described in this Section.

If more than one limit of insurance under this Policy and any endorsements altached thereto applies {o any claim or
"suit", the most we will pay under this Policy and lhe endorsemenis is the single highest limit of liabilily of all
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coverages applicable o such claim or "sult". Howsver, this paragraph does not apply to the Medical Expenses limit
set forth in Paragraph 3. above,

The Limits of Insurance of this Coverage Part apply separalely to each consecutive annual period and fo any
remaining period of less than 12 months, starting with the beginning of the policy period shown in the Declarations,
unless the policy porlod is extended after issuance for an additional perlod of less than 12 months. In that case, the
additional perlod will be deemed part of the last preceding period for purposes of determining the Limiis of Insurance.

E. LIABILITY AND MEDICAL EXPENSES GENERAL CONDITIONS
1. Bankruptcy

Bankruptoy or insolvency of the insured or of the insured's estale will not relieve us of our obligations under this
Coverage Parl,

2. Duties In The Event Of Occurrence, Offense, Claim QOr Suit

a. Notice Of Occurrence Or Offense
You or any addilional insured under this Coverage Pari must see to il that we are notified as soon as
practicable of an "occurrence” or an offense which may result in a claim. To the extent possible, naotice should
include:
{1) How, when and where the "occurrence" or offense took place;
(2) The names and addresses of any injured persons and wilnesses; and
{3} The nature and localtion of any injury or damage arlsing out of the "occurrence” or offense,

b. Notice Of Claim
If a claim is made or "suil" is brought against any insured, you or any additlonal insured under this Coverage
Part must:
{1) tmmediately record the specifics of the claim or "suit" and the date received; and
{2) Nofify us as soon as practicable,
You or any additional insured under this Coverage Part must see to il thal we receive a wiitten nolice of the
claim or "suil" as soon as practicable.

¢. Assistance And Cooperation Of The Insured
Yout and any other invoived insured must;
(1) Immediately send us copies of any demands, notices, summonses or legal papers received in connection

with the claim or “suil”;
(2) Authorize us to obtain records and ather information;
(3) Cooperale with us in the investigation, selllement of tha claim or defense against the "sull”; and
(4) Assist us, upon our request, in the enforcement of any right against any person or organization that may
be liable to the insured hecause of injury or damage to which this insurance may also apply.

d. Obligations At The Insured's Own Gost
No insured will, except at that insured's own cost, voluntarily make a payment, assume any obligation, or
incur any expsnss, other than for first aid, without our consent.

e. Additional nsured's Other Insurance
If we cover a claim or "suit" under this Coverage Parit that may also he covered by other insurance available
to an addilional insured under this Coverage Part, such additional insured must submit such claim or "suit" to
the olher insurer for defense and indemnity,
However, this provision does not apply to the extent that you have agread in a wrilten contrac!, writlen
agreement or permit that this insurance is primary and non-contributory with such addilional insured's own
insurance.

{.  Knowledge Of An Qccurrence, Offense, Claim Or Suit
Paragraphs a. and b. apply to you or to any addifienal insured under this Coverage Parl only when such
“occurrence", offense, claim or "suit” is known to:
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(1) You or any additional insured under this Coverage Part that is an individual;
{2) Any partner, if you or an additional insured under this Coverage Part Is a parinership;
{3) Any manager, if you or an addilional insured under this Coverage Part is a limited liability company;

(4} Any "execulive officer” or Insurance manager, if you or an addilional insured under this Coverage Parlis a
corporalion;

{5) Any lrustee, if you or an additional insured under this Coverage Part is a trust; or

{6) Any elected or appointed official, if you or an additional insured under this Coverage Part is a political
subdivision or public entity.

This Paragraph f. applies soparately to you and any addittonal insured under this Coverage Patt.

3. Legal action Against Us
No person or organization has a right under this Coverage Part:
a. Tojoin us as a party or otherwise bring us into a "suit" asking for damages from an insured; or
h. To sue us on this Coverage Part unless ali of its terms have been fully complied with.
A person or organization may sue us lo recover on an agreed seltleinent or on a final judgment against an
insured; but we will not be liable for damages that are nof payable under the terms of this insurance or that are in
excess of the applicable limit of insurance. An agreed seifllement means a setilament and release of liability
signed by us, the insured and the claimant or the claimant's legal representative.
-~ 4. Separation Of insureds
Except with respect to the Limits of Insurance, and any rights or dutles specifically assigned in this Policy to the
first Named Insured, this insurance applies:
a. As if each Named Insured were lhe only Named Insured; and
b. Separately to each insured against whom a claim is made or "suit” is brought.
5. Representations
a. When You Accept This Policy
" By accepling this Policy, you agree:
{1} The statements in the Declarations are accurate and complete;
{2) Those statements are based upon representations you made to us; and
{3) We have issued this Policy in reliance upon your representations.
b, Unintentional Failure To Disclose Hazards
If unintenticnally you should fail to disclose all hazards relating lo the conduct of your business at the
inception date of this Coverage Parl, we shall not deny any coverage under this Coverage Part because of
such failure,
6. Other Insurance
If other valid and collectible insurance is available for a loss we cover under this Coverage Part, our chligations
are limited as foliows;
a. Primary Insurance
This insurance is primary except when h. below applies, if other insurance Is aiso primary, we will share with
all that other insurance by the method described in ¢. below.
b. Excess Insurance
This insurance is excess over any of the other insurance, whether primary, excess, contingent or on any other
basis;
(1) Your Work
Thal is Fire, Extended Goverage, Builder's Risk, Installation Risk, Owner Controlled Insurance Program
or OCIP, Contractor Controlled tnsurance Program: or CCIP, Wrap Up Insurance or similar coverage for
“your work";
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(2) Premises Rented To You

That is fire, lighining or explosion insurance for premises rented to you or temporarily occupied by you
with permission of the owner;

(3) Tenant Liability

That is insurance purchased by you to cover your ltabilily as a tenant for "property damage" to premises
rented lo you or temporarily cccupied by you with permission of the owner;
{4} Aircraft, Auto Or Watercraft

If the loss arises out of the maintenance or use of aircraft, "autos” or walercraft to the extent not subject to
Exclusion ¢. of Section B, Exclusions.

{5) Property Damage To Borrowed Equipment Or Use Of Elevators

if the loss arises out of “properly damage" to borrowed equipment or the use of elevators o the extent not
subject to Exclusion k. of Seclion B. Exclusions,

{6) When You Are Added As An Additional Insured To Other Insurance
That Is other insurance available io you covering liability for damages arising out of the premises or

operations, or products and complsted operations, for which you have been added as an additional
insured by thal insurance; or

(7} When You Add Others As An Additional Insured To This Insurance
That is other insurance available to an additional insured.

However, the following provisions apply to other insurance available to any person or organization whe is
an additional insured under this Coverage Part:

(a) Primary Insurance When Required By Contract
This insurance is primary if you have agreed in a wrilten contract, wrilten agreement or permit that

this insurance be primary. If other insurance is atso primary, we will share with ali that other insurance
by the method described in ¢. below.

{b} Primary And Non-Confributory To Other insurance When Required By Contract

if you have agreed in a wrillen contract, wiitlten agreement or permit that this insurance is primary and
nan-contributory with the additional insured's own insurance, this insurance is primary and we will nol
seek contribution from that other insurance.

Paragraphs (a) and (b) do not apply to other insurance to which the additional insured has been added as
an additlonal insured.

When this insurance is excess, we will have no duly under this Coverage Part to defend the insured agalnst
any "suit" if any other insurer has a duty lo defend the insured against that "suit”, If no other insurer defends,
we will undertake to do so, bul we will be entitled to the Insured's rights against all those other insurers.

When this insurance is excess over ather insurance, we will pay only our share of the amount of the joss, if
any, that exceeds the sum of:

{1} The total amount that all such other insurance would pay for the loss in the absence of this insurance;
and

{2) The total of all deductible and self-insured amounts under all that other insurance.

We will share the remaining loss, if any, with any other insurance that is not described in this Excess
Insurance provision and was not bought specifically to apply in excess of the Limils of Insurance shown in
the Declaralions of this Coverage Parl.

¢, Method Of Sharing
if all the other insurance permits conlribution by equal shares, we will follow this method also. Under this
approach, each insurer conlributes equal amounts unlll it has paid ils applicable fimit of Insurance or hone of
the loss remains, whichever comes first,
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If any of the other insurance does not permit contribution by equal shares, we wili contribute by limits. Under
this method, each insurer's share is based on the ratlo of its applicable limit of insurance to the total
applicable limits of insurance of all insurers,

Transfer Of Rights Of Recovery Against Others To Us
a. Transfer Of Rights Of Recovery

If the insured has righis to recover all or part of any payment, including Supplementary Payments, we have
made under this Coverage Pari, those rights are transferred fo us, The insured must do nothing after loss to
impair them, At our request, the insured will bring "suit® or {ransfer those righls 1o us and help us enforce
lhem. This condition does not apply to Medical Expenses Coverage.

——= h. Waiver Of Rights Of Recovery {(Waiver Of Subrogation)

If the insured has waived any rights of recovery against any person or organization for all or part of any
payment, including Supplementary Payments, we have made under this Coverage Part, we also waive that
right, provided the insured waived their righls of recovery against such person or organization in a contract,
agreement or permit that was executed prior to the injury or damage.

F. LIABILITY AND MEDICAL EXPENSES DEFINITIONS

1. “"Advertisement’ means a notice that is broadcast or published to the general public or specific market segments
about your goods, products or sarvices for the purpose of altracting customers or supporters. For the purpose of
this definition:

a. Notices that are published include malerial placed on the Internel or on similar electronic means of
communicalion; and

h. Regarding web siles, only that part of a web site that is about your goods, products or services for the
purpose of atlracting customars or suppoiters is considered an advertisement,

2. "Advertising idea" means any idea for an "adverlisement".

3. "Asbheslos hazard" means an exposure or lhreal of exposure fo the actual or alleged properties of ashestos and
includes the mare presence of asbestas in any form,

4, “Auto" means:

a. A land motor vehicle, trailer or semi-trailer designed for travel on public roads, including any altached
machinery or equipment; or
b. Any other land vehicle that is subject to a campulsory or financlal responsibility law or other motor vehicle
Insurance or motor vehicle registration law where it is licensed or principally garaged,
However, “auto” does not include "mabile equipment".
5. "Bodily injury" means physical:
a, Injury;
b. Sickness; or
¢. Disease
sustained by a person and, if arising oul of the above, mental anguish or death at any lime.
8, "Goverage territory” means:
a, The United States of America {including its territories and possessions), Puerto Rico and Canada;
b. International waters or airspace, bul only if the injury or damage occurs in the course of travel or
transportation between any places included in a. above;
c. All other parls of the world if the injury or damage arfses out of:
{1) Goods or products made or sold by you in the terrifory described in a. above;
{2} The activilies of a person whose home is in the territory described In a. above, but s away for a shorl time
on your business; or
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NOTICE OF CANCELLATION TO CERTIFICATE HOLDER(S)

This policy is subject to the following additional Conditions:

A, [f this policy is cancelled by the Company, other than for non-payment of premium, notice of such cancellation will be
provided at least thirly (30) days in advance of the cancellation effeclive date to the cerdificate holder{s) with mailing
addresses on file with the agent of recard or the Company,

B. If this policy [s cancelled by the company for non-payment of premium, or by the insured, notice of such cancellation
will be provided within ten {10) days of the cancsllation effective dale to the cedificate holder(s) with mailing
addresses on file wilh the agent of record or the Company.

If notice is mailed, proof of malling to the last known mailing address of the cerlificate holder(s) on file with the agent of
record or the Company will be sufficient proof of nolice.

Any notification rights provided by this endorsement apply only to aclive certtificate holder(s) who were issued a ceificate
of insurance applicable to this policy's term.

Failure to provide such nolice to the certificate holder{s) will not amend or extend the dale the cancellation becomes
effective, nor will it negate cancellation of the policy, Failure to send nolice shall impose no liabilily of any kind upon the
Company or ils agents or representatives.
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Declarations: Umbrella Liability
Supplemental Policy

CONTINUED

POLICY PERIOD

EFFECTIVE DATE: 06/30/2025 EXPIRATION DATE: 06/30/2026

12:01 AM., Standard time at the address of the named insured as stated herein.

LIMITS OF INSURANCE

The Limils of insurance subject to all the terms of this Supplemenlal Policy that apply are:

EACH OCCURRENCE LIMIT: $5,000,000

GENERAL AGGREGATE LIVIT: $5,000,000

{Other than Products - Completed Operations, Bodily Injury By Disease and Automobile)
PRODUCTS-COMPLETED OPERATIONS AGGREGATE LIMIT: $5,000,000

BODILY INJURY BY DISEASE AGGREGATE LIMIT: $5,000,000

SELF INSURED RETENTION: $10,000 Each Qccurrence

Schedule of Underlying Insurance

See Aftached Extension Schedule of Underlying Insurance

Form Numbers of Forms and Endorsements that apply:

FORM NUMBER

sSU20001018
SU0104 10 18

SU 301910 18
su20011018
SU 00051018

SU 00 00 12 19
SU 30 08 10 18
SU 20101018
S4U00031018

SU20081018
SU00 02 10 18
SU 20 1910 18

SU 0006 1018

FORM NAME

ABSOLUTE LEAD EXCLUSION

AMENDMENT OF UMBRELLA CONDITIONS - CALIFORNIA
FOLLOWING FORM ENDORSEMENT - FUNGE, BACTERIA AND
VIRUSES

EXCLUSION - SILICA

UMBRELLA LIABILITY SUPPLEMENTAL POLICY DECLARATIONS
PAGE:

UMBRELLA LIABILITY SUPPLEMENTAL POLIGY

FOLLOWING FORM ENDORSEMENT - AUTOMOBILE LIABILITY
EXCLUSION - CARE, CUSTODY OR CONTROL OF REAL PROPERTY
EXTENSION SCHEDULE OF UNDERLYING INSURANCE
EXCLUSION - CARE, CUSTODY OR CONTROL OF PERSONAL
PROPERTY

BLANKET ADDITIONAL INSURED BY CONTRACT - UMBRELLA
EXCLUSION - ENGINEERS, ARCHITECTS OR SURVEYCRS
PROFESSIONAL LIABILITY

GENERAIL AGGREGATE LIMIT REVISON

Formi: SU 00 05 10 18
Process Date: 04/ 112025
Policy Expiration Date: 06/30/2026 2
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EXTENSION SCHEDULE OF

UNDERLYING INSURANCE

|35

HARTFORD

This extension schedule forms a part of the Supplementai Policy.

An "X" marked in a box indicates the correspanding coverage is provided in the “underlying insurance”,

Please note the Maintenance Of Undetlying insurance condition in the Umbrelia Liability Supplemental Policy.

A. (X) Business Liabitity
Carrier, Policy Number and Policy Period:

Hartford Underwriters Insurance Company
B4 SBW BM5WFR
06/30/2025 To 06/30/2026

Type of Coverage Applicable Limits
(X)  Liabllity and Medical Expenses $1,000,600 Per Occurrence
(X} Personal and Advertising Injury $1,000,000 Per Person/Organizalion
(X) Products/Completed Qperations Aggregale $2,000,000 Aggregale
(X) General Aggregate $2,000,000 Adgregaie
(x) Damages To Premises Rented To You $1,000,000 Any One Premises

{ ) Hired Auto and Non-Owned Auto Liability

B. (} Liguor Liability
Carrier, Policy Number and Policy Period:

Type of Coverage

Liquor Liability
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EXTENSION SCHEDULE OF UNDERLYING
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POLICY NUMBER: 84 SBW BM5SWFR

C. (X} Comprehensive Automobile Liability
Carrier, Policy Number and Policy Period:  Harilord Insurance Group
84UEGAC1692
06/30/2025 To 06/30/2026

Type of Coverage

(X) Owned Autos {(X) Non-Owned Aulos (X} Hired Autos

Applicahie Limits

Bodily Injury Liability
Each Person
Each Accident
Property Damage Liability
Each Accident

Bodily injury and Property Damage Liability Combined
$1,000,000 Each Person
$1,000,0600 Each Accident

Type of Coverage
{ ) Uninsured Motorist { ) Underinsured Motorist
Applicable Limits

Each Accldent
Each Occurrence

Each Person
Each Accident
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POLICY NUMBER: 84 SBW BMSWFR

D. (X) Employer's Liability
Cartier, Policy Numbar and Policy Period:  Hartford Insurance Group
SAWEGAGTCTYV
06/30/2025 To 06/30/2026

Type of Coverage Applicable Limits
Employers Liabilily $1,000,000 Each Accident*
$1,000,000 Each Employee by Discase*
$1,000,000 Total Policy by Disease*

*In any jurisdiction where the amount of Employers Liabilily Coverage afforded by the underlying insurer is by law
unlimited, the limit stated does not apply and the palicy of which this extension schedule forms a part shall afford no
insurance wilh respect to Employers Liability in such jurisdiction.
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POLICY NUMBER: 84 SBW BM5WFR
E. () Foreign Liability
Carrier, Policy Number and Policy Period:
Type of Coverage Applicable Limits
{) Foreign Commercial General Liability
() Liability and Medical Expenses Per Occurrence
() Personal And Advertising Injury Per PersonfOrganization
() Products/Completed Oparations Aggregate Aggragato
() General Aggregate Agaregale
() Damages To Premises Rented To You Any One Premises
() Foreign Contingent Auto Liability Each Accldent
() Foreign Employers Liablility Each Accldent*

Each Employea by Dissase*
Total Policy by Disease*

*In any jurisdiclion where the amount of Employers Liability Coverage afforded by the underlying insurer is by law
unimited, the limit stated does not apply and the policy of which this extension schedule forms a part shalt afford no
insurance with respect to Employers Liability in such jurisdiction.
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF OUR RIGHT TO RECOVER FROM
OTHERS ENDORSEMENT ~ CALIFORNIA

Policy Number: 84WEGAG7CTV Entlorsement Numher:
Effectlve Date: 06/30/2025 Effective haur is the same as stated on the Information Page of the policy.
Named Insured and Address: RRM Design Group

3765 8. Higuera St., Suite 102
San Luis Obispo, CA 93401

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will nol enforce our
right against the person or organization named in the Schedule. (This agreement applies only to the extent that you
perform work under a written contract that requires you 1o obfain this agreement from us,)

You must maintain payroll records acourately segregating the remuneration of your employees while engaged in the work
describad in the Schadule,

The additional premium for this endorsement shall be 2 % of the California workers' compensation prernium otherwise due
on such remuneration.

SCHEDULE

Person or Organization Job Description

Any person or organization from whom you are required by wiitten contract or agreement to obtain this waiver of rights
from us

Authorized Representative
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