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SECTION A. COVER LETTER

August 11, 2021

City of Huntington Beach

2000 Main Street

Huntington Beach, CA 92648

RE:	 Proposal to Provide On-Call Construction Management Services

Dear Huntington Beach Public Works,

We understand that the City of Huntington Beach Department of Public Works is seeking construction management consulting 

services on an on-call basis. We have presented herein an experienced team with a proven track record of successfully delivering 

construction management, inspection, and labor compliance services to public agencies throughout Southern California.

We also want to bring to your attention that we have recently merged with Infrastructure Engineering Corporation (IEC) out of  

San Diego. IEC specializes in design and construction management of water, wastewater, and utility facilities throughout Southern 

California. We propose to provide you a team that includes:

	y A team you can trust, led by a CM veteran. John Wolitarsky, CCM, will serve as Project Manager/Construction Manager and 

the City’s point of contact. He has delivered critical capital improvement projects for many Southern California public agencies. 

John excels in managing the replacement or renovation of public facilities, aging city streets, water and sewer lines, as well as 

other utilities. In addition to John’s core project and construction management expertise, he is proficient in scheduling, financial 

management, and multi-party coordination. John will be supported by a team of construction managers, inspectors, and 

construction management support staff with extensive experience with the successful delivery of public projects.

	y A comprehensive local resource. Our team has provided construction management and inspection services to more than 

60 public agencies throughout Southern California since 2005. Ardurra personnel for this contract are primarily located in our 

Newport Beach and El Segundo offices—just 20 minutes south of the City or 40 minutes to the north. As requested in the RFP, the 

address and phone number for these offices are listed at the end of this letter. With many of our team members being residents of 

surrounding communities, we are deeply invested in the City’s infrastructure initiatives.
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	y A deep bench of highly competent and experienced certified professionals. Ardurra team members have current professional 

engineering licenses and relevant certifications as well as an excellent history of delivering successful projects and services. Our lead 

construction manager is a Certified Construction Manager (CCM #10457). Our alternate project manager, Amy Czajkowski, PE, CCM  

(#A1762), is a certified CMAA instructor for CCM modules. Our inspectors hold certifications in their respective specialties, such as public 

works infrastructure, OSHA construction safety, concrete, sewer, water, paving, California commercial building, mechanical, electrical, 

and plumbing. Our administration team includes experts in labor compliance and scheduling using Primavera and Microsoft Project.

	y To bolster our team’s expertise further, we are continuing our partnership with Advanced Service Industries, Inc. (ASI) to 

provide special and deputy inspection services. A well-regarded subconsultant, ASI offers a network of highly skilled building 

inspectors and technicians. Experts in their field, ASI inspectors hold certifications and accreditations from International Code 

Council (ICC), Office of Statewide Health Planning and Development (OSHPD), Division of the State Architect (DSA), American 

Society of Nondestructive Testing (ASNT), American Concrete Institute (ACI), and Caltrans, to name a few.

As requested, you are receiving this proposal and fee in two separate electronic files. As stated on the pre-qualification form, Ardurra 

is willing and able to execute the agreement and can meet the City’s insurance requirements. We acknowledge receipt of the Addendum 

(Q and A Set 1), released on July 28. 

Dino P. D’Emilia, PE, F.ASCE, QSD, will serve as Principal-in-Charge as well as the contact person for this proposal. He will provide overall 

leadership and ensure John’s team has the resources required to provide outstanding service to the City of Huntington Beach. Lisa M. Penna, 

PE, F.ASCE, QSD, will serve as the contract manager. Ardurra has authorized Lisa and Dino to sign this proposal and bind the firm.

Our team’s skills and experience match your needs, giving you confidence that we will help you deliver great projects. We have our 

Huntington Beach business license and stand ready to begin work. If you have questions or you are ready to issue a task order, please 

contact Dino at 714.458.0703, or via email at ddemilia@ardurra.com. 
 

Respectfully submitted,

Lisa M. Penna, PE, F.ASCE, QSD	 Dino P. D’Emilia, PE, F.ASCE, QSD
Vice President, Regional Client Manager	 Project and Construction Management Group Leader
3737 Birch Street, Suite 250	 1960 East Grand Avenue, Suite 300
Newport Beach, CA 92660	 El Segundo, CA 90245
Cell: 949.922.2800	 Cell: 714.458.0703
lpenna@ardurra.com	 ddemilia@ardurra.com 
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SECTION B. VENDOR APPLICATION FORM

1 of 2  

REQUEST FOR PROPOSAL 

VENDOR APPLICATION FORM 

TYPE OF APPLICANT:      NEW      CURRENT VENDOR 

Legal Contractual Name of Corporation: ______________________________________ 

Contact Person for Agreement: ____________________________________________________ 

Corporate Mailing Address:  ________________________________________________ 

City, State and Zip Code: __________________________________________________ 

E-Mail Address: _________________________

Phone:  ________________________ Fax: ________________________ 

Contact Person for Proposals: ______________________________________________________ 

Title:______________________________  E-Mail Address: ______________________ 

Business Telephone: _________________________  Business Fax: ________________ 

Is your business: (check one) 

  NON PROFIT CORPORATION            FOR PROFIT CORPORATION 

Is your business: (check one) 

  CORPORATION   LIMITED LIABILITY PARTNERSHIP
  INDIVIDUAL   SOLE PROPRIETORSHIP 
  PARTNERSHIP    UNINCORPORATED ASSOCIATION    

Ardurra Group, Inc.

Lisa M. Penna, PE, F.ASCE, QSD, Vice President, Regional Client Manager

Dino P. D’Emilia, PE, F.ASCE, QSD

Project and Construction Management Group Leader

3737 Birch Street, Suite 250

Newport Beach, CA 92660

lpenna@ardurra.com

949.922.2800



949.258.5053

ddemilia@ardurra.com

714.458.0703 949.258.5053




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Names & Titles of Corporate Board Members 
(Also list Names & Titles of persons with written authorization/resolution to sign contracts) 

    Names  Title  Phone 
___________________________________ ________________ ___________________ 

___________________________________ ________________ ___________________ 

___________________________________ ________________ ___________________ 

___________________________________ ________________ ___________________ 

___________________________________ ________________ ___________________ 

___________________________________ ________________ ___________________ 

Federal Tax Identification Number: __________________________________________  

City of Huntington Beach Business License Number: _____________________________ 
(If none, you must obtain a Huntington Beach Business License upon award of contract.) 

City of Huntington Beach Business License Expiration Date:     __________________________ 

Christopher Lee	 Board of Directors, Secretary	 813.880.8881
Anthony Brindisi	 Board of Directors	 813.880.8881
Christopher Kuzler	 Board of Directors	 813.880.8881
Richard Cloutier	 Board of Directors	 813.880.8881
Ernesto Aguilar	 Board of Directors, CEO	 813.880.8881
Jim Bishop	 Board of Directors	 813.880.8881
Rob Costello	 Board of Directors	 813.880.8881
Catherine Cahill 	 CFO and Treasurer	 813.880.8881
Ashley Chang	 Senior Vice President	 813.880.8881
Richard Cloutier	 Vice President	 813.880.8881
Lisa Penna	 Vice President	 949.428.1500 ext. 7102
Jeffrey Stouten	 Vice President	 813.880.8881

59-1782900

A308891

09/30/2021

2 of 2



On-Call Construction Management Services | City of Huntington Beach

  |  vSECTION C. PRE-QUALIFICATION FORM

PRE-QUALIFICATION FORM
ON-CALL CONSTRUCTION MANAGEMENT CONSULTING SERVICES

SERVICE CATEGORY PROPOSING? Y/N 
(circle)

A. Construction Management Yes / No

___ (Initial) Consultant is willing to execute the Agreement as drafted (See Appendix B). 

___ (Initial) Consultant is able to provide the insurance as required (See Appendix C). 

Firm Name: _____________________________________________________________

Firm Address: _____________________________________________________________

Signature: ________________________________  Date:____________________________

Ardurra Group, Inc.

3737 Birch Street, Suite 250, Newport Beach, CA 92660

08/11/2021
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FIRM QUALIFICATIONS

Ardurra’s team of public works professionals 

provides construction oversight and inspection, program 

management, project management, construction 

management, civil engineering planning and design, plan 

review and plan check, code compliance enforcement, and 

grant administration. 

Ranked 23 in Engineering News-Record’s Top 500, 

Ardurra offers the resources of a large national firm with 

604 employees in 38 offices across the country.

1. Demonstrated Capabilities

With an emphasis on practical, experienced, and cost-effective 

solutions, Ardurra specializes in delivering construction 

management and administration, inspection, and labor 

compliance services for the successful and efficient completion 

of public agency projects. Since 2005, more than 60 municipalities 

throughout Southern California have entrusted us with their 

construction management needs. Our capabilities range from local 

agency public works improvements to major transportation projects 

and public building facilities projects, and managing multi-project 

capital improvement programs for public agencies. 

We deploy time-tested procedures and best management 

practices for the most vital project elements: 

Safety Labor compliance
Measurement & payment Utility coordination
Budget & cash flow Schedule
Quality assurance Claims avoidance
Public outreach Documentation protocol & 

communication
Change management Project commissioning, 

acceptance & closeout

Construction Management and Administration: The objective 

of the construction management team is to achieve a quality project 

on time and within budget while maintaining a safe construction 

site. The most important aspect of construction support service is 

documentation. All Ardurra construction personnel are well-versed 

in CPM scheduling, construction means and methods, WATCH 

requirements, and Greenbook General Specifications.

Inspection: Ardurra has a comprehensive bench of inspectors who 

bring experience in all aspects of public works and building inspection. 

Our inspectors are competent, knowledgeable and will conform to 

California Building Standards Code/Title 24, City of Huntington Beach 

codes and ordinances, federal grant requirements, State of California 

Local Assistance Procedures Manual, Greenbook, APWA standards, and, 

where appropriate, LEED, DSA, and OSHPD standards.

Labor Compliance: Ardurra’s labor compliance specialists work 

proactively and cooperatively with contractors to monitor and enforce 

the municipality’s and funding agency’s requirements. Our experts 

have a working knowledge of labor compliance requirements on State 

DIR-controlled projects, as well as Federal Davis-Bacon controlled 

projects necessary to assist the City with ensuring compliance 

with project funding requirements. Items regularly reviewed and 

documented as part of these services include project signage and 

NATIONWIDE 

resources of more 

than 600  

employees  

in 38 OFFICES

8 offices in 
California

just 20 MINUTES from  

the City of Huntington Beach

CM SERVICES 

to more than 

60 agencies 

throughout SoCal
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posting of proper notifications, apprentice request submissions, initial 

labor compliance documentation, DIR registration, weekly certified 

payroll submission, and labor compliance field interviews.

Your Local Resource
As neighbors—with our nearby Newport Beach and El Segundo 

offices, and many of our team members being residents of surrounding 

communities—we are deeply invested in the City’s success. 

Google Maps

El Segundo

We are just a 20-minute drive from 
our Newport Beach office or 40 

minutes from our El Segundo office

Newport Beach

City of Huntington Beach

Our familiarity and know-how gained by working side-by-side 

with local and regional agency staff, in developing collaborative 

relationships with community and business stakeholders, and by 

partnering effectively with state and federal regulatory agencies, helps 

us to deliver successful projects and services, well-managed budgets, 

and thoroughly satisfied stakeholders and clients. 

2. Key Personnel & Subconsultants

By selecting the Ardurra team, the City will be partnered with a 

qualified, complete, and responsive team, including:

	y Highly competent and experienced licensed/certified 

construction managers, who have years of experience and 

an excellent history of success delivering identical services 

on similar public projects throughout Orange County and Los 

Angeles County. The table starting on page 4 highlights the 

education, training, certifications, registrations, and years of 

experience of our key personnel.

	y Professionals with extensive familiarity with federal and 

state procedures, both in helping to obtain funding and in 

completing the pertinent forms. Our professionals have a keen 

ability to understand and interpret plans and specifications and are 

intimately familiar with the Greenbook (Standard Specifications for 

Public Works Construction), Caltrans Standard Specifications, City 

Standards, and OSHA Construction Safety Orders.

	y A team utilizing highly effective administrative and clerical 

support as well as web-based construction management 

and document controls tools and procedures developed by 

construction managers and staff. These tools are scalable and 

can easily be tailored to fit the City’s project delivery approach.

	y Seasoned public works inspectors who bring extensive 

experience in public facilities construction with a keen 

understanding of the extensive public relations efforts including 

the requirements for federally funded projects.

	y Ardurra construction 

management clients 

are offered access to our Procore license, which provides a 

web-based construction management collaboration system for 

near real-time access to mission critical project information.

	y A deep bench of certified deputy, DSA, OSHPD, and special 

inspectors with a keen understanding of the building code, and 

extensive experience in monitoring contractor compliance with 

plans and specifications, as well as administrative duties.

	y A team with a high sense of environmental responsibility 

and will be highly vigilant in supporting the City of Huntington 

Beach with Water Quality Management Plans (WQMP), Water 

Pollution Control Programs (WPCP), and Storm Water Pollution 

Prevention Plans (SWPPP). Our qualified and certified team has 

the experience to review as well as prepare WQMPs, WPCPs, and 
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SWPPPs. Additionally, we have experienced Qualified SWPPP 

Developers that can assist in preparing SWPPPs, as well as 

experienced Qualified SWPPP Practitioners that can assist with 

the State’s SMARTS system. 

Subconsultant

Ardurra is supported by a highly regarded subconsultant, 

Advanced Service Industries, Inc. (ASI). ASI, a California certified 

Small Business Enterprise (SBE), offers a network of highly skilled 

building inspectors and technicians. Established in 2004, ASI specializes 

in construction inspection, materials and nondestructive testing, and  

QA/QC services throughout California. ASI offers a superior level of 

service to its clients through customized programs specific to each 

project. This approach allows ASI to offer all necessary services 

throughout the duration of the project at the most cost-effective level. 

ASI and Ardurra have teamed on numerous projects, including 

ongoing inspection on-call contracts for the County of San Diego and 

the County of Los Angeles.

ASI’s inspectors and technicians carry the following certifications 

(including, but not limited to): International Code Council (ICC); 

American Welding Society, Certified Welding Inspector (AWS/CWI); 

Division of the State Architect (DSA); Office of Statewide Health 

Planning and Development (OSHPD); National Board of Boiler and 

Pressure Vessel Inspectors (NBIC); American Society of Nondestructive 

Testing (ASNT); American Concrete Institute (ACI); Caltrans; and other 

California regional jurisdictions.

The table on the following page highlights our key personnel 

and includes a sampling of their experience on similar contracts. An 

organization chart is illustrated on page 14, and abbreviated resumes 

along with pertinent certifications are attached in the appendix.

3. Public Agency References/  
Relevant Project Experience

The Ardurra team’s experience and proven dedication on similar 

project types will enable us to manage and surpass the City’s goals 

effectively and efficiently. Our local offices specialize in construction 

management, construction inspection, civil engineering design, 

municipal services, and labor compliance oversight. Ardurra 

maintains sufficient personnel resources to meet the expected project 

assignments under this contract. 

With a proven track record on similar on-call programs for regional 

and local agencies throughout Southern California, Ardurra has 

established and maintained effective working relationships with 

multiple agencies throughout the region. We have worked with nearly 

every city within Orange County. Below is a list of the example relevant 

local projects we are highlighting in this proposal (starting on page 7). 

	y City of Anaheim On-Call Construction Management Services

	y City of Lake Forest City of Lake Forest On-Call Municipal 

Engineering Services (including Public Works Inspection)

	y City of Long Beach On-Call Public Works CM and Inspection

	y Torrance Transit Regional Park-and-Ride Terminal

	y Irvine Ranch Water District On-Call Public Works/CIP

	y City of Cypress Police Department Seismic Retrofit, Emergency 

Operations Center (EOC), and Modernization Project

	y City of Redondo Beach Transit Center

Name/Role Phone/Email
Lisa M. Penna, PE, F.ASCE, QSD 
Vice President, Services Contract Contact

P: 949.922.2800
E: lpenna@ardurra.com

Dino P. D’Emilia, PE, F.ASCE, QSD 
Principal-in-Charge, Proposal Contact

P: 714.458.0703
E: ddemilia@ardurra.com

John Wolitarsky, CCM 
Construction Manager, Project Contact

P: 949.339.9154
E: jwolitarsky@ardurra.com

Ardurra Contacts
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Name/Role Years of Experience Education/Training Registrations/Certifications Certifications (cont’d) Sample Relevant Projects
Dino P. D’Emilia, PE, F.ASCE, QSD 
Principal-in-Charge, Proposal Contact

30 BS/1991/Civil Engineering 1996/PE/CA #C55453
Fellow, American Society of Civil Engineers (F.ASCE)

Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) 
OSHA 10-Hour Certification

City of Long Beach On-Call Public Works CM and Inspection
Irvine Ranch Water District On-Call Public Works Inspection
City of Lake Forest On-Call Municipal Engineering Services
Torrance Transit Regional Park-and-Ride Terminal
Manhattan Beach Roundhouse Aquarium
Long Beach Belmont Pool Revitalization

John Wolitarsky, CCM 
Project/Construction Manager/Contact

35 BS/1986/Business Administration Certified Construction Manager (CCM)/Construction Management 
Association of America #10457

Redondo Beach Transit Center
Cypress Police Department Seismic Retrofit, EOC, and Modernization Project
City of Long Beach 15th Street Bike Boulevard of Parks
Fountain Valley Recreation Center Exterior Improvements
Atlantic Avenue Water Main Installation, Long Beach

Amy Czajkowski, PE, CCM, QSD/P 
QA/QC, Alternate Project Manager

28 BS/Civil Engineering PE/CA #C59082
Construction Manager Certification Institute Certified Construction 

Manager #A1762
Certified CMAA Instructor for CCM Course Modules

California Stormwater Quality Association (CASQA) 
Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) 

Certification #24758

City of Oceanside On-Call CM and Inspection
Elsinore Valley Municipal Water District On-Call CM and Inspection
San Bernardino Municipal Water Dept DGBU Program On-Call CM and Inspection
City of Oceanside Operations Building CM and Inspection Services

Scott Adamson, PE, QSD/P 
Construction Manager

24 BS/1997/Civil Engineering PE/CA #C65467
NASSCO ITCP for CIPP (CIPP-110-0321)
Confined Space

Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) 
Certification #23001

West La Mesa Street Improvement Project, City of La Mesa
City of Carlsbad Foxes Landing Lift Station Upgrades
Oceanside Lower 1 Recycled Water Conveyance System

Omar Alameddine, EIT 
CM/Inspection Services Manager

15 BS/2009/Civil Engineering EIT/CA #151070 City of Anaheim Capital Improvement Projects
City of Lake Forest On-Call Public Works Inspection
Torrance Transit Regional Park-and-Ride Terminal

Bob Barrett, PE, QSD/P 
Construction Manager

11 BS/2009/Civil Engineering PE/CA #C88063
California Board of Professional Engineers, Land Surveyors, and 

Geologists (CBPELSG)

Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) 
Certification #88063

Lower 1 Recycled Water Conveyance System, Oceanside
Alvarado Channel Sewer Improvement, La Mesa
University Avenue Median Improvements, La Mesa

Lucas Findlay, PE, QSD/P 
Construction Manager

9 BS/2012/Civil Engineering PE/CA #C87905
NASSCO PACP for CIPP CIPP-Defect Coding

Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) 
Certification #27340

Oceanside Downtown Water and Sewer Pipelines Replacement – Phase 1
South Santa Fe Wet Utilities, Vista
La Coruna Storm Drain Improvements, City of Carlsbad

Mark Lewis, PE, TE 
Construction Manager

36 BS/1986/Civil Engineering 1992/PE/Civil/CA # C49335 
1992/TE/Traffic/CA # TR1637
2001/PE/Traffic Operations Engineer/CA # 661

City of Huntington Beach Utilities Management Support
City of Lake Forest Traffic Engineering Support
City of Rialto Randall Avenue Street Improvements
Seal Beach Ocean Ave. Water & Sewer Improvement and Pump Station #35
City of Laguna Hills City Engineering Services

Earl Schwartz, PE, QSD 
Construction Manager

28 BS/1993/Engineering PE/Civil/CA #C64411
Qualified SWPPP Developer (QSD)

City of Anaheim Ball Road Project
Olive Street 16-inch Water Main Replacement and Roadway Restoration
PR-54/58 Improvement Project and Closeout Services, Anaheim

Joe Stoakley, PE, QSD 
Construction Manager/Inspector

17 BS/2006/Civil Engineering
Caltrans Resident Engineer Academy, 2011

2014/PE/CA #C83184
Qualified SWPPP Developer (QSD)

OSHA 10-Hour Construction Program Redondo Beach Transit Center
City of Alhambra Mission Road Rehabilitation
Manhattan Beach Roundhouse Aquarium

Mike Tisdale, QSP 
Construction Manager

23 BS/Civil Engineering Qualified SWPPP Practitioner (QSP) Certification #25518
NACE Corrosion Technician

USACE Construction Quality Management
Confined Space

South Santa Fe Sewer, Water, and Storm Drain, Vista
Downtown Oceanside Water & Sewer Pipeline Replacement
Cannonita Pressure Reducing Station Repair, Rainbow MWD

Jim Turrell, PE 
Construction Manager

32 BS/Civil Engineering PE/Civil/CA #C56218
Contractor’s License: CA No. 78912 (A) & HI No. CT-32802 (A)

University Avenue Median Improvements, La Mesa
A-2 Lift Station Rehabilitation, Elsinore Valley Municipal Water District
14-inch Brine Line Inspection, Oceanside

Bradley Waldrop, PE 
Construction Manager

32 BS/1999/Civil Engineering 1999/PE/CA #C59724 County of San Benito On-Call Engineering Services
Anaheim Canyon Metrolink Pedestrian Improvements
Eastern Transportation Corridor Design-Build, Orange County

Table 1. Key Personnel
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Name/Role Years of Experience Education/Training Registrations/Certifications Certifications (cont’d) Sample Relevant Projects
Anthony Amado, EIT 
Project/Documents Control

2 BS/2019/Civil Engineering EIT/CA #169640 City of Long Beach On-Call Civil Engineering
City of La Habra Residential Street Rehabilitation
Florence Avenue Widening, City of Santa Fe Springs

Adam Banihamed 
Project/Documents Control, Labor Compliance

2 BS in progress/2020/California State 
University, Northridge

City of Anaheim Capital Improvement Projects
City of Long Beach Alamitos Beach Concession
City of Redondo Beach Transit Center

Dustin Blackwell 
Project/Documents Control, Labor Compliance

10 BS/2010/Aerospace Engineering
2015/Systems Integration Engineering

City of Long Beach Alamitos Beach Concession
City of Long Beach On-Call Public Works CM and Inspection
Redondo Beach Transit Center
Manhattan Beach Roundhouse Aquarium

Brian Briones 
Project/Documents Control/Inspector

16 2012/Heavy Equipment Operator/Licensed 
Commercial Class A Driver 

40-Hour OSHA Hazardous Waste Site Operations
8-Hour OSHA Confined Space, Competent Person, Hazardous Waste 

Site Supervisor and Fork Lift Safety
OSHA Excavation Safety Training for Competent Persons

Troxler Labs Nuclear Gauge Safety Certification
Troxler Labs Hazmat Certification, as required by U.S. DOT and IATA
Troxler Labs Compaction and Density Testing Certification

City of Long Beach On-Call Construction Management
City of Manhattan Beach Strand Stairs Rehabilitation Project
Lake Forest On-Call Municipal Engineering Services Contract
Beachwood Sewer Pump Station Project, Burbank

Mahina Payo 
Project/Documents Control, Labor Compliance

.25 BS/2021/Civil Engineering/ California State 
University, Long Beach

Signal Hill View Park Construction Management

Sai Polisetty 
Project/Documents Control, Scheduler, 
Inspector

7 MS/Civil Engineering-CM Concentration
Primavera Project Management/MS Project

Cypress Police Department Seismic Retrofit, EOC, and Modernization Project
Torrance Transit Park and Ride Regional Terminal
Roundhouse Aquarium Project
Long Beach Belmont Pool Revitalization

Dee Yeh 
Labor Compliance

8 BS/1993/Facility Planning and Management/
Cornell University

Torrance Transit Regional Park-and-Ride Terminal, City of Torrance
Cypress Police Department Seismic Retrofit, EOC, and Modernization Project
Olive Street 16-inch Water Main Replacement Project, City of Anaheim

Jamie Fagnant, PE, QSD/P 
Project Scheduler

17 BS/2006/Civil Engineering
Primavera Project Management/MS Project

PE/CA #C78967
Qualified SWPPP Developer (QSD) Certification #C78967

California Board of Professional Engineers, Land Surveyors and 
Geologists (CBPELSG) 

City of El Cajon Johnson Avenue Sewer Part I
San Diego County Water Authority Pipelines 3 & 4 Relining
City of San Diego Sewer Group Job 925

Nancy Cambra 
Labor Compliance

24 Mira Costa College
DIR Reporting Requirement Seminars

Notary Public Downtown Oceanside Water and Sewer Line Replacement
La Mesa Downtown Village Streetscape Improvements
Parkway Drive and Alvarado Road Trunk Sewer Upgrade, City of La Mesa

Manuel Briones 
Public Works Inspector

45 ICBO Reinforced Concrete Training/San 
Bernardino Valley College

ACI Certified Concrete Field Testing Technician, #01163566
OSHA 10-Hour Construction Safety, #001974244

Irvine Ranch Water District On-Call Inspection for Capital Improvements
City of Santa Fe Springs Water Main Relocation
Valley Park Project, City of Burbank

Juan Ceseña, QSP 
Public Works Inspector

33 Qualified SWPPP Practitioner (QSP) Certification #26722 La Mesa Downtown Village Streetscape Improvement Project
National City Senior Public Works Inspector

Doug Davidson 
Public Works Inspector

45 AA/Architectural Design; Public Works 
Construction Inspection

Preliminary and Advanced Irrigation Design/
Orange Coast College

Certification HVAC Basics
Certification Roof Management
Safety Regulations for Public Playgrounds/National Program for 

Playground Safety (NPPS) 

40-Hour OSHA HazWoper Training under Titles 8CCR
5192(e)/29 CFR 1910.120(e), Hazardous Waste Operations and 

Emergency Response

City of Lake Forest On-Call Public Works Inspection Services
City of Rancho Santa Margarita On-Call CM and Inspection
City of Fountain Valley Brookhurst Street Rehabilitation
Orange County Great Park, City of Irvine

John Dela Cruz, QSP 
Public Works Inspector

45 Certified Erosion, Sediment and Storm Water Inspector #4694
Qualified SWPPP Practitioner (QSP), #25924
State of California General Building License #B862560

AHERA Building Inspector #02121; EPA/AHERA Asbestos Abatement 
Contract Supervisor #AACS-817-95

City of Lake Forest On-Call Public Works Inspection Services
City of Santa Ana Harbor Boulevard Street Rehabilitation
City of Huntington Beach Road Construction and Rehabilitation

Eric Egurrola 
Public Works Inspector

23 AS/Water Utility Science
Traffic Control Technician Training

State of California Water Treatment Operator T2, #18635
State of California Water Distribution Operator D3, #8151
8-Hour Safety, Competent Person Training

NUCA Trenching and Excavations 
NUCA Confined Space Entry Training 
Fall Protection 8-Hour, Competent Person

Irvine Ranch Water District On-Call Inspection Services Contract
City of Irvine ADA Facility Improvements, Operations Support Facility
Francis Street Storm Drain Project, City of Ontario

Rob Fitzgerald 
Public Works Inspector

20 Recycled Water Pipeline, Phase III, Segment 1A & 7, Carlsbad
Carlsbad Foxes Landing Lift Station Upgrades

Table 1. Key Personnel (cont’d)



Section  D. Service Category  |  6

On-Call Construction Management Services | City of Huntington Beach

Name/Role Years of Experience Education/Training Registrations/Certifications Certifications (cont’d) Sample Relevant Projects
Keith Forbes, QSP 
Public Works Inspector

31 U.S. Army Corps of Engineers Training
Confined Space Entry
Working at Heights

Certified Erosion, Sediment and Storm Water Inspector #4695 
Qualified SWPPP Practitioner (QSP), #25929
NICET Railway/Subway Certification
GI Safety Induction (Coal Surface)

Resources and Infrastructure Industry Supervisor’s Course
Communicate Information, #MNCG1009/#RIICOM301; Certificates II 

and III in Surface Extraction Operations, #RII20209/#RII30109
Certificate III/Mining Exploration Four-wheel Drive Vehicle, #RII30509

City of Lake Forest On-Call Public Works Inspection Services
City of Corona 2017-22 Street Pavement Maintenance Rehabilitation Project
Torrance Transit Park and Ride Regional Terminal
City of Laguna Niguel Oso Creek Multi-Use Trail

Jay Jordan 
Public Works Inspector

19 MiraCosta College	  Water Distribution Operator Level 2
NACE 1 Certification

Lake Elsinore A-2 Lift Station Rehabilitation
Graeber Street Watermain Replacement, Riverside County
1771 - Low Emission Flare Replacement, San Bernardino MWD

Eric Nunez 
Public Works Inspector

31 AA/1980/Liberal Arts
2020/Construction Coursework, Fullerton
2020/Water Distribution & Treatment 

Coursework, Santiago College

ICBO – Commercial Building Certified
D3 Water Distribution, State of California

ICBO Continuing Education – Mechanical, Plumbing, Electrical, 
Building ADA, Fire Resistance, Occupancy, Green Code, Energy Code

City of Hermosa Beach Public Improvement Plans Sewer Relocation
City of Fullerton Water Inspector
City of Fullerton Building Inspector
City of Brea Slope Repair and Stabilization for Arovista Park

Matt Reagan, QSP 
Public Works Inspector

41 BNSF Contractor Safety Orientation Course
OSHA 10-Hour

Caltrans 24-Hour SWPPP
Qualified SWPPP Practitioner (QSP), #26486 

Commercial/Industrial/Municipal/ Stormwater Training, Orange County
Certified Erosion, Sediment and Stormwater Inspector #68254

City of Lake Forest On-Call Public Works Inspection Services
City of Tustin Edinger Avenue Widening/Newport Avenue Extension
Del Amo Boulevard Extension Project, City of Torrance

Danny Robinson 
Public Works Inspector

25 Competent Person
Various Trench Soils

Confined Space Entry Certification South Oceanside Sewer and Waterline Replacement
Oceanside 511 Pump Station Design-Build
City of Oceanside As-Needed Water Improvement Inspection

Dennis Rodriguez 
Public Works Inspector

21 ICC Soils; lCC Masonry 
ACI Field Testing Technician, Grade 1 
ACI Concrete Strength Testing Technician 

ACI Aggregate Testing Technician Level 1 
ACI Concrete Laboratory Testing Technician Level 1
JTCP (Caltrans) 200’s Laboratory and 500’s Concrete Testing

UCI Medical Center Project
Ontario Sewer Project
Riverside County Roadway Improvement Project

Chip Vanderbeek, QSP 
Public Works Inspector

43 Geology/Civil Engineering Studies Campbell Nuclear Gauge
Qualified SWPPP Practitioner (QSP) #27109
Certified Inspector of Sediment and Erosion Control (CISEC) #2688

HazWoper 40-Hour
HazWoper 24-Hour Certified Supervisor

City of Lake Forest On-Call Public Works Inspection Services
City of Seal Beach Ocean Place Construction Management and Inspection
Irvine Ranch Water District Water Reservoir
Fairmont Boulevard Bridge and Road Extension, Yorba Linda and Anaheim

Enedino Arroyos 
Facilities Inspector – ASI

15 AWS-CWI Welding Inspector #09090271
ICC Structural Steel/Welding #5254990-S2
ICC High Strength Bolting #5254990-S1
ICC Structural Concrete #5254990-49
ICC Structural Masonry #5254990-X4

ICC Commercial Building Inspector (B2) #842928
ICC Commercial Mechanical Inspector (M2) #5254990
ICC Commercial Plumbing Inspector (P2) #5254990
ICC Commercial Electrical Inspector (E2) #5254990
ICC Residential Building Inspector (B1) #842928

County of San Diego On-Call Building Inspection Services
Fountain Valley Recreation Center Exterior Improvements
Palmdale Center Construction, Antelope Valley College

Jeremy Hall 
Facilities Inspector – ASI

11 Certificate of Achievement with 
Honors/2009/Fire and Emergency 
Technology, General Building

Construction Technology/currently pursuing

ICC California Commercial Building Inspector #8007034 
ICC California Commercial Plumbing Inspector # 8007034 
ICC California Commercial Mechanical Inspector # 8007034 
ICC Reinforced Concrete Special Inspector # 8007034 
ICC Spray-Applied Fireproofing Special Inspector # 8007034 
ICC Structural Masonry Special Inspector # 8007034 
ICC Soils Special Inspector # 8007034 
ICC S1 Structural Steel & Bolting Special Inspector # 8007034 

ICC S2 Structural Welding Special Inspector # 8007034 
ICC Special Inspector General Requirements # 8007034 
ICC Master of Special Inspection # 8007034 
ACI Concrete Field-Testing Technician Grade I # 01179586 
ACI Adhesive Anchor Installation Inspector #01179586
Portable Nuclear Gauge Safety and U.S. D.O.T. Hazmat Certification
Radiation Safety Officer Certification
Fiber Wrap (FRP) Inspection Certification by Fyfe

LA County Building and Safety Inspection and Permit Technician Services
Olive View Medical Center Inspection
Vermont Corridor, Department of Mental Health and Workforce Development 

Aging & Community Services

Dave Newman 
Facilities Inspector – ASI

21 ICC California Commercial Combination Inspector
ICC Commercial Combination Inspector
ICC Master of Special Inspection
ICC Structural Steel and Bolting Special Inspector

ICC Reinforced Concrete Special Inspector
ICC Masonry Construction
ICC Fireproofing
Certified Welding Inspector/American Welding Society (AWS)

LA County Building and Safety Inspection and Permit Technician Services
Rehabilitation of Vermont Avenue Probation Department Office
Castaic Sports Aquatic Center

Joseph Rupe 
Facilities Inspector – ASI

14 ICC Certifications, #5323113
Residential Building Inspector B-1
California Commercial Building Inspector
California Commercial Electrical Inspector
California Commercial Plumbing Inspector

Reinforced Concrete
Soils Special Inspector
Spray-Applied Fireproofing
Structural Masonry
Structural Steel and Bolting
ACI Certified Field Technician – Grade 1, #01122261

Los Angeles County Building and Safety Inspection and Permit Technician 
Services

Blvd. 6200 Mixed-Use Development, Hollywood
Rosedale Master-Planned Community, Azusa

Table 1. Key Personnel (cont’d)
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On-Call Construction Management Services  •  City of Anaheim, CA

Client: City of Anaheim

Contact: Raul Garcia, PE, PLS, Construction Services Manager; 

     714.765.5255; rgarcia1@anaheim.net

Start/Finish:  03/2017 – ongoing

Construction Value: Combined $57.2 million

Ardurra provides PM/CM services to oversee completion of more than $57 

million in capital improvement projects. Projects and services have included the 

following:

State College Boulevard and La Palma Intersection Widening. Augment 

City’s staff with CM, inspection and contract administration services.  

Gene Autry Way Widening. CM for $6.8M project to widen and make 

significant related improvements to portions of  two arterials.

Fire Station No. 5. Contract administration and CM for $5.4M design-build 

construction of a 9,400-SF fire station on one acre that included parking, driveways, 

sidewalks, walls, fences, landscaping, water, sewer gas, telephone/cable and 

electrical utilities, transmissions lines and facilities. Winner of 2018 BEST Award 

from the APWA Southern California chapter.

Citywide Sanitary Sewer Improvement Program/Projects, Group 6. 

Contract administration and CM for $2M project to build more than 4,200 LF of 

24-inch,18-inch,15-inch and 10-inch VCP sewer mainline. Included 19 manholes, 

removing the existing mainline and manholes, rebuilding the street and installing 

new traffic loops, striping and pavement markers. 

La Palma Water Complex – Reservoir Rehabilitation and Pump Station 

Replacement. Provided contract administration for $9.3M project. Managed 

demolition of 3-MG reservoir and pump station and rehabilitation of 4-MG 

reservoir, construction of new pump station and abandonment of inactive well.

Underground Conversion Plan Projects. Contract administration for 

three projects that are part of a City five-year program. The initiative is relocating 

overhead power and communications systems underground.

Telecommunications Poles Coordination and Inspection. Smart 

communication effort includes inspections for installation of streetlight pole 

foundations, traffic control,  and closeout submittal packages. 

Staff: Dino D’Emilia, PE, F.ASCE, QSD ( PIC); Omar Alameddine, EIT (Inspection Services Manager/CM/Contract Administrator); Dustin Blackwell  

     and Adam Banihamed (Documents Control/Labor Compliance)
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On-Call Municipal Engineering Services (including Public Works Inspection)  •  City of Lake Forest, CA

Client: City of Lake Forest

Contact: Tom Wheeler, PE, Director of PW/City Engineer; 

     949.461.3480; twheeler@lakeforestca.gov

Start/Finish:  06/2011 – 06/2021

Project Value: $3,585,000 (04/2011 to 04/2016)

                               $9,830,000 (04/2016 to 06/2021)

Ardurra has a multi-year contract with the City Public Works Department to 

provide municipal engineering and inspection services for the City’s Opportunity 

Studies Area (OSA) that comprises five developments totaling over 4,000 housing 

units; design of the Los Alisos Boulevard resurfacing project; conducting the 

annual sidewalk survey; and inspection of the catch basin insert project. 

Tasks include reviewing land use applications, plan checking development 

plans and maps, inspecting approved land development construction, inspecting 

approved work in the public right-of-way, public works encroachment permit 

inspection, water quality program management and to provide additional staff 

on an as-needed basis.  

OSA projects involve plan check and inspection of all facets of development 

including map approval; rough grading; precise grading; street and storm drain 

improvements; park development; and median and parkway improvements. 

Other land development projects have been approved other than the five OSA 

projects, including The Meadows, Parkside, Encanto, and residential housing in 

the Auto Center.

Staff: Omar Alameddine, EIT (Inspections Manager); Mark Lewis, PE, TE (Traffic/Transportation Engineering); Keith Forbes, QSP,   

     John Dela Cruz, QSP, and Chip Vanderbeek, QSP (Subdivision Improvements/Grading)
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On-Call Public Works Construction Management and Inspection  •  City of Long Beach, CA

Client: City of Long Beach 

Contact: Marc Wright, Construction Services Officer; 

     310.809.9953; Marc.Wright@longbeach.gov

Start/Finish:  08/2016 – ongoing

Construction Value: approximately $30 million

Ardurra is providing the City with on-call CM and inspection services that 

include a wide range of public works projects, from street rehabilitation to storm 

drains. Ardurra provided project management and construction management 

on the Alamitos Beach Concession Building and project management on the 

Belmont Plaza Pool Rebuild/Revitalization Project. This contract has also included 

two projects that won the ACEC California Engineering Excellence Award—

the Daisy-Myrtle Bicycle Boulevard project and the 3rd and Broadway Cycle Track.

Alamitos Beach Concession Building – construction of a $6.5M 

two-story beach restaurant, a public beach restroom, beach rental facility, and 

dune-themed beach playground. After replacing the original PM team because 

of complex issues affecting the schedule and budget, Ardurra assisted the City to 

resolve those complex construction challenges including a substantial foundation 

re-design, cost and time change order negotiations and processing; contractor 

posturing with RFIs and potential claim correspondences; additional coordination 

meetings to address contractor issues; burdensome RFI and submittal process due 

to contractor posturing and staff lacking industry competence; site coordination 

around the Grand Prix Event due to project delays. Ardurra also provided project 

control services to maintain tight and efficient documentation, and to coordinate 

quality assurance special and deputy testing for the project.

Belmont Plaza Pool Rebuild/Revitalization Project – an $85M 

world-class aquatic center on the former site of the historic Belmont Plaza 

Olympic Pool. The aging original facility near the Belmont Pier was demolished in 

2014 due to concerns over its seismic resilience. Ardurra has managed demolition 

of the massive original structure and provided oversight to construction of an 

office, a temporary aquatics lobby, and temporary restroom and shower facilities 

to support a newly constructed temporary pool. Ardurra authors, maintains, 

and updates a project website and administers project announcements through 

various media sources. The team also manages preparation/circulation of the EIR.

Staff: Dino D’Emilia, PE, F.ASCE, QSD (Program Manager, PM/CM); Omar Alameddine, EIT, Joe Stoakley, PE, QSD, John Wolitarsky, CCM (PM/CM);  

     Dustin Blackwell and Adam Banihamed (Assistant CM/Project Controls); ASI (Inspection)
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Torrance Transit Regional Park-and-Ride Terminal •  City of Torrance, CA

Client: City of Torrance

Contact: Craig Bilezerian, PE, Public Works Director; 

     310.618.3054; cbilezerian@torranceca.gov

Start/Finish:  10/2016 – ongoing

Construction Value: $21 million

Ardurra provides construction management, inspection, and special/deputy 

inspection and testing services for this 15,000-SF regional terminal on 15 acres 

along Crenshaw Boulevard near the 405 Freeway. The hub for Torrance Transit, 

the City of Torrance’s multi-line bus service, will connect the carrier’s routes with 

those of other providers. The Torrance Transit Center is also anticipated to connect 

with the Metro Green Line as part of the Green Line Master Plan. The terminal will 

be constructed to LEED Gold standards and will be served by eight bus bays. Plans 

call for a passenger drop-off zone, layover space, and a parking lot with about 

250 spaces. 

The project is being constructed in two phases. The improvements include 

buildings and parking lots, as well as circulation roads and utilities. Related offsite 

improvements include construction of a cul-de-sac extension of 208th Street, and 

widening of Crenshaw Boulevard for a new right-turn pocket and traffic signal 

improvements. 

Ardurra’s first task was a constructability review of the project’s plans (273+ 

sheets) and specifications. Ardurra assisted the City during the bid phase, 

coordinating responses to bidder questions, substitution requests and compiling 

and issuing bid addenda. Ardurra also assisted the City with evaluation of 

submitted bids, as well as addressing a bid protest, and assisted with preparation 

for City Council award of the construction contract.

Ardurra construction phase services included assisting the City with 

establishing an efficient web-based project administration portal and 

coordinating with a multitude of project stakeholders. Other tasks entail 

performing schedule and budget reviews, processing/coordinating RFI responses, 

submittals and change management. Ardurra is also providing and coordinating 

geotechnical and deputy inspection services through its subs.

Staff: Dino D’Emilia, PE, F.ASCE, QSD (PIC/PM/CM); Omar Alameddine, EIT (Inspection Services Manager/Assistant PM/CM); Joe Stoakley, PE, QSD  

     and Chip Vanderbeek, QSP (Inspector); Keith Forbes (Alternate Inspector); ASI (Deputy Inspectors)
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On-Call Public Works/Capital Improvement Program  •  Irvine Ranch Water District, Orange County, CA

Client: Irvine Ranch Water District

Contact: Kelly Lew, Principal Engineer, Development  

     Inspection Services; 949.453.5586; Klew@irwd.com

Start/Finish:  2012 – ongoing

Construction Value: $1.6 million

Under an on-call contract, Ardurra provides Irvine Ranch Water District with 

public works inspection services for new water and sewer main pipeline installations 

for multiple master-planned communities in the agency’s service area. 

The team is currently inspecting more than 100 water infrastructure projects, 

in part for development of Irvine’s 1,300-acre Great Park master-planned 

community. Full-time inspectors monitor such construction as installation 

of new water mains up to 36 inches in diameter, water service connections, 

firefighting facilities, potable and recycled water wells, and street resurfacing. 

Some of the projects include Tustin Legacy Development Domestic Water; Tustin 

Legacy Sewer; Campus Pavement Rehabilitation; Technology Drive/I-5 Freeway 

Rehabilitation; Street Rehabilitation and Slurry Seal; and 14430 Myford Road.

Staff: Dino D’Emilia, PE, F.ASCE, QSD (PIC); Omar Alameddine, EIT (Inspection Manager); Eric Egurrola (Senior PW Inspector)

Cypress Police Department Seismic Retrofit, EOC, and Modernization Project  •  City of Cypress, CA

Client: City of Cypress

Contact: Nick Mangkalakiri, Senior Civil Engineer; 

     714.234.4717; nmangkal@cypressca.org

Start/Finish:  2017 – ongoing

Project Value: $3.2 million

Ardurra is currently providing construction management and inspection 

services for this Cypress Police Department Seismic Retrofit, Emergency 

Operations Center, and Modernization Project. 

This $3.2-million project involved the seismic upgrade and complete 

modernization to the interior of the existing Police Department. When 

completed, this 20,000-square-foot building with a partial basement will include 

new electrical, HVAC, office space, conference rooms, restrooms/locker rooms, 

evidence room, an outdoor patio, as well as seismic retrofitting of the building. 

The project required substantial coordination with the Police Department to 

relocate police personnel to temporary trailers during construction.

Staff: John Wolitarsky, CCM (CM/Constructability Review); Sal Polisetty (Inspector); ASI (Special Inspection)
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Redondo Beach Transit Center  •  City of Redondo Beach, CA

Client: City of Redondo Beach

Contact: Jun Fujita Hall, Project Manager,  

     310.405.3878; Jun.FujitaHall@redondo.org

Start/Finish:  06/2020 – ongoing

Construction Value: $11.5 million

Ardurra is providing construction management and inspection along with 

other professional services required to undertake and successfully manage 

construction of the Redondo Beach Transit Center Project. Phase one of the 

project will include construction of a new Transit Center to replace the existing 

Transit Center located adjacent to the Galleria. The new Transit Center will be 

constructed at a site south of Target along Kingsdale Avenue. When completed, 

the new Transit Center will consist of a 2,900-square-foot building housing 

an operator lounge, private restrooms, public restrooms, and offices. Other 

improvements will include a kiss-and-ride parking lot and passenger drop-off 

area, as well as bus bays. In addition, traffic signals, striping and construction of 

an upper-level parking lot will be constructed.

After completion of phase one, construction of phase two will begin. 

Improvements will include the widening and realignment of Kingsdale Avenue 

between Grant Avenue and Artesia Boulevard. This roadway improvement will 

include an additional dedicated northbound right turn lane, new sidewalk, 

streetlights, and landscaping on the easterly side of the newly widened street 

adjacent to the Galleria Shopping Center.

Staff: Dino D’Emilia, PE, F.ASCE, QSD (PIC); John Wolitarsky, CCM (CM); Joe Stoakley, PE, QSD (Inspector); Dustin Blackwell and Adam Banihamed 

     (Assistant CM/Project Controls)
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With more than 100 professionals in Southern California, including 

the majority of our team located in Newport Beach and El Segundo, we 

have the depth of resources to respond quickly 

to your needs. Due to the page restrictions on 

this proposal, we were limited in expressing 

this deep bench; therefore, abbreviated 

resumes with a sample list of projects were 

provided. We would be happy to provide 

detailed resumes of our staff if the City desires.

This proposal demonstrates that the Ardurra team meets and 

exceeds the qualifications requested in the City’s RFP.  A team of highly 

competent and experienced construction managers, inspectors, and 

labor compliance specialists with extensive experience and excellent 

track records delivering identical services on very similar public 

infrastructure projects throughout Southern California. 

5. Resumes

Brief resumes and copies of pertinent certifications are located in 

the appendix of this proposal. 

PREFERRED STAFFING

Ardurra offers the resources of a large national firm with expertise 

at the local level to assist the City with any construction management 

need that may arise from this on-call contract.

Organization Chart

The organization chart on the following page identifies each 

team member’s role and illustrates the lines of communication. Our 

proposed personnel has the relevant certifications necessary to meet 

the City’s needs.

4. Proposal Synopsis/Project 
Understanding

The City of Huntington Beach has an 

ambitious capital improvement program 

underway for roads, water and sewer facilities, 

structures and more to help meet the 

community’s needs. Knowing that selecting 

the right team can make all the difference in 

reaching this objective, Ardurra has the experience and the depth of 

resources to assist the City with its construction management needs.

Ardurra offers the City:

	y A team you can trust that responds quickly to your needs

	y A comprehensive local resource that is deeply invested in the 

City’s success

	y A deep bench of highly competent and experienced certified 

professionals that deliver successful projects on time and budget

As you will see throughout this proposal, the Ardurra team is 

experienced, local, and responsive. Our references will attest to our 

proficiency and dependability.

With numerous on-call construction management contracts under 

our belt, we understand the City’s need for adaptability, timeliness, 

and responsiveness. We have experience with all types of infrastructure 

projects in Orange and Los Angeles Counties, and we are ready for 

whatever projects arise from this on-call contract. 

Our proposed key personnel on average has more than 25 years 

of related experience and has worked together on many of our 

referenced projects. Our team utilizes highly effective administrative 

and clerical support as well as web-based construction management 

and document controls tools and procedures developed by construction 

managers and staff. These tools are scalable and can easily be tailored 

to fit the City’s project delivery approach.

Proven track record of 
providing responsive, 

experienced staff in Orange 
County since 2005
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Organization Chart

PRINCIPAL-IN-CHARGE

CITY OF HUNTINGTON BEACH

Dino P. D’Emilia, PE, F.ASCE, QSD

QA/QC & TECHNICAL REVIEW

PROJECT MANAGER

Amy Czajkowski, PE, CCM, QSD/P

John Wolitarsky, CCM*

Alternate 
Amy Czajkowski, PE, CCM, QSD/P

* Single point of contact

CONSTRUCTION MANAGEMENT & ADMINISTRATION

CONSTRUCTION MANAGERS

John Wolitarsky, CCM*
Scott Adamson, PE, QSD/P

Omar  Alameddine, EIT
Bob Barrett, PE, QSD/P

Dino D’Emilia, PE, F.ASCE, QSD

Lucas Findlay, PE, QSD/P
Mark Lewis, PE, TE

Earl Schwartz, PE, QSD
Joe Stoakley, PE, QSD

Mike Tisdale, QSP
Jim Turrell, PE

Bradley Waldrop, PE

PROJECT CONTROLS/DOCUMENTS CONTROL

Anthony Amado, EIT
Adam Banihamed

Dustin Blackwell 
Brian Briones

Mahina Payo
Sai Polisetty

PROJECT SCHEDULERS

Jamie Fagnant, PE, QSD/P
Sai Polisetty

CONSTRUCTION MANAGERS

INSPECTION

INSPECTION SERVICES MANAGER

Omar  Alameddine, EIT

PUBLIC WORKS INSPECTORS
Danny Robinson

Dennis Rodriguez
Joe Stoakley, PE, QSD
Chip Vanderbeek, QSP

Brian Briones
Manuel Briones

Juan Ceseña, QSP
Doug Davidson

John Dela Cruz, QSP
Eric Egurrola

Rob Fitzgerald
Keith Forbes, QSP

Jay Jordan
Eric Nunez

Sai Polisetty
Matt Reagan, QSP

FACILITY INSPECTORS

Enedino Arroyos
Jeremy Hall

Dave Newman
Joseph Rupe

LABOR COMPLIANCE

Dustin Blackwell
Nancy Cambra

Adam Banihamed
Dee Yeh

Mahina Payo

PROJECT CONTROLS/DOCUMENTS CONTROL

PROJECT SCHEDULERS

INSPECTION SERVICES MANAGER

PUBLIC WORKS INSPECTORS

FACILITY INSPECTORS
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Approach to the Scope of Work
The following information is Ardurra’s approach to what is believed 

to be the most important elements of the scope of work for the 

successful completion of capital improvement projects.

Innovative or Advanced Procedures
Daily Construction Observation Reports (DCORs) and 

Monthly Quantity Measurement Reports (QMRs):  Ardurra and/

or the deputy/specialty soils and materials inspectors will compile 

detailed daily observation reports documenting the contractor’s 

workforce, material and equipment used, a summary of construction 

activities, field problems, disputes or claims, resolutions of issues, and 

directions given to the contractor. Each daily report will be completed, 

reviewed, and signed by the construction manager within 24 hours 

and transmitted to the City on a schedule of the City’s discretion. 

Ardurra considers the inspector’s daily reports as the primary tool 

for real-time, as-built documentation of the implementation of 

the project, as well as a key tool to document and analyze force 

account work. As such, Ardurra has developed a fillable, scalable, and 

customizable master daily report that has proven indispensable on 

many public projects. Ardurra’s daily reports have provided the hub 

for simple and effective audit compliance on many federally funded 

projects. In particular, Ardurra has developed a daily report over the 

course of several federally funded projects in collaboration with the 

Caltrans Local Assistance Oversight Engineer, that is simple to use, well 

laid out, and comprehensive enough to easily capture the required 

mission critical information on a real-time daily basis by the inspector.  

Additionally, to facilitate efficient reviews and audits, Ardurra also 

developed a monthly quantity measurement summary tracking 

current and cumulative quantities for all bid items, with a detailed 

measurement page for each bid item that rolls up and cross references 

daily quantities documented on inspector daily reports.

UNDERSTANDING/METHODOLOGY

Understanding

The City of Huntington Beach is requesting proposals from 

professional consulting firms to provide construction management, 

inspection, and labor compliance services on an as-needed basis for 

a three-year period, with possible contract extension(s), for a wide 

variety of City-related projects and activities, including those in the 

approved CIP.

As stated in the RFP, the City anticipates a steady amount of 

construction activity in the next three years for various public works 

infrastructure projects, that could include pump stations, lift stations, 

curb, gutter, sidewalks, pipelines, traffic signals, structures, road 

rehabilitation, and bridge retrofits. In addition, the City anticipates 

consistent construction activity on City facilities, including fire stations, 

police department facilities and substations, community centers, 

beach and park restrooms, libraries, and city hall facilities. This vertical 

construction work will involve various tenant improvements, general 

office and building remodel and renovations, superstructure and 

subgrade structural retrofits, new building construction, security and 

fire system modifications, and building mechanical, electrical, and 

plumbing improvements.

Ardurra has tailored our proposed construction management 

team to provide the City with the most experienced staff possible to 

successfully deliver the entire range of projects listed in the CIP, and we 

have the depth of staff to cover multiple projects at one time.

Ardurra will serve as an independent, as-needed consultant and 

work as an extension of City staff.  We commit to attaining the City’s 

goals of completing projects on time, within budget, with no safety 

incidents, and with minimal public disruptions. 
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cannot guarantee a cost for a period over 6 weeks. Our constructability 

reviews will explore this cost rise to ensure a more realistic cost for any City 

project. A mitigation for this issue is the City can authorize appropriate 

adjustments to design, completion date, and payments to accommodate, 

or work around, these impediments. For projects that have not been 

awarded or started, Ardurra will assist the City with realistic expectations 

about current costs and the likelihood of increases and in which areas of the 

bid are at risk. Ardurra will assist the City to provide potential bidders with 

accurate and complete design information to enable bidders to prepare 

bids that minimize the likelihood of unpleasant surprises for the City. The 

City may want to consider price-adjustment clauses that would protect 

both parties from unanticipated swings in material prices. Such contract 

terms can enable the contractor to build in a smaller contingency in their 

bid. Price-adjustment clauses are now becoming industry standard, which 

includes contract document language that addresses price escalation but 

requires the contractor to provide more documentation as a part of their 

original bid. These clauses can be optional or mandatory but provide the 

City more flexibility and add another layer of protection against claims.

Integration and Implementation of Project Permit 

Requirements:  The Ardurra team has a keen understanding of how 

timely and clear incorporation of permit requirements can set up the 

project for success. Integration of critical mitigation and permit conditions 

into the plans and specifications prior to bid is essential to ensure marked 

bid pricing on permit conditions, minimizes the potential for budget and 

schedule impacts due to permit requirements, and optimizes relations with 

agencies having jurisdiction throughout the project implementation.

Protocol and Communication:  Timely and concise communications 

are essential to the successful completion of any construction or inspection 

project. Ardurra will cooperatively develop, with the project stakeholders, 

the format and information required for reports that may be required 

during the construction phase. Specific protocol will be determined as 

appropriate for each project assigned and maintained for the project 

Solutions: The Ardurra proactive approach serves to anticipate and 

expeditiously resolve field problems. Our team is well-trained in problem 

solving. Ardurra staff coordinates and expedites between the contractor, 

design team, and City staff to clarify any questions for interpretation of 

the construction documents. If an issue needs an engineering solution, 

many times Ardurra construction managers will proactively present 

realistic engineered solutions to the design team that ultimately become 

the preferred solution, thus saving time and money for the design team 

and ultimately the project. Timely, firm, and fair determinations will be 

processed to minimize cost and time impacts to the project. All issues 

are processed with a sense of urgency and presented to the City with 

suggested alternatives, cost and schedule impacts, and recommended 

solutions. The construction management team will quickly implement 

the alternative that best suits the interests of the project and the City.

Demonstrated Technical Ability
Constructability Review of Bid Documents: Constructability 

reviews will be conducted as directed by the City. A punchlist of 

comments and recommendations will be submitted to the City for 

consideration and implementation by the project architect/engineer. 

The Ardurra construction management team will review the plans for 

bidability and constructability and identify potential value engineering 

solutions, ambiguities, conflicts or omissions apparent during its 

review. The bid documents and technical specifications will also be 

reviewed for potential duplication and overlap of clauses, conflicts, 

proper placement of critical requirements within the order and 

precedence of documents. Ardurra will also recommend key contract 

provisions to provide the necessary controls and remedies for the City 

to maintain a proactive approach on the project.

Material Price Escalation Issues for Construction. As the 

City has been experiencing, many of the most basic materials have 

had exponential cost accelerations due to lack of raw materials. Many 

contractors cannot get purchase orders from material suppliers since they 
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are furnished by the contractor, along with the applicable delivered materials 

at the project site. When necessary, corrective measures will be implemented 

and re-inspected and retested to verify acceptable completion. Ardurra 

will reject work that does not conform to the requirements of the contract 

documents and will promptly report unacceptable work to the City and 

contractor. Rejected work will be thoroughly documented, photographed, 

and tracked until repaired or replaced to the satisfaction of the City.

Preconstruction and Periodic Progress Conferences: Ardurra 

will coordinate and conduct the preconstruction meeting using a 

time-tested capital project preconstruction/progress meeting agenda, 

custom-tailored to the specifics of each assigned project. This will include 

notification to contractor, utility agencies, and other stakeholders; 

coordinating meeting logistics; and preparing meeting agenda, relevant 

supporting documents, and minutes. 

Utility Coordination:  Ardurra will assist the contractor in 

dealing with local utilities to coordinate and expedite temporary and 

permanent utility installations, utility relocations, utility access structure 

adjustments, and related tasks.

Submittal Processing: Proactive and diligent submittal processing 

and review is essential to ensure quality in the constructed product and 

to minimize potential scope creep and delays to the project schedule. The 

construction manager will receive all contractor submittals and review them 

for completeness and general conformance with the contract documents. 

Shop drawings, samples, and other submittals received from the contractor 

will be quickly logged and routed to the appropriate member(s) of the 

project team. Responses will be logged and transmitted to the contractor. 

Submittals will be tracked throughout the project to ensure timely response 

and to avoid contractor claims for delay.   

Materials Control:  A proactive materials receiving and handling 

process at the project site is essential to the quality assurance process and is 

imperative to minimize the potential for documentation that only approved 

duration. Communications and correspondence will be handled 

in a professional and respectful manner. The Ardurra construction 

management team is very experienced in serving as the primary project 

contact, acting as the hub of communication with timely distribution of 

requisite correspondence and documentation to all stakeholders.

Safe Conditions: Ardurra will monitor project work and adjacent 

areas for unsafe conditions, promptly require corrective measures to be 

addressed by the contractor in compliance with the contract documents, 

and report such issues and corrective measures taken to the City. One 

of the most pervasive job hazards across all public works projects 

is construction adjacent to live traffic lanes. Ardurra inspectors are 

intimately familiar with monitoring and enforcing proper traffic controls 

per the WATCH Handbook, MUTCD, and/or project-specific traffic control/

traffic handling/detour plans. Inspectors drive and/or walk the project 

limits at the start, during, and before leaving the site each day to monitor 

proper and/or require corrections to the required traffic control measures.

Quality Assurance: Ardurra will enforce the quality assurance 

plan, in conformance with the City’s quality assurance manual, or as 

developed by Ardurra and the City for the specific needs of assigned 

project(s). Ardurra will proactively perform and/or coordinate QA/QC  

activities daily and review activities as they happen, to make sure 

that QA/QC procedures are followed and deficiencies are resolved in a 

timely and efficient manner. Ardurra inspectors will visit the site on a 

part-time or full-time basis, as required by the City, during the normal 

working hours and when critical activities require to verify construction 

progress and to verify that all work conforms to contract requirements.  

Deputy and special inspection and materials sampling and testing 

will be coordinated and provided as required by the final plans and 

specifications. The Ardurra team will monitor testing services, track 

documentation, and review testing results. Ardurra CM staff will also review 

test reports (certificates of compliance) submitted by others to substantiate 

compliance and ensure that certificates of compliance or source release tags 
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Schedule Review and Control: Ardurra is intimately familiar with 

mainstream scheduling software utilized by the public works contracting 

industry, including, but not limited to, Primavera P6® and Microsoft Project®.  

The Ardurra construction manager will review the baseline construction 

schedule, including activity sequences and duration, schedule of submittals 

and schedule of delivery for products with long lead-times. The schedule 

will not be recommended for approval as the baseline until all discrepancies 

are resolved. During the progress of construction, the Ardurra construction 

management team will compare the contractor’s monthly schedule updates 

to the baseline schedule and any approved time extensions, note any 

shortcomings, and monitor and track corrections by the contractor to keep 

the project schedule on track. A four- week look-ahead will be required from 

the contractor, updated weekly, and presented at the weekly construction 

progress meetings. This tool will keep the entire team looking one month 

ahead of the project and will facilitate proactive handling of project activities 

and issues. If necessary, Ardurra will negotiate time extensions due to 

change orders or other delays.

SWPPP: Ardurra construction management and inspection staff 

will enforce all provisions of the SWPPP or other requisite requirements 

set forth in the specifications. Ardurra construction management staff 

members are well-versed in SWPPP monitoring through provision of 

dedicated services for oversight of developers and contractors on behalf 

of several public agencies. At a minimum, SWPPP requirements will be 

monitored and a specific SWPPP checklist compiled. Any deficiencies 

noted will be addressed with the contractor for immediate remedy. Upon 

a weather report of expecting rain, a site walk will be conducted to ensure 

that SWPPP measures are in place and well maintained. 

Change Management: Ardurra will establish, implement, and 

coordinate systems for consideration, negotiation, processing and 

implementation of change orders. Each issue, which is identified as a 

potential change to the design, scope, cost, or contract time will generate a 

uniquely numbered potential change order. The construction manager will 

and satisfactory materials are incorporated into the work. The construction 

management team will establish a materials receiving process onsite 

such that all materials deliveries are accompanied by proper delivery 

documentation satisfactory to confirm all products comply with the plans 

and specifications, approved submittals, and bear the requisite certificate 

of compliance for source, product type and Buy America, as applicable. 

Materials delivered to the site lacking proper documentation will be 

flagged as unacceptable and not allowed to be incorporated into the work 

until proper documentation is provided and verified.

RFIs: Fair, firm, clear, and timely management of the Request for 

Information (RFI) process is essential to mitigate potential budget and 

schedule impacts, as well as to optimize quality in the constructed 

product. Upon receipt, the construction management team will log, 

distribute, and respond to each RFI as required. It is anticipated that 

most will be handled upon receipt. If other project team members are 

required to answer questions, the project manager will coordinate a 

timely resolution. Ardurra will identify potential impacts to cost or time 

that may result due to issues identified in RFIs, with recommended 

alternatives or solutions to mitigate the potential impacts.

Document Tracking System:  Complete and current project 

files shall be kept at the job site or at a location agreeable to the City, 

and shall always be available to the City. These files will consist of the 

contract, correspondence relating to or modifying the contract, proposal 

requests, clarifications, permits, logs, reports, RFIs, field orders, change 

orders, claims inspection reports, test reports, etc.  The Ardurra project 

controls system includes a detailed file indexing system for all project 

electronic and hard files. Ardurra has already developed customized 

forms, reports database structure, and work breakdown structure, 

well suited for typical public works projects. Ardurra construction 

management clients are offered access to our Procore license, which 

provides a web-based construction management collaboration system 

for near real-time access to mission critical project information.
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contractor’s work, requires appropriate corrections, and when acceptable, 

Ardurra will prepare and forward to the City a progress payment report.

Labor Compliance: The Ardurra team will work proactively and 

cooperatively with the contractor to monitor and enforce the City’s and 

funding agencies’ requirements for labor compliance, as follows:

	y Ardurra’s inspector will track daily manpower utilized by employer 

and labor classification and conduct employee interviews in 

conformance with the Davis Bacon Act and/or other funding 

agency requirements.

	y Ardurra’s labor compliance specialist will review the proposed 

labor categories to be utilized by prime contractors and 

subcontractors and address any appropriate adjustments for 

compliance with the state and/or federal prevailing wage 

determination for direct wages and fringe benefits.  

	y Certified payrolls and fringe benefit statements are received and 

logged for each contractor and subcontractor on the project, 

reviewed to confirm proper wages and benefits are paid to each 

employee and classification, compared to inspector daily reports 

to confirm each employee, number of hours and appropriate 

classification observed onsite was paid the proper amount, and 

compared against employee interviews.

	y Any discrepancies identified will be documented and coordinated 

with the appropriate contractor or subcontractor through the 

appropriate resolution via the appropriate restitution paid to the 

employee, supplemental or corrected certified payroll submittal or 

supplemental daily report entries to correct mis-recorded entries.

RATE SHEET/COST PROPOSAL

 As requested in the RFP, we have submitted our cost proposal in a 

separate electronic file.

determine whether or not a change notice should be considered. The plans 

and specifications will be reviewed against the change notice. If the issue 

does not appear to be included in the plans or specifications, the resident 

engineer will negotiate the scope and cost for the most efficient, cost and 

quality appropriate solution with the contractor and City. Any credits for 

work deleted as a result of the change will be required at this time as well. 

The contractor’s response to the RFQ will be evaluated for reasonableness 

and completeness. The construction manager will maintain a trend log, 

listing potential changes as identified, either formally or informally. This 

log shall be used such that potential change items are not overlooked or 

deferred until the end of the job. Ardurra will prepare independent cost 

estimates as required for contract change orders.  Upon approval by the 

City, the construction manager will prepare, log, and process change 

orders for full execution and administer their implementation. Once fully 

executed, the construction management team will expedite and review 

the timely completion of the work and coordinate inclusion of the change 

order in the appropriate payment application.

Progress Payment Processing:  It is critical to the City’s interests 

that payment application review be performed accurately and prudently 

to maintain the prime and subcontractor incentives to perform on 

the projects. A cost control system, based on the contractor’s schedule 

of values, approved change orders, and the contract amount shall be 

developed and implemented to monitor progress costs. Monthly cost 

reports will be submitted to the City. DCORs and QMRs are utilized to 

accurately track actual quantities of each bid item verified in place, 

including the specific location placed, field measurement, and quantity 

calculation in accordance with the specified measurement and payment 

provision for each bid item, and any backup documentation such as 

certificate of compliance, materials delivery ticket, as appropriate for the 

item measured. The Ardurra construction management and inspection 

team will review the payment applications submitted by the contractor 

and determine whether the amount requested reflects the progress of the 
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Ardurra’s project and construction management group leader, Dino D’Emilia, PE, F.ASCE, QSD, has delivered public 
works infrastructure projects valued at more than $1 billion for public agency clients. His abilities as a project 
and construction manager are highlighted with the City of Long Beach’s $103.1M Belmont Pool Rebuild and 
Revitalization, and the City of Torrance’s $21M Transit Center Project and $15M Del Amo Boulevard Extension. He 
has played critical roles on infrastructure projects to build, renew and upgrade freeways, city streets, transit centers, 
pedestrian paths, light rail, water mains, sewers, storm drains, greenbelts, soccer fields, and recreation centers. 

RELEVANT EXPERIENCE 

On-Call Public Works Inspection, Irvine Ranch Water District, Irvine, CA. Principal-in-charge for multi-year 
contract to provide full-time public works inspectors for capital improvement projects and developer improvements 
in the agency’s service area. Representative projects include installing water mains up to 12 inches in diameter, 
lowering water mains, house line connections, fire services, water quality testing, street resurfacing, potable water 
wells and recycled water wells for new communities, such as Orchard Hills and Laguna Altura.

On-Call Public Works Construction Management and Inspection Services, City of Long Beach, CA. Project 
manager for three-year, $3-million contract for as-needed construction management, public works inspection and 
deputy inspection for capital improvements.

On-Call Municipal Engineering Services, City of Lake Forest, CA. QA/QC director for construction management 
and inspection for a $3.6-million multi-year contract with the City. Ardurra provides services for general municipal 
engineering, review of land use development applications, plan check for proposed developments, public works 
encroachment permit inspections, capital improvement project design, construction management and inspection 
and water quality program management. Projects include development of the City’s Opportunity Studies Area 
comprised of five developments totaling over 3,800 housing units; design of the Los Alisos Boulevard resurfacing 
project; conducting the annual sidewalk survey; and inspection of the catch basin insert project.

Harrison Greenberg Foundation Roundhouse Beautification Project, City of Manhattan Beach, CA. PIC 
and project manager for the $4.1M expansion and renewal of the City’s registered historic landmark, the Roundhouse 
Aquarium on the Manhattan Beach Pier. Directed all aspects of the work, including relocating the aquarium’s ocean 
creatures to temporary shelter during construction, then back to the completed facility. Guided a PM team made up of a 
marine biologist, an environmental services specialist, an architectural historian and support staff. Served as a liaison to 
the project’s primary stakeholders. Managed the project throughout bidding and award, construction and commissioning 
phases. Procured the design, environmental, CM and QA consulting team. Facilitated a consensus-driven design process. 

Administered professional services agreements. Coordinated and expedited the process of obtaining entitlements and permits. Assisted the City in coordinating the 
concurrent $3M replacement of all major utilities along both sides of the pier as well as under the structure. The project also renovated the Roundhouse building’s exterior 
shell. The project received a 2019 Merit Award from the California Chapter of the American Council of Engineering Companies. In May 2019, Los Angeles 
television station KTLA5 introduced its evening news viewers to the renewed aquarium in a multi-segment series.

Torrance Transit Park and Ride Regional Terminal, City of Torrance, CA. Project manager/construction manager for delivery of a flagship terminal for 
the City’s 11-route agency, Torrance Transit, and other public transportation providers. This LEED 2009 Gold project includes parking for buses and automobiles, 
covered passenger boarding areas, offices, employee break areas and retail spaces. The project also involves offsite improvements for the installation of required 
utilities, the widening of Crenshaw Boulevard and construction of an extension of 208th Street as well as related improvements.

Belmont Plaza Pool Rebuild/Revitalization Project, City of Long Beach, CA. Project manager for the $103.1M aquatics center replacing the now-demolished 
Belmont Olympic Pool. The new facility will host swimming, water polo, and platform diving events at the local, regional, and national levels. Represents the City and 
its interests in all negotiations, meetings, community outreach, entitlements, permitting, design management, and related activities. The project required extensive 
public outreach and implementation of a stakeholder advisory committee during the programmatic and conceptual design phases.  An extensive EIR with an extended 
comment period and four public study sessions were required to achieve CEQA clearance. The project also required extensive additional analyses and coordination 
with the California Coastal Commission. Conducted bidability and constructability reviews assessing temporary facilities, demolition and the new facilities’ project 
documents.  Implemented the demolition of the prior, condemned facility and construction of necessary temporary facilities to continue operation of the aquatics 
department and required restroom and shower facilities while the permanent facility was planned, designed and entitled.

Dino P. D’Emilia, PE, F.ASCE, QSD
Principal-in-Charge

Education 	  
BS/1991/Civil Engineering, Northeastern 
	 University, Boston, MA
Registrations	  
1996/PE/CA #C55453
Certifications	  
Fellow, American Society of Civil  
	 Engineers (F.ASCE) 
Qualified SWPPP Developer (QSD) 
Qualified SWPPP Practitioner (QSP)  
OSHA 10-Hour Certification
Professional Affiliations	  
Guest Lecturer in Construction 
	 Management, CSU Long Beach, 
	 College of Engineering, 2016 
American Public Works Association 
	 (APWA), Southern California Chapter  
	 2011 President and 2012 Congress 
	 Finance Chair 
City Engineers Association 
County Engineers Association 
Construction Management Association  
	 of America 
American Society of Civil Engineers 
Chi Epsilon, 1990-present
Honors and Awards	  
Top Leader, Private Sector, APWA 
	 Southern California Chapter, 2004 
President’s Chapter Service Award, APWA  
	 Southern California Chapter, 2004
Years of Experience: 30
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John Wolitarsky, CCM, has delivered critical public facility, recreation, aquatics, roadway, water and utility 
improvement projects for many Southern California cities and regional agencies. He has managed high-profile 
arterial roadway improvements, such as the City of Fountain Valley’s $3.2-million Edinger Avenue-Harbor Boulevard 
rehabilitation. John’s equally extensive water project background includes the renewal and replacement of 
domestic water and sewer lines and reservoirs. For the City of South Pasadena, John directed the $20-million 
Garfield Reservoir replacement. His public facility improvement work also includes recreation complexes, fire 
stations, fountains and parks and aquatic centers, such as the $12-million City of Santa Monica Aquatic Center.

RELEVANT EXPERIENCE 

Redondo Beach Transit Center, City of Redondo Beach, CA. Lead construction manager for the new 
$11.5-million Redondo Beach Transit Center. Providing CM and inspection along with other professional services 
required to undertake and successfully manage construction of this project. Phase one of the project will include 
construction of a new Transit Center to replace the existing Transit Center located adjacent to the Galleria. When 
completed, the new Transit Center will consist of a 2,900-SF building housing an operator lounge, private restrooms, 
public restrooms, and offices. Other improvements will include a kiss-and-ride parking lot and passenger drop-off 
area, as well as bus bays. In addition, traffic signals, striping and construction of an upper-level parking lot will 

be constructed. Phase two improvements will include the widening and realignment of Kingsdale Avenue between Grant Avenue and Artesia Boulevard. This 
roadway improvement will include an additional dedicated northbound right turn lane, new sidewalk, streetlights, and landscaping on the easterly side of the 
newly widened street adjacent to the Galleria Shopping Center.

Cypress Police Department Seismic Retrofit, Emergency Operations Center, and Modernization Project, City of Cypress, CA. Construction manager 
for construction management and inspection services for this $3.2 million seismic upgrade and complete modernization to the interior of the existing Police 
Department. When completed, this 20,000 square foot building with a partial basement will include new electrical, HVAC, office space, conference rooms, 
restrooms/locker rooms, evidence room, as well as an outdoor patio and seismic retrofitting of the building. The project required substantial coordination with 
the Police Department to relocate police personnel to temporary trailers during construction.

Fountain Valley Recreation Center Exterior Improvements, City of Fountain Valley, CA. Construction manager for a $600,000 exterior renovation of 
the City’s recreation center, which was showing acute signs of wear after 40 years. Managed replacement of the building’s storefront windows, doors and roof. 
Oversaw construction of a new entry area and the repainting of the entire building exterior. Delivered the project on schedule and within budget through close 
coordination with City staff, the contractor and architect. The center remained open for classes and community activities throughout construction.

Euclid Street Rehabilitation and Resurfacing (Project # TI-271), City of Fountain Valley, CA. Construction manager for a $1.1-million project that 
included improvements to a portion of Euclid Street. Overcame traffic control challenges, such as the presence of a regional medical center on the project route. 
Monitored compliance with plans and specifications. Project completed on time and within budget. 

Residential Roadway Rehabilitation Project # GT229, City of Fountain Valley, CA. Construction manager overseeing street rehabilitation from pre-
construction to closeout. This $1.5-million project involved a grind-and-overlay of more than 60 residential streets. Served key public outreach role with affected 
residents. The project also replaced damaged sidewalks, curbs and gutters and installed 77 ADA-compliant curb ramps as well as parkway trees.

Edinger Avenue and Harbor Boulevard Rehabilitation and Resurfacing, City of Fountain Valley, CA. Construction manager overseeing a $3.2-million 
federally funded capital improvement project. Performed daily coordination with contractor, City staff and consulting inspector on all construction activities. 
Ensured compliance with all federal requirements and maintained records to safeguard federal funding. Reported to the City’s Deputy Public Works Director on 
all project-related construction activities. Negotiated change orders, reviewed daily inspection reports and prepared invoicing for submission to Caltrans for 
reimbursement. This project was completed on schedule and within budget.

Atlantic Avenue Water Main Installation (Liberty Court), Long Beach Water Department, Long Beach, CA. Project manager for a $1-million project 
to install 1,200 feet of 8-inch-diameter ductile-iron water main under Atlantic Avenue. Provided extensive project coordination with City staff, the contractor and 
subcontractors. This project was the second phase of a City program to replace outdated water infrastructure in the Liberty Court area. 

Underground Utility Assessment District 09-1 (Coast Royal), City of Laguna Beach, CA. Provided construction management and inspection services for 
$2.5-million project to move overhead utilities underground in several upscale residential locations. The project involved more than 13,000 linear feet of utility 
trenching and the installation of conduits, transformer pads, manholes and utility boxes. 

Education 	  
BS/1986/Business Administration/USC 
	 Los Angeles, CA
Certifications	  
Certified Construction Manager (CCM)/ 
	 Construction Management Association  
	 of America #10457
Professional Affiliations	  
American Public Works Association,  
	 Southern California Chapter 
Construction Management Association  
	 of America 
City and County Engineers Association
Years of Experience: 35

John Wolitarsky, CCM
Project Manager, Lead Construction Manager
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In her 28 years of serving water districts, municipalities, and purveyors, Amy Czajkowski has gained recognition 
for system planning, design engineering, and construction/project management of public water and wastewater 
infrastructure projects. This experience has given her a well-rounded working knowledge of construction practices 
and issues regarding all different types of projects/facilities. She has first-hand experience implementing contract, 
and quality control and quality assurance on minor and major projects.

Amy is a certified Construction Management Association of America (CMAA) instructor for the Certified 
Construction Manager (CCM) course for Contract Administration. This teaching requires expertise in contract 
administration, change order management, and the roles and responsibilities of complex construction. Amy has 
also contributed to the ASCE class for “Construction Claims Avoidance,” and she keeps up to date on the latest legal 
judgments from participating in the monthly podcasts offered by “Construction Claims Monthly.”

Regardless of the size or complexity of the project, Amy focuses on complete and accurate engineering, and 
understands her clients’ needs. Amy’s professional expertise, combined with her client focus, enables her to act as 
an extension of the client’s staff on as-needed contracts. Her experience in performing on these on-call agreements 
affords her the unique perspective of having acted as a municipal and district employee. She is recognized for her 
project management, thorough design review and plan checking, and ability to work with a variety of contractors 
and permit applicants. She also has extensive experience with design-build both as the design manager and the 
quality assurance manager.

RELEVANT EXPERIENCE 

As-Needed Construction Management and Design, Elsinore Valley Municipal Water District. Program 
manager (construction management and design) overseeing the implementation of both the $70-million 
Near-Term Water Supply CIP Projects and the 40 CIP projects (some of which are part of the Near-Term Water supply 
List) identified in the Elsinore Valley Municipal Water District’s Fiscal Year 2015-2016 and 2016-2017 adopted 
budget. The main focus is the construction of four new potable water supply projects, Indirect Potable Reuse 
(IPR) Study, groundwater basin studies and the preparation of Facilities Needs Assessments for the District’s water 
and wastewater treatment plants. The contract includes project budgeting; preparation of request for proposals; 
preparation of reports for internal District committees, and the District council; oral presentations at committee, 
commission, and Council meetings; and management of emergency situations. Total project value: $2.7M

As-Needed Construction Management and Design, City of Oceanside. CIP manager for the preparation of 
more than 15 in-house designs for the City’s Water Utilities Department. She was responsible for RFP preparation, managing consultant contracts, preparing staff 
reports and other Council documents, as well as other functions to complete projects listed on the FY 15/16 CIP. Total construction value: $25M

Margaret H Chandler Water Reclamation Plant Third Party Construction Management and Inspection Services, San Bernardino Municipal 
Water Department. Principal/resident engineer support for this multi-project contract to support the Digester Gas Beneficial Use Program.

Mesa Garrison Emergency Sewer Repair Design-Build, City of Oceanside, CA. Construction manager/project manager for the emergency repair of 
the collapsed 24-inch gravity sewer, which carries 15% of the City’s raw sewage. Developed an emergency method to stop the spill, stabilize the sewer, and 
subsequently repair this critical piece of infrastructure. Project involved the reconstruction and/or replacement of 2,000 LF of sewer. Total project value: $2.5M

As-Needed Engineering and Emergency Response Services, Vallecitos Water District. Provided project engineering and management.

Regional Water Reclamation Facility Expansion and Upgrade Project, Elsinore Valley Municipal Water District. Provided construction management, 
inspection, labor compliance, and survey services.

Flagler Wells Pipeline Conversion, Elsinore Valley Municipal Water District. Rehabilitation of 2 groundwater wells (combined yield 1,200 gpm), 
construction of new pump station, 20-inch steel pipeline, and connection into a 42-inch CMLC.

Downtown Water and Sewer Pipelines Replacement, City of Oceanside. Replacement of 12,000 linear feet of 8-inch water pipeline and 9,000 linear feet 
of 8-inch sewer pipelines.

AMI Phase II and Phase III Labor Compliance, Elsinore Valley Municipal Water District. Successful SRF labor compliance audits completed.

Amy Czajkowski, PE, CCM, QSD/P
QA/QC & Technical Review, Alternate Project Manager

Education 	  
BS/1992/Civil Engineering/Virginia 
Polytechnic Institute and State University
Registrations	  
1999/PE/CA # C59082 
20210 CMCI Certified Construction 
	 Manager (A1762)
Certifications	  
California Stormwater Quality Association 
	 (CASQA) Qualified SWPPP Developer  
	 (QSD) & Qualified SWPPP Practitioner  
	 (QSP) Certification #24758  
	 (recertification pending) 
Legally Responsible Party (LRP) - City of 
Oceanside
Software	  
Primavera P6, Project Management
Presentations	  
Instructor CCM Course – Contract 
Administration, CMAA, 2016
Professional Affiliations	  
Construction Management Association  
	 of America 
American Water Works Association 
San Diego County Water Works Group 
American Council of Engineering  
	 Companies of California
Years of Experience: 28
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Omar Alameddine, EIT, brings an extensive background in construction management and inspection on public 
works projects. Omar has delivered projects to renew city streets and freeways, applying his firm grasp of Caltrans 
and Greenbook standards. He has also managed and inspected construction of recreational facilities such as soccer 
fields, public parks and a dog park, public facilities, domestic water, sewer and drainage improvements. Clients 
appreciate Omar’s penchant for precision and thorough documentation.

RELEVANT EXPERIENCE 

On-Call Municipal Engineering Services (including Public Works Inspection), City of Lake Forest, CA. 
Inspection services manager of this on-call contract responsible for reviewing plans and specifications, conducting 

job walks and advising project engineer. Minimizes project impacts on businesses and residents. Takes preconstruction photos of potential areas of concern, 
such as schools and essential services. Ensures distribution of construction notifications. Monitors traffic control compliance with approved traffic control plan or 
WATCH manual guidelines. Evaluates daily project conformance with applicable codes and regulations at the local, state, and federal levels. Monitors contractor’s 
procurement and implementation of underground service alert notifications and delineation. Ensures work is performed in accordance with Cal/OSHA safety 
requirements. Monitor contractors’ storm water practices during grading and home building.

On-Call Construction Management Services, City of Anaheim, CA. Contract administrator/construction manager augmenting the City’s Public Works staff 
to expedite completion of more than $57 million in projects, such as the following: 

	y Olive Street 16-inch Water Main Replacement and Roadway Restoration Project. Improvement of water system reliability by replacing old 10- and 
6-inch cast iron pipe with new 16-inch ductile iron pipe. Also included the replacement of fire hydrants, valves, water services, and appurtenant structures.

	y Rehabilitation of Pressure Regulating Stations (PRS) 30 and 31 and Relocation of PRS-32 and -43 and Construction of New PRS-73. Work 
consists of contract administration and CM services for PRSs 30, 31, 32, 43, and 73, and CM overseeing closeout of the PR-58, M-2 and M-8 projects.

	y Underground Conversion Plan Projects. Contract administration and CM as part of the City’s Underground Conversion Five-Year Plan and Wildfire 
Mitigation Plan. The initiative is relocating overhead power and communications systems underground. The work is intended to improve aesthetics, 
replace antiquated equipment, and enhance the reliability of the area’s electrical system. Typical work includes undergrounding 69kV transmission and 
12kV distribution systems, installing streetlights and service connections and demolishing overhead power, telephone, and cable television lines. 

Cypress Police Department Seismic Retrofit, Emergency Operations Center, and Modernization Project, City of Cypress, CA. Inspection 
services manager for this $3.2-million seismic upgrade and complete modernization to the interior of the existing Police Department. When completed, this 
20,000-square-foot building with a partial basement will include new electrical, HVAC, office space, conference rooms, restrooms/locker rooms, evidence room, 
as well as an outdoor patio and seismic retrofitting of the building. The project required substantial coordination with the Police Department to relocate police 
personnel to temporary trailers during construction.

Redondo Beach Transit Center, City of Redondo Beach, CA. Inspection services manager for the delivery of the new $11.5-million Redondo Beach Transit 
Center. Providing construction management and inspection along with other professional services required to undertake and successfully manage construction 
of this project. Phase one of the project will include construction of a new Transit Center to replace the existing Transit Center located adjacent to the Galleria. The 
new Transit Center will be constructed at a site south of Target along Kingsdale Avenue. When completed, the new Transit Center will consist of a 2,900-square-
foot building housing an operator lounge, private restrooms, public restrooms, and offices. Other improvements will include a kiss-and-ride parking lot and 
passenger drop-off area, as well as bus bays. In addition, traffic signals, striping and construction of an upper-level parking lot will be constructed. Phase two 
improvements will include the widening and realignment of Kingsdale Avenue between Grant Avenue and Artesia Boulevard. This roadway improvement 
will include an additional dedicated northbound right turn lane, new sidewalk, streetlights, and landscaping on the easterly side of the newly widened street 
adjacent to the Galleria Shopping Center. 

On-Call Construction Inspection and Project Management Services, City of Corona, CA. Inspection services manager for augmentation for City staff and 
provide construction inspection and project management services for the City CIP’s roads, water and wastewater projects. Inspection services include a variety of 
public works and public utilities construction and maintenance projects, such as sidewalks, concrete structures, driveways, water main and service installations; 
reclaimed water facilities and mainlines; sewer main and lateral installations; utility projects including mechanical, electrical, and structural work; curbs and 
gutters, retaining walls, earthwork, street excavation and patchwork; drainage facilities, storm drains; landscape irrigation; underground conduit installations; 
and street marking, and traffic sign installation to ensure construction and materials comply with contract standards and specifications, state laws, local 
ordinances, NPDES requirements and proper construction practices.

Education 	  
BS/2009/Civil Engineering/California State 
	 Polytechnic University, Pomona
Registrations	  
EIT/CA #151070
Years of Experience: 15

Omar Alameddine, EIT
Inspection Services Manager, Construction Manager
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Dustin Blackwell is an experienced labor compliance and project controls/documents control specialist who 
produces timely, accurate documentation for a variety of municipal public works and capital improvements. Dustin 
completes, processes and archives construction documents related to cost estimates, project progress, payroll 
management, change orders, requests for information and submittals. In 2018, Dustin helped prepare a successful 
project application to the California Coastal Commission for a Coastal Development Permit.

RELEVANT EXPERIENCE 

On-Call Public Works Construction Management and Inspection Services, City of Long Beach, CA. 
Project controls/documents control for a three-year, $3-million contract for as-needed construction management, 
public works inspection and deputy inspection for capital improvements. Recent projects include Alamitos 
Beach Concession Project (document controls); R-7053 and 7056 3rd Street and Broadway Cycle Track (assistant 
construction manager); 15th Street Bike Boulevard (documents control); and Belmont Beach Aquatic Center 

(documents control). Completed projects include CM Procedures Manual (documents control); Daisy-Myrtle Bike Boulevard (assistant construction manager); 
LBWD Water Alley/Liberty Court (documents control); 6th Street Bike Boulevard (documents control); Drake Soccer Field (documents control); Rainbow Harbor 
Sewer EVAC (documents control); and Beach Maintenance Clarifier (documents control and labor compliance).

Alamitos Beach Concession, City of Long Beach, CA. Assistant construction manager/project controls officer for the construction of a two-story beach 
concession stand/restaurant and two auxiliary buildings. Responsibilities include submittal review, meeting preparation, keeping RFI log up to date, logging 
and file inspection requests and reports, assist in preparing independent cost estimates, and updating plan sheets. The City had become concerned that the 
contractor would potentially be taking on too much work outside of his demonstrated expertise and improperly staffing the job to maintain both field and office 
progress. The City selected the Ardurra PM/CM team to assist the contractor in keeping the project on track and deliver a successful project to the City. Ardurra 
provides documents control services to streamline the workload and lessen the budget needed to complete the project.

Redondo Beach Transit Center, City of Redondo Beach, CA. Assistant construction manager and project controls officer for the new $11.5-million Redondo 
Beach Transit Center. Providing construction management and inspection along with other professional services required to undertake and successfully manage 
construction of this project. Phase one of the project will include construction of a new Transit Center to replace the existing Transit Center located adjacent to the 
Galleria.  When completed, the new Transit Center will consist of a 2,900-square-foot building housing an operator lounge, private restrooms, public restrooms, 
and offices. Other improvements will include a kiss-and-ride parking lot and passenger drop-off area, as well as bus bays. In addition, traffic signals, striping 
and construction of an upper-level parking lot will be constructed. Phase two improvements will include the widening and realignment of Kingsdale Avenue 
between Grant Avenue and Artesia Boulevard. This roadway improvement will include an additional dedicated northbound right turn lane, new sidewalk, 
streetlights, and landscaping on the easterly side of the newly widened street adjacent to the Galleria Shopping Center.

Euclid Street Rehabilitation and Resurfacing (Project # TI-271), City of Fountain Valley, CA. Documents control/project controls specialist for 
improvements to a busy arterial (Euclid Street, between Slater and Warner Avenues). Key duties on the $1-million project include processing requests for 
information, certified payrolls, and any change order requests, as well as preparing contractor payment applications for City approval.

Mission Road Rehabilitation, City of Alhambra, CA. Office engineer for a $3.5-million project to make major improvements to Mission Road, a key arterial 
in Alhambra. Tasks included reviewing and preparing RFIs and submittals and documenting employee interviews to ensure labor compliance.

Strand Stairs Rehabilitation Project, City of Manhattan Beach, CA. Project controls/documents control specialist for this project to demolish and replace 
staircases in eight locations, repair stairs at 16 locations, and replace the small posts (balusters) supporting the upper rail of railings. In addition to managing 
construction and inspection, Ardurra also provided federal funding administration, contract labor compliance, and coordinated materials and soils testing.

Fountain Valley Recreation Center Exterior Improvements, City of Fountain Valley, CA. Documents control specialist for a $600,000 project to renovate 
the exterior of the City’s recreation center, which was showing acute signs of wear after 40 years of use. Managed construction documents such as change order 
requests, a subcontractor substitution, daily inspection reports and the notice of completion.

Harrison Greenberg Foundation Roundhouse Beautification Project, City of Manhattan Beach, CA. Documents control specialist for the $2.5-million 
expansion and renewal of the City’s registered historic landmark, the Roundhouse Aquarium on the Manhattan Beach Pier. Processed and managed project 
documents. Helped prepare a successful application for a Coastal Development Permit from the California Coastal Commission. The project received a 2019 Merit 
Award from the California Chapter of the American Council of Engineering Companies. In May 2019, Los Angeles television station KTLA5 introduced its evening 
news viewers to the renewed aquarium in a multi-segment series.

Education 	  
BS/2010/Aerospace Engineering/ 
	 California State Polytechnic University,
	 San Luis Obispo, CA
Certifications	  
2015/Systems Integration Engineering/ 
	 California State Polytechnic University,
	 San Luis Obispo, CA
Years of Experience: 10

Dustin Blackwell
Labor Compliance Specialist, Project/Documents Control
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Scott Adamson, PE, QSD/P, has 24 years of construction management, resident engineering, inspection and design 
of large and small civil engineering public works projects. He began his career in the geotechnical field as a soils 
technician and progressed steadily through the ranks of inspection and construction quality control to the position 
of senior construction manager. During his career he has worked as an extension of staff for such agencies as the 
Cities of Del Mar, La Mesa, and San Diego as well as water districts such as Oceanside Water Utilities, Elsinore Valley 
Municipal Water District, and Vista Irrigation District. As a senior construction manager, Scott is responsible for the 
day-to-day management of the department as well as actively managing his own projects. He is in the field on a 
daily basis providing guidance to our staff of construction professionals. A sample of his experience includes:

	y West La Mesa Street Improvement Project, City of La Mesa
	y Johnson Drive Storm Drain Replacement, City of La Mesa
	y Downtown Village Streetscape Improvement Project, City of La Mesa
	y Foxes Landing Lift Station Upgrades, City of Carlsbad
	y Lower 1 Recycled Water Conveyance System, City of Oceanside

Education 	  
BS/1997/Civil Engineering/San Diego  
	 State University
Registrations	  
PE/CA #C65467
Certifications	  
NASSCO ITCP for CIPP (CIPP-110-0321)
Confined Space 
Qualified SWPPP Developer (QSD)/ 
	 Qualified SWPPP Practitioner (QSP)  
	 Certification #23001
Professional Affiliations	  
Construction Management Association 
	 of America (CMAA)
Years of Experience: 24

Scott Adamson, PE, QSD/P
Construction Manager

Bob Barrett, PE, QSD/P, began his career as an inspector, and he has progressed steadily since then through the roles 
of Assistant Construction Manager, and currently Resident Engineer. Mr. Barrett has spent the last couple of years 
filling a Resident Engineer role as extension of staff with the City of San Diego. His projects have included Water and 
Sewer Group Job 954 as well as the Cardinal Avenue Emergency Storm Drain Repair. Prior to that he spent a couple 
of years providing inspection and construction management services on streetscape projects for the City of La Mesa 
and the City of Lemon Grove. Tasks typically managed by Mr. Barrett have included general contract administration, 
submittal review, RFI processing and commenting, quantity tracking and progress pay application processing, and 
preparing for and holding regular progress meetings. His clients count on him to be self-motivated and self-
sufficient handling most project issues with little need for additional support. A sample of his experience includes:

	y Lower 1 Recycled Water Conveyance System, City of Oceanside
	y Alvarado Channel Sewer Improvement, City of La Mesa
	y University Avenue Median Improvements, City of La Mesa
	y Lemon Grove Avenue Realignment Project, City of Lemon Grove
	y Sewer and Water Group Job 954, City of San Diego

Education 	  
BS/2009/Civil Engineering/California  
	 State Polytechnic University, Pomona
Registrations	  
PE/CA #C88063
Certifications	  
California Board of Professional Engineers,  
	 Land Surveyors, & Geologists (CBPELSG) 
Qualified SWPPP Developer (QSD)/ 
	 Qualified SWPPP Practitioner (QSP)  
	 Certification #88063
Years of Experience: 11

Bob Barrett, PE, QSD/P 
Construction Manager

Lucas Findlay, PE, QSD/P has served as construction manager as well as provided resident engineer and inspection  
services for many water, wastewater, and storm drain pipeline projects. Tasks have typically included construction 
inspection, photo documentation, submittal review, RFI processing and commenting, change order review 
and negotiation, quantity tracking, progress pay processing, and chairing regular progress meetings. He has 
knowledge of regionally accepted standards, principles, and practices used in the planning, design, inspection, and 
construction of public works facilities. His experience, educational background, and credentials allow him the ability 
to oversee and evaluate operational characteristics, services, and activities of public works construction. A sample of 
his experience includes:

	y Downtown Water and Sewer Pipelines Replacement – Phase 1, City of Oceanside
	y Culvert Replacements for AC Maintenance, County of San Diego
	y La Coruna Storm Drain Improvements, City of Carlsbad
	y South Santa Fe Wet Utilities, City of Vista
	y La Costa Water Main Replacement, City of Carlsbad

Education 	  
BS/2012/Civil Engineering/California  
	 State University, Chico
Registrations	  
PE/CA #C87905
Certifications	  
Qualified SWPPP Developer (QSD)/ 
	 Qualified SWPPP Practitioner (QSP)  
	 Certification #27340 
NASSCO PACP for CIPP CIPP-Defect Coding
Years of Experience: 9

Lucas Findlay, PE, QSD/P
Construction Manager
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Mark Lewis, PE, TE, is a proven leader with 36 years of engineering experience. Mark’s ambitious career with the City of 
Fountain Valley spans 35 years commencing as a college intern and advancing to the position as director of public works/
city engineer for the last 13 years. Mark secured more than $60M of local, federal, and state grants to fund a capital 
program that resulted in the City being known for its high-quality streets, world-class sports park, and recreational center. 
Also, the City provides a fiscally sustainable utility enterprise to provide high quality and reliable water, sewer and drainage 
infrastructure. Mark’s additional and notable accomplishments include chairing the Orange County Transportation Authority 
(OCTA) Technical Advisory Committee and Technical Steering Committee on four separate occasions. He participated in 
drafting language for OCTA Measure M2 and met with government and business leaders throughout its development and 
ultimate passage. Mark has also been the chair of the Laguna Beach Water Commission, president of the OC City Engineers 
Association, and president of OC Traffic Engineering Council. Mark is a leading mind in regional arenas of transportation, 
water works, and civil services throughout Orange County. A sample of his experience includes:

	y City of Huntington Beach Utilities Management Support
	y City of Lake Forest Traffic Engineering Support
	y Randall Avenue Street Improvements, City of Rialto
	y Ocean Avenue Water and Sewer Improvement Project and Pump Station #35, City of Seal Beach
	y City of Laguna Hills City Engineering Services

Education 	  
BS/1986/Civil Engineering/California  
	 State University, Long Beach
Registrations	  
1992/PE/Civil/CA # C49335  
1992/TE/Traffic/CA # TR1637 
2001/PE/Traffic Operations Engineer/ 
	 CA #661
Professional Affiliations	  
American Society of Civil Engineers 
American Public Works Association 
Institute of Transportation Engineers 
American Water Works Association 
City Engineers Assoc. of Orange County 
League of California Cities Public Works 
	 Officers Institute
Awards and Recognition	  
2019 APWA Southern California Top  
	 Leader Public Sector
Years of Experience: 36

Mark Lewis, PE, TE
Construction Manager

With more than 28 years of experience, Earl Schwartz, PE, QSD, has delivered critical projects for many Southern 
California cities and municipalities. Earl approaches all projects with a strong strategic focus and an emphasis on 
team building while maintaining a clear path towards achieving project goals. A sample of his experience includes:

	y Ball Road Project, City of Anaheim
	y Olive Street 16-inch Water Main Replacement and Roadway Restoration, City of Anaheim
	y PR-54/58 Improvement Project and Closeout Services, City of Anaheim
	y Storm Drain Improvements, Irvine
	y Donald C. Tillman Headworks Screw Pump Installation and Upgrades, Los Angeles

Education 	  
BS/1993/Engineering/California State 
	 University, Northridge
Registrations	  
PE/Civil/CA #C64411
Certifications	  
Qualified SWPPP Developer (QSD)
Years of Experience: 28

Earl Schwartz, PE, QSD 
Construction Manager

Joe Stoakley, PE, QSD, is a well-respected construction manager, resident engineer, and inspector advancing capital 
improvement projects, including major municipal road and water infrastructure. Among Joe’s projects are the 
City of Carson’s Community Center Refurbishment, the City of Long Beach’s Belmont Pool reconstruction and Los 
Angeles Harbor College’s construction of a new Student Services Center. In assisting clients, Joe leverages not only 
his technical knowledge but his strengths as a facilitator to resolve technical issues and obtain smooth coordination 
between public agencies, contractors, utilities and subconsultants. A sample of his experience includes:

	y Redondo Beach Transit Center, City of Redondo Beach
	y Torrance Transit Park and Ride Regional Terminal, City of Torrance
	y Beach Pedestrian Path Project, City of Long Beach
	y City of Alhambra Mission Road Rehabilitation
	y Harrison Greenberg Foundation Roundhouse Beautification Project (Roundhouse Aquarium),  

City of Manhattan Beach

Education 	  
BS/2006/Civil Engineering/Loyola  
	 Marymount University 
Caltrans Resident Engineer Academy/  
	 2011
Registrations	  
2014/PE/CA #C83184
Certifications	  
Qualified SWPPP Developer (QSD) 
OSHA 10-Hour Construction Program
Years of Experience: 17

Joe Stoakley, PE, QSD
Construction Manager, Inspector
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Mike Tisdale, QSP, is primarily responsible for providing construction management and field inspection services 
for various cities and water districts on capital improvement and developer projects.  He has also been involved 
in the design, constructability review, and quality control of pipelines and water/wastewater projects. His recent 
projects include sewer and water pipelines, pressure reducing stations, concrete structures, grading, paving and 
mechanical work. 

A sample of his experience includes:

	y South Santa Fe Sewer, Water, and Storm Drain, Vista
	y Downtown Oceanside Water and Sewer Pipeline Replacement - Phase I, City of Oceanside
	y Beachwalk WWPS to Ala Moana Park Sewer Force Main: Phase I, DDC 
	y Daisy Lane Waterline Replacement, Rainbow Municipal Water District
	y Cannonita Pressure Reducing Station Repair, Rainbow Municipal Water District

Education 	  
BS/1998/Civil Engineering/ South Dakota  
	 School of Mines & Engineering
Certifications	  
Qualified SWPPP Practitioner (QSP)  
	 Certification #25518 
NASSCO ITCP for CIPP, CIPP-315-0201504 
NACE Corrosion Technician 
USACE Construction Quality Management 
Confined Space
Professional Affiliations	  
American Welding Society 
American Society of Civil Engineers 
Construction Management Association  
	 of America
Years of Experience: 23

Mike Tisdale, QSP
Construction Manager

Jim Turrell, PE, has 32 years of experience in construction management, resident engineering, and inspection in 
the public works construction field.  During his career, Jim has worked on both large and small sized projects in 
all different fields including transportation, water/sewer pipelines and facilities, drainage improvements, and 
vertical construction. As one of our senior construction managers, Jim is one of our most self-sufficient construction 
professionals. He is often called on to mentor and manage more junior staff, and has the experience to provide 
seasoned advice to our clients regarding design changes and change order negotiations. A sample of his experience 
includes:

	y University Avenue Median Improvements, La Mesa
	y A-2 Lift Station Rehabilitation, Elsinore Valley Municipal Water District
	y 14-inch Brine Line Inspection, Oceanside
	y Land Outfall Sliplining Under I-5,Vallecitos Water District
	y Buena Vista Force Main Replacement, City of Oceanside

Education 	  
BS/1991/Civil Engineering/ California  
	 Polytechnic State University, San Luis  
	 Obispo
Registrations	  
PE/Civil/CA #C56218
Certifications	  
Contractor’s License: CA No. 78912 (A) &  
	 HI No. CT-32802 (A)
Years of Experience: 32

Jim Turrell, PE 
Construction Manager

Bradley Waldrop, PE, has a 32-year distinguished career of technical and operational excellence serving the civil 
engineering, construction management and public works industries. Bradley started his career in the development 
of new design and construction technologies to retrofit California’s at-risk bridges after the Loma Prieta Earthquake. 
As his technical expertise expanded, he provided design leadership in long-span and signature structures such as the 
Interstate-40 Mississippi River Bridge, the North Viaduct of the Golden Gate Bridge, and the Benicia-Martinez Bridge. 
Bradley was part of a three-member team to invent a unique eccentrically braced frame system for steel buildings, 
now called Tru-Frame ®. Today, Bradley focuses on delivering clever solutions to local public agencies biggest civil 
engineering challenges as he continues to deliver award-winning projects. A sample of his experience includes:

	y County of San Benito On-Call Engineering Consultant Services for Various Public Works Projects
	y Anaheim Canyon Metrolink Pedestrian Improvements, City of Anaheim
	y Eastern Transportation Corridor Design-Build, Transportation Corridor Agencies, Orange County
	y Wardlow Road Rehabilitation, City of Long Beach
	y Crows Landing Road Bridge, County of Stanislaus

Education 	  
BS/1999/Civil Engineering/California  
	 State University, Sacramento
Registrations	  
1999/PE/CA #C59724
Professional Affiliations	  
American Public Works Association 
International Code Council 
American Council of Engineering  
	 Companies 
American Society of Civil Engineers,  
	 Branch Past President 
American Institute of Steel Construction 
Civil Engineering and Architecture
Years of Experience: 32

Bradley Waldrop, PE
Construction Manager, Inspector
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Anthony Amado, EIT, excels in cost estimating and has worked with various programs including MicroStation, 
AutoCAD, InRoads, Civil 3D, AutoTurn, and Synchro Studio. As an intern for the City of Anaheim, Anthony gained civil 
engineering design experience while working on design of roadways and creating a cost estimate of all missing 
sidewalks within the city.  

A sample of his experience includes:

	y City of Long Beach On-Call Civil Engineering (Long Beach ADA Ramp Packages; Market Street Pedestrian and 
Streetscape Enhancements Project; 10th Street Rehabilitation)

	y City of La Habra Residential Street Rehabilitation
	y Area 18-19 Residential Street Rehabilitation Project, La Habra
	y Florence Avenue Widening (Orr and Day Road to Pioneer Boulevard), City of Santa Fe Springs
	y Temple Hills Sidewalk, City of Laguna Beach

Education 	  
BS/2019/Civil Engineering/California State  
	 Polytechnic University, Pomona
Registrations	  
EIT/CA #169640
Years of Experience: 2

Anthony Amado, EIT
Project/Documents Control

Adam Banihamed is a documents control and project controls specialist with a passion for the structural aspect of 
civil engineering. Adam produces, processes, and archives construction documents related to cost estimates, project 
progress, payroll management, change orders, and requests for information and submittals. 

A sample of his experience includes:

	y City of Anaheim Capital Improvement Projects (Olive Street 16-inch Water Main Replacement and Roadway 
Restoration Project; Rehabilitation of PRS 30 and 31 and Relocation of PRS-32 and -43 and Construction of 
New PRS-73; Underground Conversion Plan Projects)

	y Alamitos Beach Concession, City of Long Beach
	y Redondo Beach Transit Center, City of Redondo Beach
	y ADA Ramp Program, City of Long Beach

Education 	  
BS in progress/2020/California State  
	 University, Northridge
Professional Affiliations	  
American Society of Civil Engineers,  
	 Conference Chair, 2019-2020
Years of Experience: 2

Adam Banihamed 
Project/Documents Control, Labor Compliance

Brian Briones has served as a public works inspector on domestic water, sewer and recycled water line relocations, 
as well as pavement renewal and storm drain construction. Recent projects include a sewer main rehabilitation for 
the City of Manhattan Beach as well as relocating wet utilities for the City of Burbank. Brian is a very capable project 
liaison to such stakeholders as prime contractors, other project participants and public agencies.

A sample of his experience includes:

	y City of Long Beach On-Call Construction Management
	y City of Manhattan Beach Strand Stairs Rehabilitation Project
	y Lake Forest On-Call Municipal Engineering Services Contract
	y North Front Street Water Infrastructure Relocation Project
	y Beachwood Sewer Pump Station Project, Burbank

Certifications	  
2012/Heavy Equipment Operator/ 
	 Licensed Commercial Class A Driver 
40-Hour OSHA Hazardous Waste Site  
	 Operations 
8-Hour OSHA Confined Space, Competent  
	 Person, Hazardous Waste Site  
	 Supervisor and Fork Lift Safety 
OSHA Excavation Safety Training for  
	 Competent Persons 
Troxler Labs Nuclear Gauge Safety 
Troxler Labs Hazmat Certification, as  
	 required by U.S. DOT and IATA 
Troxler Labs Compaction and Density  
	 Testing Certification
Years of Experience: 16

Brian Briones
Project/Documents Control, Inspector
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Mahina Payo is a recent civil engineering graduate from California State University at Long Beach. Mahina is 
proficient in AutoCAD, MATLAB, and ArcGIS. She excelled in courses such as project-cost benefit analysis, probability 
and statistics, highway design, traffic engineering, transportation engineering, reinforced concrete design, 
foundations, structural analysis, soil mechanics, surveying, materials, environmental engineering, and hydraulics. 
As an undergraduate research assistant, Mahina worked under two principal investigators to aid in the research to 
evaluate financing mechanisms and economic benefits in funding of grade separation projects for rail transit. At 
Ardurra, she is performing project controls services for a project in Signal Hill.

A sample of her experience includes:

	y Signal Hill View Park Construction Management, City of Signal Hill

Education 	  
BS/2021/Civil Engineering/California  
	 State University, Long Beach
2015/Cypress College
Honors/Achievements	  
Cum Laude, President’s List/California  
	 State University, Long Beach
Professional Affiliations	  
American Society of Civil Engineers (ASCE) 
Society of Women Engineers (SWE) 
Tau Beta Pi, National Engineering Honor  
	 Society
Years of Experience: .25

Mahina Payo
Project/Documents Control, Labor Compliance

Sridatta “Sai” Polisetty is a civil engineer with a master’s degree in construction management from Northeastern 
University in Boston, MA. After graduation, Sai worked for a world’s leading commercial real estate firm as an 
associate project manager providing end-to-end project management services for Fortune 500 clients. Prior to 
beginning master’s studies in 2015, Sai served as a construction engineer for a global firm ranked among the world’s 
top 30 contractors. While there, Sai performed a wide range of construction management tasks from estimating to 
schedule control and site supervision for a $2-billion metro rail project in Hyderabad, a city with a population of 6.7 
million, in the southern Indian state of Telangana. Recently at Ardurra, Sai has served as an assistant construction 
manager for the City of Fountain Valley Recreation Center Exterior Improvements, City of Manhattan Beach’s 
Roundhouse Aquarium, and a new dog park for the City of Signal Hill. A sample of his experience includes:

	y Cypress Police Department Seismic Retrofit, Emergency Operations Center, and Modernization Project
	y Torrance Transit Park and Ride Regional Terminal, City of Torrance
	y Fountain Valley Recreation Center Exterior Improvements, City of Fountain Valley
	y Roundhouse Aquarium Project, City of Manhattan Beach
	y Belmont Pool Reconstruction and Revitalization, City of Long Beach

Education 	  
MS/Civil Engineering-Construction 
	 Management Concentration/  
	 Northeastern University 
BT/2015/Vellore Institute of Technology 
Primavera Project Management,  
	 Microsoft Project
Years of Experience: 7

Sai Polisetty 
Project/Documents Control, Scheduler, Inspector

Jamie Fagnant has 17 years of experience in the water and wastewater design industry. As a construction scheduler, 
Jamie leverages her experience designing and providing construction support services for water and wastewater 
projects to provide an accurate, timely, detailed, and pertinent construction schedules. She has current experience 
in Primavera P6 software, as well as experience in using the Primavera project scheduling software dating back to 
2002. A sample of her experience includes:

	y City of El Cajon Johnson Avenue Sewer Part I
	y San Diego County Water Authority Pipelines 3 & 4 Relining
	y San Diego Airport Terminal 2 Utilities Relocation
	y City of San Diego Sewer Group Job 925

Education 	  
BS/2006/Civil Engineering/San Diego  
	 State University  
Primavera Project Management,  
	 Microsoft Project
Registrations	  
PE/CA #C78967
Certifications	  
California Board of Professional Engineers,  
	 Land Surveyors and Geologists  
	 (CBPELSG) 
Qualified SWPPP Developer (QSD)  
	 Certification #C78967
Professional Affiliations	  
American Society of Civil Engineers  
Chi Epsilon, Civil Engineering Honor  
	 Society 
WateReuse Association, San Diego  
	 Chapter, Director of Public Outreach
Years of Experience: 17

Jamie Fagnant, PE, QSD/P
Project Scheduler
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Nancy Cambra has 24 years of experience in the construction industry as an administrative assistant and 
construction coordinator. Nancy performs a multitude of tasks including monitoring contractor and subcontractor 
compliance to prevailing wage and benefit requirements; documentation, processing submittals, RFIs, field 
changes, change orders; monitoring progress payments; reviewing preparation of proposals, contracts, project 
document control; and evaluating monthly financial reports including budget tracking. Recently she provided labor 
compliance, document control, and contractor compliance for the Downtown Oceanside Water and Sewer Line 
Replacement project and for the City of La Mesa’s Parkway Drive and Alvarado Road Trunk Sewer Upgrade, in which 
she created and maintained logging system to track the submittal of all required documentation including the 
monitoring of prevailing wages and benefits paid to the employees according to their labor classifications and work 
assignments. 

A sample of her experience includes:

	y South Santa Fe Sewer, Water, and Storm Drain, Vista
	y 511 Pump Station Replacement, City of Oceanside
	y Highway 101 West Side Improvement, Solana Beach
	y Downtown Oceanside Water and Sewer Line Replacement, City of Oceanside
	y Parkway Drive and Alvarado Road Trunk Sewer Upgrade, City of La Mesa

Certifications	  
Mira Costa College
Certifications	  
Notary Public
Years of Experience: 24

Nancy Cambra
Labor Compliance

Dee Yeh has more than eight years of experience providing project support in both publicly and privately funded 
construction and design projects. Dee produces, processes, and archives construction documents related to cost 
estimates, project progress, payroll management, change orders, and requests for information and submittals. 

A sample of her experience includes:

	y Torrance Transit Regional Park-and-Ride Terminal, City of Torrance
	y Cypress Police Department Seismic Retrofit, Emergency Operations Center, and Modernization Project
	y Olive Street 16-inch Water Main Replacement Project, City of Anaheim
	y Underground District No. Phase 2 Project, City of Anaheim

Education 	  
BS/1993/Facility Planning and  
	 Management/Cornell University
Years of Experience: 8

Dee Yeh 
Labor Compliance

Manuel “Manny” Briones has an accomplished career in the Southern California construction industry.  His broad 
experience includes inspecting and overseeing work on roads and bridges, sanitary sewer systems, pump stations, 
water lines and wastewater treatment plants. For more than 18 years, he has inspected construction projects for 
the City of Burbank, as well as cities in the Imperial and Coachella Valleys. Clients appreciate Manny for his in-depth 
knowledge of the construction process as well as his communication skills. Manny is very knowledgeable about 
Caltrans protocols and specifications. 

A sample of his experience includes:

	y Irvine Ranch Water District On-Call Inspection for Capital Improvements
	y Olivewood Avenue 24-inch Water Main Bore-and-Jack Project, City of Riverside 
	y Leland Way Sewer Relocation Project, City of Burbank 
	y Valley Park Project, City of Burbank
	y Empire Street Improvement Project, City of Burbank

Education 	  
ICBO Reinforced Concrete Training/San  
	 Bernardino Valley College 
Metrolink Safety Training
Certifications	  
ACI Certified Concrete Field Testing 
	 Technician, #01163566
OSHA 10-Hour Construction Safety,  
	 #001974244
Years of Experience: 45

Manuel Briones
Public Works Inspector
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Juan Ceseña, QSP, has 33 years of experience providing inspection and management on commercial, local, state, 
and federal construction projects, which have included mass grading, water and wastewater pipeline construction, 
roadway construction, pavement rehabilitation, and site improvements. In addition to construction observation 
and quality control, Juan has acted as resident engineer/assistant construction manager on numerous projects. He 
has  been responsible for management duties such as conducting progress meetings, preparing estimates, tracking 
submittal reviews, answering RFIs, preparing and reviewing monthly progress payments, traffic control plan review 
and implementation during construction, ADA compliance review, labor compliance controls for federal, state, and 
locally funded prevailing wage projects. A sample of his experience includes:

	y La Mesa Downtown Village Streetscape Improvement Project
	y National City Senior Public Works Inspector
	y Deer Creek and Coyote Meadows Retention Ponds
	y Senior Project Soils Inspector/Supervisor San Ysidro Land Port of Entry

Certifications	  
California Stormwater Quality Association  
	 (CASQA) Qualified SWPPP Practitioner  
	 (QSP) Certification #26722
Years of Experience: 33

Juan Ceseña, QSP
Public Works Inspector

Doug Davidson has more than 40 years of construction and project management experience with Southern 
California public works projects. He skillfully administers the design, construction, and rehabilitation of various 
types of projects, including public facilities, the public right-of-way, and community park improvements. Doug has 
served as a public agency employee and a consultant. For eight years, he worked for the City of Irvine’s Community 
Development Department, working with in-house consultants to plan check and coordinate review comments for 
park landscaping and irrigation improvements. A sample of his experience includes:

	y City of Lake Forest Public Works Inspection Services
	y City of Laguna Hills On-Call Permit Inspection Services
	y City of Rancho Santa Margarita On-Call Construction Management and Inspection
	y Brookhurst Street Rehabilitation, City of Fountain Valley
	y Orange County Great Park, City of Irvine

Education 	  
AA/Architectural Design/Cerritos College 
U.S. Air Force/Sheppard AFB/Site  
	 Development Specialist with technical  
	 training in drafting, surveying, and 
	 inspection 
Public Works/Construction Inspection/ 
	 California State University, Los Angeles
Certifications	  
Certification/HVAC Basics 
Certification/Roof Management 
Preliminary and Advanced Irrigation  
	 Design/Orange Coast College 
Safety Regulations for Public  
	 Playgrounds/National Program for  
	 Playground Safety (NPPS)  
Certification/40-Hour OSHA HazWoper  
	 Training under Titles 8CCR 
5192(e)/29 CFR 1910.120(e), Hazardous  
	 Waste Operations and Emergency 
	 Response
Years of Experience: 45

Doug Davidson 
Public Works Inspector

John Dela Cruz, QSP, has 45 years of public works project inspection and construction management experience. 
His project background includes roadways, highways, bridges, retaining walls, residential, commercial, medical 
facilities, water treatment/storage facilities, bridges, wet and dry utilities, grading, pipelines, and environmental 
projects. John’s experience includes bid phase management; submittal, RFI, and change order processing; daily 
field inspection; and project closeout. He has acquired a thorough knowledge of the Caltrans Standard Plans and 
Standard Specifications, Greenbook, Caltrans Construction Manual, electrical, plumbing and HVAC systems, building 
codes, and OSHA safety orders. A sample of his experience includes:

	y City of Lake Forest On-Call Municipal Engineering Services
	y Harbor Boulevard Street Rehabilitation, City of Santa Ana
	y City of Long Beach Annual Street Projects
	y City of Huntington Beach Road Construction and Rehabilitation
	y 275-acre Master Planned Community, Santa Clarita

Certifications	  
Certified Erosion, Sediment and Storm 
	 Water Inspector (CESSWI), #4694 
Qualified SWPPP Practitioner (QSP),  
	 #25924 
State of California General Building 
	 License #B862560 
AHERA Building Inspector #02121 
EPA/AHERA Asbestos Abatement Contract  
	 Supervisor #AACS-817-95
Years of Experience: 45

John Dela Cruz, QSP
Public Works Inspector
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Eric Egurrola is a senior construction inspector with more than 20 years of experience on public works projects. For 
more than a decade, Eric served as a staff construction inspector with the City of Fullerton. Eric brings significant 
roadway project experience. He has inspected road widenings and extensions, pavement rehabilitation, and the 
removal and replacement of curb, gutter, sidewalk. He is proficient in the Caltrans Local Assistance Procedures Manual 
and WATCH manual. Equally strong is Eric’s project background in water infrastructure construction and rehabilitation. 
His inspections have involved water and sewer lines, storm drains, pump stations, reservoirs and wells. He has also 
inspected projects involving public buildings, residential developments, schools and landfills. To all projects, Eric brings 
meticulous attention to detail and the ability to communicate clearly and courteously with all project stakeholders, 
including residents and business owners impacted by construction. A sample of his experience includes:

	y Irvine Ranch Water District On-Call Inspection Services Contract
	y Francis Street Storm Drain Project, City of Ontario
	y ADA Facility Improvements, Operations Support Facility-Building 1, City of Irvine
	y Harvard Avenue Roadway and Streetscape Rehabilitation, City of Irvine
	y Lakeview Senior Center Rehabilitation, City of Irvine

Education 	  
AS/Water Utility Science/Rancho Santiago  
	 College
Registrations	  
State of California Water Treatment  
	 Operator T2, #18635 
State of California Water Distribution  
	 Operator D3, #8151
Certifications	  
NUCA Trenching and Excavations 
8-Hour Safety, Competent Person Training 
Fall Protection 8-Hour, Competent Person  
	 Training 
NUCA Confined Space Entry Training  
Traffic Control Technician Training
Years of Experience: 23

Eric Egurrola
Public Works Inspector

Rob Fitzgerald has 20 years of experience in the construction field working both as the owner’s representative for 
public agencies as well as project manager on the contractor’s side of the fence. Over the course of his career, Rob’s 
positions with contractors have included site superintendent, project manager, and project estimator on both 
private developments and public works construction projects. This experience gives him a unique perspective when 
interacting with contractors onsite and makes him a very valuable resource when problems arise. Most recently, Rob 
spent the last approximately four years working as extension of staff for the City of Carlsbad through our as-needed 
contract. His roles have included site inspector and construction manager/resident engineer on a number of CIP and 
private development projects for the City. A sample of his experience includes:

	y Recycled Water Pipeline, Phase III, Segment 1A & 7, City of Carlsbad
	y Downtown Village Streetscape Improvement Project, City of La Mesa
	y Foxes Landing Lift Station Upgrades, City of Carlsbad
	y Poinsettia Standby Lift Station, City of Carlsbad
	y Lower 1 Recycled Water Conveyance System, City of Oceanside

Years of Experience: 20
Rob Fitzgerald 
Public Works Inspector

Keith Forbes, QSP, has 31 years of construction inspection experience for public agencies. His specific project 
experience includes roadways, bridges, highways, light and heavy rail, concrete structures, liquid natural gas 
(LNG) storage tanks, mining/tunneling, bulk earth works, LNG plants and field compression stations, coal 
preparation plants, petroleum refineries as well as engineer procure and construction management projects. Keith 
is well-versed at addressing the rigorous administrative and quality assurance requirements of various funding 
requirements. He has extensive experience with Caltrans specifications and standards, the Greenbook, CSI, AIA, 
EJCDC, documentation and report procedures and systems. A sample of his experience includes:

	y City of Lake Forest On-Call Inspection Services
	y 2017-22 Street Pavement Maintenance Rehabilitation Project, City of Corona
	y Torrance Transit Park and Ride Regional Terminal, City of Torrance
	y Cherry Avenue Widening, City of Signal Hill
	y Oso Creek Multi-Use Trail, City of Laguna Niguel

Education 	  
Columbia College/Sonora 
U.S. Army Corps of Engineers Training
Certifications	  
Certified Erosion, Sediment and Storm 
	 Water Inspector (CESSWI), #4695  
Qualified SWPPP Practitioner (QSP),  
	 #25929 
NICET Railway/Subway Certification 
Confined Space Entry 
Working at Heights 
GI Safety Induction (Coal Surface) 
Resources and Infrastructure Industry  
	 Supervisor’s Course 
Communicate Information,  
	 #MNCG1009/#RIICOM301; Certificates  
	 II and III in Surface Extraction  
	 Operations, #RII20209/#RII30109 
Certificate III/Mining Exploration  
Four-wheel Drive Vehicle, #RII30509
Years of Experience: 31

Keith Forbes, QSP
Public Works Inspector
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Jay Jordan began his career in water/wastewater construction with the City of Carlsbad water operations 
department 19 years ago. He spent the first six years of his career maintaining and repairing water and wastewater 
infrastructure. Following his time with operations, Jay advanced to the City’s construction management and 
inspection department where he spent 10 years overseeing and inspecting water/wastewater capital improvement 
projects of varying types, including pipeline replacement, manhole and pipeline rehabilitation, facility construction 
and upgrade, and private development construction. A sample of his experience includes:

	y Lake Elsinore A-2 Lift Station Rehabilitation, Elsinore Valley Municipal Water District
	y Graeber Street Watermain Replacement, Western Municipal Water District
	y 1771 - Low Emission Flare Replacement (as part of the Digester Gas Beneficial Use Program within the 

Margaret Chandler Water Reclamation Facility), San Bernardino Municipal Water Department
	y Senior Construction Inspector, Western Municipal Valley Water District
	y Senior Construction Inspector, Elsinore Municipal Valley Water District

Education 	  
1996/MiraCosta College
Certifications	  
Water Distribution Operator Level 2 
NACE 1 Certification
Years of Experience: 19

Jay Jordan
Public Works Inspector

Eric Nunez brings significant experience as a construction inspector, building inspector, water inspector, and project 
manager. He has successfully inspected and overseen all stages of large projects including new construction, 
remodels, water/sewer projects, and road remodels/construction. Eric’s background encompasses office buildings, 
retail centers, industrial facilities, warehouse/distribution centers, restaurants, single/multi-family residential, 
mixed-use commercial/residential, utility infrastructure, and historical buildings. He is well-versed in ADA 
regulations, California, and local building and water codes. He is experienced inspecting earthquake retrofits, 
grading, concrete, retaining walls, framing, and electrical, plumbing and mechanical systems. A sample of his 
experience includes:

	y Public Improvement Plans Sewer Relocation, City of Hermosa Beach
	y City of Fullerton Water Inspector
	y City of Fullerton Building Inspector
	y Slope Repair and Stabilization for Arovista Park, City of Brea
	y Fullerton Golf Course Storm Drain System, City of Fullerton

Education 	  
AA/1980/Liberal Arts/Cypress College 
2020/Construction Coursework, Fullerton  
	 College 
2020/Water Distribution & Treatment  
	 Coursework, Santiago College
Certifications	  
ICBO – Commercial Building Certified 
ICBO Continuing Education – Mechanical,  
	 Plumbing, Electrical, Building ADA,  
	 Fire Resistance, Occupancy, Green Code,  
	 Energy Code 
D3 Water Distribution, State of California
Years of Experience: 31

Eric Nunez 
Public Works Inspector

Matt Reagan, QSP, offers more than 40 years of experience working in the construction industry. His project 
experience includes working with various agencies to help deliver quality projects including the construction 
of roads, highways, and bridges built to city, as well as Caltrans, standards and specifications. Matt has been 
responsible for inspection of installation of sidewalks, curb and gutter, new utilities, relocation of utilities (including 
water, storm drain, and sewer pipelines), roadway retaining walls, oversight of traffic control, and SWPPP on 
projects with a construction value estimated at more than $700 million. A sample of his experience includes:

	y City of Lake Forest On-Call Public Works Inspection Services
	y Southern Radial Road Project, University of California, Irvine
	y Del Amo Boulevard Extension Project, City of Torrance
	y Edinger Avenue Widening/Newport Avenue Extension, City of Tustin
	y Eastern Transportation Corridor, Transportation Corridor Authority, Irvine

Certifications	  
BNSF Contractor Safety Orientation Course 
Caltrans 24-Hour SWPPP 
Qualified SWPPP Practitioner (QSP),  
	 #26486  
Commercial/Industrial/Municipal/  
	 Stormwater Training, Orange County 
Certified Erosion, Sediment and  
	 Stormwater Inspector (CESSWI), #68254 
OSHA 10-Hour
Years of Experience: 41

Matt Reagan, QSP
Public Works Inspector
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Danny Robinson has 25 years of experience in heavy civil and utilities construction; and, over the last 12 years Danny 
has specialized in providing water and wastewater inspection services on projects such as pump stations, pre-stressed 
concrete reservoirs, large- and small-diameter pipeline projects, and roadways projects. He also has extensive 
concrete structure experience for storm drain, sewer, and water facilities. Many of his projects have included heavily 
traveled roads and freeways where night work is often required. A sample of his experience includes:

	y City of Oceanside As-Needed Water Improvement Inspection
	y South Oceanside Sewer and Waterline Replacement
	y Oceanside 511 Pump Station Design-Build
	y Myers/Tait Street Sewerline Replacement, Oceanside
	y I-215 Pipelines – Segments 1, 2, 3, & 5, San Bernardino

Certifications	  
Competent Person 
Various Trench Soils 
Confined Space Entry Certification
Professional Affiliations	  
Construction Concrete Institute
Years of Experience: 25

Danny Robinson
Public Works Inspector

Dennis Rodriguez has performed inspection on numerous  infrastructure projects over the past 20 years. Dennis has 
extensive knowledge and experience with Caltrans inspection and testing and procedures. His project experience 
includes mass grading, underground utilities, storm drain, electrical, water and sewer, bottom of trenches and 
backfill inspection, street grade from finish subgrade to base-grade and asphalt, checking sidewalk grade and curb 
and gutter grade, rebar inspection from single mat to double mat, columns, footings, and masonry inspection. 
Dennis has demonstrated a keen ability to read plans and specifications and has wide-ranging experience with 
earthwork and underground utilities. He understands the value of following instructions and procedures. Dennis is 
dependable, diligent and detail oriented. He is fluent in English and Spanish and is competent with fundamental 
computer skills.. A sample of his experience includes:

	y UCI Medical Center Project
	y Ontario Sewer Project
	y Riverside County Roadway Improvement Project

Certifications	  
ICC Soils 
lCC Masonry  
ACI Field Testing Technician, Grade 1  
ACI Concrete Strength Testing Technician  
ACI Aggregate Testing Technician Level 1  
ACI Concrete Laboratory Testing Technician  
	 Level 1 
JTCP (Caltrans) 200’s Laboratory and 500’s  
	 Concrete Testing
Years of Experience: 21

Dennis Rodriguez 
Public Works Inspector

Calvin (Chip) Vanderbeek, QSP, has overseen grading operations and has been responsible for quality control of 
several multi-million-cubic-yard hillside and flat land grading projects throughout Southern California. Chip’s 
inspection background also includes inspection and testing of sewer, storm drain, water, subgrade, base course, 
asphalt and concrete inspection, shoring and deep caisson inspection, and earth retention wall systems. He also 
has in-depth experience performing construction inspection for several Caltrans bridge and highway projects. 
Chip has provided preliminary geotechnical investigations, report preparation, asphalt and concrete inspection, 
foundation inspection, soils and materials laboratory work, and geotechnical investigations. Chip has also provided 
inspection services for various projects in the Counties of Orange, Los Angeles, Ventura, San Diego, Riverside, and 
San Bernardino. A sample of his experience includes:

	y City of Lake Forest On-Call Inspection Services
	y City of Seal Beach On-Call Inspection Services
	y Fairmont Boulevard Bridge and Road Extension, Cities of Yorba Linda and Anaheim
	y Ocean Place (Tract 17425) Construction Management and Inspection, City of Seal Beach 
	y Irvine Ranch Water District Water Reservoir

Education 	  
Geology/Civil Engineering Studies/ 
	 University of Wyoming
Certifications	  
HazWoper 40 Hour 
HazWoper 24 Hour Certified Supervisor 
Campbell Nuclear Gauge 
Qualified SWPPP Practitioner (QSP)  
	 #27109 
Certified Inspector of Sediment and  
	 Erosion Control (CISEC) #2688
Years of Experience: 43

Chip Vanderbeek, QSP
Public Works Inspector
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CERTIFIED CONSTRUCTION MANAGERS

(now Ardurra)
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PROFESSIONAL ENGINEERS
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PROFESSIONAL ENGINEERS (CONT’D)
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PROFESSIONAL ENGINEERS (CONT’D)
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PROFESSIONAL ENGINEERS (CONT’D)
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ENGINEER-IN-TRAINING
Home / California / Omar Alameddine

Omar Alameddine
19368 De Marco Rd, Riverside, CA, 92508  Engineer-In-Training  Active

Verify License Details
Original Issue Date:  10-11-2013 Expiration Date:  01-31-2097

License Status:  Active Address Line 1:  19368 De Marco Rd

Address Line 2: Licensing Board:  ProfEngrsLandSurvyrsGeologist

City:  Riverside County:  Riverside

State:  CA Zip:  92508

Additional license details for Omar Alameddine
ID : CFC92FDBFBEFBAB4D908DA8ABC558BF1 Licensing Board : ProfEngrsLandSurvyrsGeologist

Agency Name : Board For Prof Engineers, Land Surveyors, And

Geologists



License Type : Engineer-In-Training

License Number : 151070 Indiv Org : I

Org LastName : Alameddine First Name : Omar

Address Line 1 : 19368 De Marco Rd City : Riverside

County : Riverside State : CA

Zip : 92508 Original Issue Date : 10-11-2013

click to purchase the full*Sponsored AdFULL REPORT ON OMAR ALAMEDDINE
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ENGINEER-IN-TRAINING (CONT’D)
Home / California / Anthony G Amado

Anthony G Amado
3100 Pearl Dr Apt #3, Fullerton, CA, 92831  Engineer-In-Training  Active

Verify License Details
Original Issue Date:  11-29-2019 Expiration Date:  02-28-2103

License Status:  Active Address Line 1:  3100 Pearl Dr Apt #3

Address Line 2: Licensing Board:  ProfEngrsLandSurvyrsGeologist

City:  Fullerton County:  Orange

State:  CA Zip:  92831

Additional license details for Anthony G Amado
ID : 93BCE25271FE2D6AE12EE25A61213AE7 Licensing Board : ProfEngrsLandSurvyrsGeologist

Agency Name : Board For Prof Engineers, Land Surveyors, And

Geologists



License Type : Engineer-In-Training

License Number : 169640 Indiv Org : I

Org LastName : Amado First Name : Anthony

Middle Name : G Address Line 1 : 3100 Pearl Dr Apt #3

City : Fullerton County : Orange

State : CA Zip : 92831

Original Issue Date : 11-29-2019 Expiration Date : 02-28-2103

click to purchase the full*Sponsored AdFULL REPORT ON ANTHONY AMADO
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QUALIFIED SWPPP PRACTITIONER/DEVELOPER (QSP/D)



Certifications  | Appendix | B-9

On-Call Construction Management Services | City of Huntington Beach

QUALIFIED SWPPP PRACTITIONER/DEVELOPER (CONT’D)
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INTERNATIONAL CODE COUNCIL

Certified under this name City State Certificates

Enedino Arroyos Victorville CA Commercial Electrical Inspector (expires 06/24/2023) 

Commercial Mechanical Inspector (expires 06/24/2023) 

Residential Building Inspector (expires 02/20/2025) 

Reinforced Concrete Special Inspector (expires 02/20/2022) 

Structural Steel and Bolting Special Inspector (expires 02/20/2022) 

Structural Masonry Special Inspector (expires 02/20/2025) 

Commercial Building Inspector (expires 06/14/2022) 

Building Inspector (expires 06/24/2023) 

Commercial Plumbing Inspector (expires 06/24/2023) 

Structural Welding Special Inspector (expires 02/20/2025) 

Commercial Combination Inspector (expires 02/20/2025) 

Certified under this name City State Certificates

Jeremy Hall Hawthorne CA Structural Masonry Special Inspector (expires 01/24/2027) 

Reinforced Concrete Special Inspector (expires 01/24/2027) 

Structural Steel and Bolting Special Inspector (expires 01/24/2027) 

Soils Special Inspector (expires 01/24/2027) 

California Commercial Mechanical Inspector (expires 01/24/2027) 

California Commercial Plumbing Inspector (expires 01/24/2027) 

Structural Welding Special Inspector (expires 01/24/2027) 

Master of Special Inspection (expires 01/24/2027) 

California Commercial Building Inspector (expires 01/24/2027) 

Spray Applied Fire Proofing Special Inspector (expires 01/24/2027) 

Prestressed Concrete Codes Module (expires 02/05/2023) 

Prestressed Concrete Special Inspector (expires 01/24/2027) 



Certifications  | Appendix | B-11

On-Call Construction Management Services | City of Huntington Beach

INTERNATIONAL CODE COUNCIL (CONT’D)

Certified under this name City State Certificates

Dave Newman Simi Valley CA Structural Steel and Bolting Special Inspector (expires 03/07/2022) 

Structural Welding Special Inspector (expires 03/07/2022) 

Reinforced Concrete Special Inspector (expires 03/07/2022) 

Master of Special Inspection (expires 03/07/2022) 

Structural Masonry Special Inspector (expires 03/07/2022) 

Spray Applied Fire Proofing Special Inspector (expires 03/07/2022) 

California Commercial Building Inspector (expires 03/07/2022) 

California Commercial Electrical Inspector (expires 03/07/2022) 

California Commercial Mechanical Inspector (expires 03/07/2022) 

California Commercial Plumbing Inspector (expires 03/07/2022) 

California Commercial Combination Inspector (expires 03/07/2022) 

Commercial Building Inspector (expires 03/07/2022) 

Commercial Electrical Inspector (expires 03/07/2022) 

Commercial Mechanical Inspector (expires 03/07/2022) 

Commercial Plumbing Inspector (expires 03/07/2022) 

Commercial Combination Inspector (expires 03/07/2022) 

Search for Certified Professionals
AAAThe ICC Certification Search contains information on individuals who may be currently certified with the International Code

Council, but is not the official record. Certificates should be verified through viewing the original certificate issued by ICC to

the individual or by using the search function below. To maintain the currency of ICC certificates, individuals must renew these

every two to three years through retesting or professional development activities. Full details on certificate renewal requirements

are found in the Certification Renewal web pages.

This registry also contains certificates of state, regional, and affiliated associations which are sponsored by ICC.

ICC policy is to maintain the privacy requests of its members and constituents. If your listed information is incorrect, please notify

ICC. If you prefer that detailed address and telephone information be included in your listing, please provide ICC with written

notice which authorizes this action.

Terms of Use: This listing is provided as a service to the constituents of ICC for the purposes of locating a certified professional or

contractor in your area, or confirming status for individuals. Any other use, sale, transfer, or reproduction in any form without the

express written consent of ICC is strictly prohibited. ICC reserves the right to incorporate some false names to detect improper

use of this service.

Search Result:

Certified under this name City State Certificates

Eric Nunez Brea CA Building Inspector (expires 08/28/2022) 

First Name:

Eric

Last Name:

Nunez

City: State:

Please select

Certification Type:

Please select
Search  Reset

PLEASE NOTE: Search will return a maximum of 500 records, and is limited to that information on record as provided by

candidates.

1 records found.
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INTERNATIONAL CODE COUNCIL (CONT’D)

Certified under this name City State Certificates

Joseph Rupe Sunland CA Structural Steel and Bolting Special Inspector (expires 05/18/2025) 

Spray Applied Fire Proofing Special Inspector (expires 05/18/2025) 

California Commercial Building Inspector (expires 05/18/2025) 

California Commercial Plumbing Inspector (expires 05/18/2025) 

Reinforced Concrete Special Inspector (expires 05/18/2025) 

Prestressed Concrete Special Inspector (expires 05/18/2025) 

Residential Building Inspector (expires 05/18/2025) 

California Commercial Electrical Inspector (expires 05/18/2025) 

Soils Special Inspector (expires 05/18/2025) 

Structural Masonry Special Inspector (expires 05/18/2025) 

Permit Technician (expires 05/18/2025) 

Commercial Mechanical Inspector (expires 05/18/2025) 

Residential Mechanical Inspector (expires 05/18/2025) 

Residential Plumbing Inspector (expires 05/18/2025) 

Mechanical Inspector (expires 05/18/2025) 
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AMERICAN CONCRETE INSTITUTE



Certifications  | Appendix | B-14

On-Call Construction Management Services | City of Huntington Beach

CERTIFIED WELDING INSPECTOR
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CERTIFIED EROSION, SEDIMENT AND STORMWATER INSPECTOR
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3737 Birch Street, Suite 250  •  Newport Beach, CA 92660  •  949.428.1500  •  www.ardurra.com

August 11, 2021

City of Huntington Beach

2000 Main Street

Huntington Beach, CA 92648

RE:	 Proposal to Provide On-Call Construction Management Services

Dear Huntington Beach Public Works,

Enclosed is Ardurra Group, Inc.’s Rate Sheet to provide on-call construction management services to the City of Huntington Beach.

Please feel free to contact me at 714.458.0703 or ddemilia@ardurra.com should you have any questions or require additional 

information. We look forward to being invited to further discuss our team’s qualifications and to work with the City on the successful 

delivery of these on-call projects. 

 

Respectfully submitted,

Lisa M. Penna, PE, F.ASCE, QSD	 Dino P. D’Emilia, PE, F.ASCE, QSD
Vice President, Regional Client Manager	 Project and Construction Management Group Leader
3737 Birch Street, Suite 250	 1960 East Grand Avenue, Suite 300
Newport Beach, CA 92660	 El Segundo, CA 90245
Cell: 949.922.2800	 Cell: 714.458.0703
lpenna@ardurra.com	 ddemilia@ardurra.com 
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BILLING RATES
The proposed rates for the requested services are detailed below.

Staff  Rate 1 

Principal $230 
Project Executive $220 
Sr. Program Manager $200 
Program Manager $190 
Sr. Project Manager $200 
Project Manager $190 
Asst. Project Manager $175 
Sr. Construction Manager $200 
Construction Manager $190 
Asst. Construction Manager $175 
Structures Representative $195 
Project Controls Engineer $135 
Labor Compliance, Documents 
Control, Administration $120 

Regular 
Time

Staff  Rate 1
Mon – 
Fri 2 Saturday 2

Sunday/
Holiday

Public Works Inspector 
(Prevailing Wage) 3, 5, 6

$138  $193  $193  $248 

Public Works Inspector (Prevailing 
Wage ‐ Special Shift) 3, 4. 5, 6

$140  $196  $196  $252 

Accessability Expert / CASp 
Inspector 6

$230  $322  $322  $414 

DSA / OSHPD Inspector of Record 6 $190  $266  $266  $342 

Deputy Inspection 
(Prevailing Wage) 3, 5, 6

$138  $193  $193  $248 

NDT Testing 
(Prevailing Wage) 3, 5, 6

$145  $203  $203  $261 

Public Works Inspector 
(Non‐Prevailing Wage) 5

$125  $175  $175  $225 

Ardurra Group, Inc.
Effective August 11, 2021 Standard Billing Rate Schedule for the City of Huntington Beach

Public Works West

Overtime 

Project and Construction Management and Inspection Services
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Notes:

1 	 The above hourly rates include wages, fringe and general and administrative overhead and fee, as well as typical supplies, tools and equipment 

required to perform services.

2	 Rate applies to the first four hours of overtime during the week and/or the first eight hours of overtime on Saturdays. All overtime in excess of 

four hours during the week or eight hours on Saturdays is paid at the Sunday/holiday rate.

3	 Prevailing Wage Rates are subject to increases pursuant to the State of California’s Department of Industrial Relations Wage Rate 

Determinations. Ardurra’s Billing Rates will increase in proportion to the DIR increase, plus overhead and profit.  The current rates are based on 

Determination # SC-23-63-2-2020-2D Issued 8/22/2020 (including the predetermined increase on 7/1/2021).

4	 A Special Shift is any shift that starts after 5:00 p.m. and before 6:00 a.m.

5	 The following minimum callout applies to Inspection staff, in accordance with Industrial Welfare Commission Order #16-2001:

	y Cancellation of 8 hours scheduled inspection after inspector’s arrival onsite: 4-hour minimum

	y Cancellation of 4 hours scheduled inspection after inspector’s arrival onsite: 2-hour minimum

6	 For contracts involving public works inspection services, Ardurra requires the awarding public agency to complete DIR form PWC-100 solely 

for Ardurra as the prime contractor specific to the awarded contract name and amount. A half-hour per week, per inspector labor compliance 

charge will be billed for all Prevailing Wage inspection assignments.

Procore Web-Based Contract Administration: Billed at $16/month per $100,000 in annual construction contract value.

Reimbursable Expenses (Other Direct Costs): Ordinary identifiable non-salary costs that are directly attributable to the project, such as regular 

commuter travel costs, standard equipment, tools and software, etc., are included in the fee estimated above. Extraordinary expenses, such as 

oversized and/or color reproduction costs, vehicle identification decals, site facility hard phone line and/or internet service charges, non-commuter 

project miles and/or other travel expenses to remote (over 50 miles one-way) fabrication yards/batch plants, overnight postage/couriers, etc., are 

billed at actual cost plus 10 percent to cover overhead and administration. Travel charges to a casting/fabrication yard or batch plant will include 

the hourly billing rate plus travel expenses as listed in the Caltrans Travel Guide (State rates). Mileage is billed at the current IRS rate (currently 

$0.56/mile). Extraordinary charges above and beyond the estimated ODC allowance will not be billed to the client unless specifically included in the 

contract or requested and approved by the client in writing prior to incurring the additional expense.

Fees for Subconsultant Services: Billed at actual cost, plus 15 percent to cover overhead and administration.

Escalation: This rate schedule is effective through <DATE>, except as noted above for Prevailing Wage covered classifications. Should the contract 

duration be extended beyond <DATE>, rates will be subject to prevailing wage increases as noted above, non-prevailing wage salary increases, 

and overhead increases based on current Los Angeles-Riverside-Orange County Consumer Price Index to accommodate inflationary trends, 

salary adjustments, and the general cost of doing business, as mutually agreeable to the parties and approved via contract amendment prior to 
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implementing higher rates. In the event the contract is subject to delays that are beyond Ardurra’s control, a request will be made to increase the 

billing rates to Ardurra’s current standard rates, and the client will use all reasonable effort to allow such billing rate increase.

Exclusions to Scope and Rates
 The following items are specifically excluded:

	y Legal advice

	y Surveying

	y Materials, soils and/or hazardous materials testing or monitoring

	y Construction labor, materials and/or equipment

	y Copies of plans and specifications or other oversized drawings

	y Additional services not specifically called for in the proposal 

	y Expert witness services

	y Standby services
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