PROFESSIONAL SERVICES CONTRACT BETWEEN
THE CITY OF HUNTINGTON BEACH AND
DUDEK
FOR

ON CALL CONSTRUCTION MANAGEMENT AND ENGINEERING SERVICES

THIS AGREEMENT ("Agreement") is made and entered into by and between the City of
Huntington Beach, a municipal corporation of the State of California, hereinafter referred to as
"CITY,” and DUDEK, hereinafter referred to as "CONSULTANT."

WHEREAS, CITY desires to engage the services of a consultant to provide On-Call
Construction Management and Engineering Services; and

Pursuant to documentation on file in the office of the City Clerk, the provisions of the
Huntington Beach Municipal Code, Chapter 3.03, relating to procurement of professional service
contracts have been complied with; and

CONSULTANT has been selected to perform these services,

NOW, THEREFORE, it is agreed by CITY and CONSULTANT as follows:

1. SCOPE OF SERVICES

CONSULTANT shall provide all services as described in Exhibit ""A," which is
attached hereto and incorporated into this Agreement by this reference. These services shall
sometimes hereinafter be referred to as the "PROJECT."

CONSULTANT hereby designates Joe Monaco who shall represent it and be its sole
contact and agent in all consultations with CITY during the performance of this Agreement.

2, CITY STAFF ASSISTANCE

CITY shall assign a staff coordinator to work directly with CONSULTANT in the

performance of this Agreement.
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3. TERM: TIME OF PERFORMANCE

Time is of the essence of this Agreement. The services of CONSULTANT are to

commence on , 20 (the "Commencement Date"). This Agreement

shall automatically terminate three (3) years from the Commencement Date, unless extended or
sooner terminated as provided herein. All tasks specified in Exhibit "A" shall be completed no
later than (3) three years from the Commencement Date. The time for performance of the tasks
identified in Exhibit "A" are generally to be shown in Exhibit "A." This schedule may be
amended to benefit the PROJECT if mutually agreed to in writing by CITY and CONSULTANT.

In the event the Commencement Date precedes the Effective Date, CONSULTANT
shall be bound by all terms and conditions as provided herein.

4. COMPENSATION

In consideration of the performance of the services described herein, CITY agrees to
pay CONSULTANT on a time and materials basis at the rates specified in Exhibit ""B," which is
attached hereto and incorporated by reference into this Agreement, a fee, including all costs and
expenses, not to exceed Two Million Dollars ($2,000.000.00).

5. EXTRA WORK

In the event CITY requires additional services not included in Exhibit "A" or
changes in the scope of services described in Exhibit "A," CONSULTANT will undertake such
work only after receiving written authorization from CITY. Additional compensation for such extra
work shall be allowed only if the prior written approval of CITY is obtained.

6. METHOD OF PAYMENT

CONSULTANT shall be paid pursuant to the terms of Exhibit ""B."
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7. DISPOSITION OF PLANS, ESTIMATES AND OTHER DOCUMENTS

CONSULTANT agrees that title to all materials prepared hereunder, including,
without limitation, all original drawings, designs, reports, both field and office notices, calculations,
computer code, language, data or programs, maps, memoranda, letters and other documents, shall
be}ong to CITY, and CONSULTANT shall turn these materials over to CITY upon expiration or
termination of this Agreement or upon PROJECT completion, whichever shall occur first. These
materials may be used by CITY as it sees fit.

8. HOLD HARMLESS

A. CONSULTANT hereby agrees to protect, defend, indemnify and hold
harmless CITY, its officers, elected or appointed officials, employees, agents and volunteers from
and against any and all claims, damages, losses, expenses, judgments, demands and defense costs
(including, without limitation, costs and fees of litigation of every nature or liability of any kind or
nature) arising out of or in connection with CONSULTANT's (or CONSULTANT's subcontractors,
if any) negligent (or alleged negligent) performance of this Agreement or its failure to comply with
any of its obligations contained in this Agreement by CONSULTANT, its officers, agents or
employees except such loss or damage which was caused by the sole negligence or willful
misconduct of CITY. CONSULTANT will conduct all defense at its sole cost and expense and
CITY shall approve selection of CONSULTANT's counsel. This indemnity shall apply to all
claims and liability regardless of whether any insurance policies are applicable. The policy limits
do not act as limitation upon the amount of indemnification to be provided by CONSULTANT.

B. To the extent that CONSULTANT performs “Design Professional Services” within
the meaning of Civil Code Section 2782.8, then the following Hold Harmless provision applies in

place of subsection A above:
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“CONSULTANT hereby agrees to protect, defend, indemnify and hold harmless
CITY and its officers, elected or appointed officials, employees, agents and volunteers, from and
against any and all claims, damages, losses, expenses, demands and defense costs (including,
without limitation, costs and fees of litigation of every nature or liability of any kind or nature) to
the extent that the claims against CONSULTANT arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of CONSULTANT. In no event shall the cost to defend charged
to CONSULTANT exceed CONSULTANT’s proportionate percentage of fault. However,
notwithstanding the previous sentence, in the event one or more other defendants to the claims
and/or litigation is unable to pay its share of defense costs due to bankruptcy or dissolution of the
business, CONSULTANT shall meet and confer with CITY and other defendants regarding unpaid
defense costs. The duty to indemnify, including the duty and the cost to defend, is limited as
provided in California Civil Code Section 2782.8.

C., Regardless of whether subparagraph A or B applies, CITY shall be reimbursed by
CONSULTANT for all costs and attorney’s fees incurred by CITY in enforcing this obligation.
This indemnity shall apply to all claims and liability regardless of whether any insurance policies
are applicable. The policy limits do not act as a limitation upon the amount of indemnification to be
provided by CONSULTANT.

9. PROFESSIONAL LIABILITY INSURANCE

CONSULTANT shall obtain and furnish to CITY a professional liability insurance
policy covering the work performed by it hereunder. This policy shall provide coverage for
CONSULTANT’s professional liability in an amount not less than One Million Dollars
($1,000,000.00) per occurrence and in the aggregate. The above-mentioned insurance shall not

contain a self-insured retention without the express written consent of CITY; however an insurance
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policy "deductible" of Ten Thousand Dollars ($10,000.00) or less is permitted. A claims-made
policy shall be acceptable if the policy further provides that:

A. The policy retroactive date coincides with or precedes the initiation of the
scope of work (including subsequent policies purchased as renewals or
replacements).

B. CONSULTANT shall notify CITY of circumstances or incidents that might
give rise to future claims.

CONSULTANT will make every effort to maintain similar insurance during the
required extended period of coverage following PROJECT completion. If insurance is terminated
for any reason, CONSULTANT agrees to purchase an extended reporting provision of at least two
(2) years to report claims arising from work performed in connection with this Agreement.

If CONSULTANT fails or refuses to produce or maintain the insurance required by
this section or fails or refuses to furnish the CITY with required proof that insurance has been
procured and is in force and paid for, the CITY shall have the right, at the CITY’s election, to
forthwith terminate this Agreement. Such termination shall not effect Consultant’s right to be paid
for its time and materials expended prior to notification of termination. CONSULTANT waives the
right to receive compensation and agrees to indemnify the CITY for any work performed prior to
approval of insurance by the CITY.

10. CERTIFICATE OF INSURANCE

Prior to commencing performance of the work hereunder, CONSULTANT shall
furnish to CITY a certificate of insurance subject to approval of the City Attorney evidencing the
foregoing insurance coverage as required by this Agreement; the certificate shall:

A. provide the name and policy number of each carrier and policy;

B. state that the policy is currently in force; and
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C, shall promise that such policy shall not be suspended, voided or canceled by
either party, reduced in coverage or in limits except after thirty (30) days’
prior written notice; however, ten (10) days’ prior written notice in the event
of cancellation for nonpayment of premium.

CONSULTANT shall maintain the foregoing insurance coverage in force until the

work under this Agreement is fully completed and accepted by CITY.

The requirement for carrying the foregoing insurance coverage shall not derogate
from CONSULTANT's defense, hold harmless and indemnification obligations as set forth in this
Agreement. CITY or its representative shall at all times have the right to demand the original or a
copy of the policy of insurance. CONSULTANT shall pay, in a prompt and timely manner, the
premiums on the insurance hereinabove required.

11. INDEPENDENT CONTRACTOR

CONSULTANT is, and shall be, acting at all times in the performance of this
Agreement as an independent contractor herein and not as an employee of CITY. CONSULTANT
shall secure at its own cost and expense, and be responsible for any and all payment of all taxes,
social security, state disability insurance compensation, unemployment compensation and other
payroll deductions for CONSULTANT and its officers, agents and employees and all business
licenses, if any, in connection with the PROJECT and/or the services to be performed hereunder.

12. TERMINATION OF AGREEMENT

All work required hereunder shall be performed in a good and workmanlike manner.
CITY may terminate CONSULTANT's services hereunder at any time with or without cause, and
whether or not the PROJECT is fully complete. Any termination of this Agreement by CITY shall

be made in writing, notice of which shall be delivered to CONSULTANT as provided herein. In the
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event of termination, all finished and unfinished documents, exhibits, report, and evidence shall, at
the option of CITY, become its property and shall be promptly delivered to it by CONSULTANT.

13. ASSIGNMENT AND DELEGATION

This Agreement is a personal service contract and the work hereunder shall not be
assigned, delegated or subcontracted by CONSULTANT to any other person or entity without the
prior express written consent of CITY. If an assignment, delegation or subcontract is approved, all
approved assignees, delegates and subconsultants must satisfy the insurance requirements as set
forth in Sections 9 and 10 hereinabove.

14. COPYRIGHTS/PATENTS

CITY shall own all rights to any patent or copyright on any work, item or material

produced as a result of this Agreement.

15.  CITY EMPLOYEES AND OFFICIALS

CONSULTANT shall employ no CITY official nor any regular CITY employee in
the work performed pursuant to this Agreement. No officer or employee of CITY shall have any
financial interest in this Agreement in violation of the applicable provisions of the California
Government Code.

16. NOTICES

Any notices, certificates, or other communications hereunder shall be given either by
personal delivery to CONSULTANT's agent (as designated in Section 1 hereinabove) or to CITY as
the situation shall warrant, or by enclosing the same in a sealed envelope, postage prepaid, and
depositing the same in the United States Postal Service, to the addresses specified below. CITY and
CONSULTANT may designate different addresses to which subsequent notices, certificates or
other communications will be sent by notifying the other party via personal delivery, a reputable

overnight carrier or U. S. certified mail-return receipt requested:
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TO CITY: TO CONSULTANT:

City of Huntington Beach Dudek

ATTN: Joe Dale ATTN: Joe Monaco
2000 Main Street 605 Third Street
Huntington Beach, CA 926438 Encinitas, CA 92024

17.  CONSENT
When CITY's consent/approval is required under this Agreement, its
consent/approval for one transaction or event shall not be deemed to be a consent/approval to any

subsequent occurrence of the same or any other transaction or event.

18.  MODIFICATION

No waiver or modification of any language in this Agreement shall be valid unless in
writing and duly executed by both parties.

19. SECTION HEADINGS

The titles, captions, section, paragraph and subject headings, and descriptive phrases
at the beginning of the various sections in this Agreement are merely descriptive and are included
solely for convenience of reference only and are not representative of matters included or excluded
from such provisions, and do not interpret, define, limit or describe, or construe the intent of the
parties or affect the construction or interpretation of any provision of this Agreement.

20. INTERPRETATION OF THIS AGREEMENT

The language of all parts of this Agreement shall in all cases be construed as a
whole, according to its fair meaning, and not strictly for or against any of the parties. If any
provision of this Agreement is held by an arbitrator or court of competent jurisdiction to be
unenforceable, void, illegal or invalid, such holding shall not invalidate or affect the remaining
covenants and provisions of this Agreement. No covenant or provision shall be deemed dependent

upon any other unless so expressly provided here. As used in this Agreement, the masculine or
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neuter gender and singular or plural number shall be deemed to include the other whenever the
context so indicates or requires. Nothing contained herein shall be construed so as to require the
commission of any act contrary to law, and wherever there is any conflict between any provision
contained herein and any present or future statute, law, ordinance or regulation contrary to which
the parties have no right to contract, then the latter shall prevail, and the provision of this
Agreement which is hereby affected shall be curtailed and limited only to the extent necessary to
bring it within the requirements of the law.

21. DUPLICATE ORIGINAL

The original of this Agreement and one or more copies hereto have been prepared
and signed in counterparts as duplicate originals, each of which so executed shall, irrespective of the
date of its execution and delivery, be deemed an original. Each duplicate original shall be deemed
an original instrument as against any party who has signed it.

22. IMMIGRATION

CONSULTANT shall be responsible for full compliance with the immigration and
naturalization laws of the United States and shall, in particular, comply with the provisions of the

United States Code regarding employment verification.

23. LEGAL SERVICES SUBCONTRACTING PROHIBITED

CONSULTANT and CITY agree that CITY is not liable for payment of any
subcontractor work involving legal services, and that such legal services are expressly outside the
scope of services contemplated hereunder. ~CONSULTANT understands that pursuant to
Huntington Beach City Charter Section 309, the City Attorney is the exclusive legal counsel for
CITY; and CITY shall not be liable for payment of any legal services expenses incurred by

CONSULTANT.
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24,  ATTORNEY’S FEES

In the event suit is brought by either party to construe, interpret and/or enforce the
terms and/or provisions of this Agreement or to secure the performance hereof, each party shall bear
its own attorney’s fees, such that the prevailing party shall not be entitled to recover its attorney's
fees from the nonprevailing party.

25.  SURVIVAL

Terms and conditions of this Agreement, which by their sense and context survive

the expiration or termination of this Agreement, shall so survive.

26. GOVERNING LAW

This Agreement shall be governed and construed in accordance with the laws of the
State of California.

27. SIGNATORIES

Each undersigned represents and warrants that its signature hereinbelow has the
power, authority and right to bind their respective parties to each of the terms of this Agreement,
and shall indemnify CITY fully for any injuries or damages to CITY in the event that such authority
or power is not, in fact, held by the signatory or is withdrawn.

28.  ENTIRETY

The parties acknowledge and agree that they are entering into this Agreement freely
and voluntarily following extensive arm's length negotiation, and that each has had the opportunity
to consult with legal counsel prior to executing this Agreement. The parties also acknowledge and
agree that no representations, inducements, promises, agreements or warranties, oral or otherwise,
have been made by that party or anyone acting on that party's behalf, which are not embodied in this
Agreement, and that that party has not executed this Agreement in reliance on any representation,

inducement, promise, agreement, warranty, fact or circumstance not expressly set forth in this
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Agreement. This Agreement, and the attached exhibits, contain the entire agreement between the
parties respecting the subject matter of this Agreement, and supersede all prior understandings and
agreements whether oral or in writing between the parties respecting the subject matter hereof.

29.  EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City Council.
This Agreement shall expire when terminated as provided herein.
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by

and through their authorized officers.

CONSULTANT, CITY OF HUNTINGTON BEACH, a
DUDEK municipal corporation of the State of
California
By:
print name Mayor

ITS: (circle one) Chairman/President/Vice President

AND City Clerk

— Kbeph %
print name

ITS: (circie one) Secretary/Chief Financial Officer/Asst.
Secretary - Treasurer

By

City Manager

APPROVED AS TY FORM:

e A

w Eity Attorney
\q/
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EXHIBIT "A"

A. STATEMENT OF WORK: (Narrative of work to be performed)

CONSULTANT shall provide consulting services on an “as-needed” basis for projects to be
determined during the term of the agreement. During the term of the agreement, CITY may elect to
solicit proposals from CONSULTANT. CITY shall issue task order for each project based upon the
scoped of services, work schedule, and fee proposal submitted to the CITY for its review and

approval.

B. CONSULTANT'S DUTIES AND RESPONSIBILITIES:

SEE ATTACHED EXHIBIT A

C. CITY'S DUTIES AND RESPONSIBILITIES:

1. Furnish scope of work request for each project.
2. Furnish construction plans and specifications to the CONSULTANT

D. WORK PROGRAM/PROJECT SCHEDULE:

A project schedule will be developed for each project assigned by CITY.

EXHIBIT A



PROPOSAL

ON-CALL CONSTRUCTION
MANAGEMENT SERVICES

CITY OF HUNTINGTON BEACH
AUGUST 11,2021

27372 Calle Arroyo / San Juan Capistrano, CA 92675 / 949.450.2525



A/ Cover Letter

August 11, 2021

Jennifer Anderson

City of Huntington Beach

2000 Main Street

Huntington Beach, California 92648

Subject: Proposal for On-Call Construction Management Services
Dear Ms. Anderson,

Dudek appreciates the professional relationship we have built with the City of Huntington Beach
(City) over the past 10 plus years, and we look forward to strengthening that relationship by
continuing to provide quality, practical and cost-effective construction management, inspection, and
labor and funding compliance monitoring services. Over the years, we have worked as an extension
of City staff to successfully complete a number of City projects and we currently have two inspectors

working in the City’s Inspection and Construction Management Division.

Dudek’s construction management team specializes in municipal projects and has a successful
record of accomplishment working in the Orange and Los Angeles counties on a variety of sewer lift
stations, water line facilities, streets, curb & gutter, sidewalks, traffic signals, bridges, parks,
buildings (including fire and police stations), and library/City Hall projects. Our construction
managers, engineers, inspectors and administrative support staff offer the right knowledge,
resources and experience to match the City’s project needs—from complete turnkey construction
management teams for large, complex projects to the inspector for small projects. Dudek’s staff
includes construction managers (including Professional Engineers); Certified Construction
Managers (CCMs); inspectors (including NASSCO, ICBO, ACI, Special and LEED-certified); resident
engineers; on-staff schedulers proficient in the City’s Project Tracking System (PTS), Primavera, and
Microsoft Project; Certified Professional Estimators (CPEs); labor compliance monitors and
administrative and specialty staff with excellent communication skills that are essential to

successfully managing complex, multi-party projects.

Our construction managers and inspectors are flexible and efficient in managing multiple projects

for the City, reducing the need for multiple consultant staff. Dudek has always provided the City with
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DUDEK

the requested construction managers and inspectors, and we have never pulled a “bait and switch”
with any of our staffing during the course of a project. We will provide staffing that does the job
efficiently and keeps the City well informed. Most, if not all, of our staff understand the City’s
procedures and processes, and work well as an extension of City staff. We are also familiar with
labor compliance requirements and have added a subcontractor to our team, Alliant Consulting Inc.,
who specializes in this field to support the City as required. Alliant has successfully performed State
and Federal Labor Compliance Oversight on hundreds of projects of similar size, scope and funding
source as anticipated future projects within the City of Huntington Beach, covering work all over

Southern California.

Our closest office to the City of Huntington Beach, and from which projects will be managed, is
located in San Juan Capistrano at: 27372 Calle Arroyo, San Juan Capistrano, CA 92675,
T: 949.450.2525, F: 949.450.2626.

We have provided project descriptions of our experience that are representative of the projects the
City may need assistance in managing. We have included client contact information with each
project description, and we encourage the City to call our references as we are proud of the

testimonies our clients provide.

Authority to Bind the Firm: The individual with the authority to contractually bind the company is Joe
Monaco, President/CEO. Mr. Monaco designates George Litzinger, PE, Project Principal, as his

representative during the selection process and contract negotiations.
*Dudek takes no exceptions to the City’s Standard Agreement.

We appreciate your consideration of our proposal. Please contact me at (619) 980.7048 if you have

any questions or need additional information during the proposal selection process.

Sincere
- > e
o J_:‘i,f’ #
i / . /¥4 / /
Georgé (ftzinger, PE [ Jo€ Monaco, AICP
Project Principal \“Bresident/CEQ

Joe Monaco is authorized to sign on behalf of Dudek.
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B/ Vendor Application Form

REQUEST FOR PROPOSAL

VENDOR APPLICATION FORM
TYPE OF APPLICANT: [ ] NEW M CURRENT VENDOR

Legal Contractual Name of Corporation: Dudek

Contact Person for Agreement: Joe Monaco

Corporate Mailing Address: 605 Third Street

City, State and Zip Code: Encinitas, CA 92024

E-Mail Address: Jmonaco@dudek.com

Phone: 760.9425147 Fax: 760.632.0164

Contact Person for Proposals: _George Litzinger

Title: Construction Management Div. Mgr. E-Mail Address: gitzinger@dudek.com

Business Telephone: 619.980.7048 Business Fax: (60.744.4570

Is your business: (check one)
[ ] NON PROFIT CORPORATION MFOR PROFIT CORPORATION

Is your business: (check one)

M CORPORATION [ ] LIMITED LIABILITY PARTNERSHIP

[ ] INDIVIDUAL [ ] SOLE PROPRIETORSHIP

[ ] PARTNERSHIP [ ] UNINCORPORATED ASSOCIATION
lof2
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DUDEK

Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with written authorization/resolution to sign contracts)

Names Title Phone
Joe Monaco, AICP President/CEO 760.479.4296
Robert Ohlund, PE VP Engineering 760.479.4120
Eric Wilson VP Envirocnmental 626.204.9821
Amy Paul Secretary/Gen. Council 760.479.4242
Christine Moore Treasurer/CFO 760.479.4873
Federal Tax Identification Number: 95-3873865
A262143

City of Huntington Beach Business License Number:
(If none, you must obtain a Huntington Beach Business License upon award of contract.)

City of Huntington Beach Business License Expiration Date: ~_ 2/31/2022

20f2
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C/ Pre-Qualification Form (Exhibit A)

PRE-QUALIFICATION FORM

ON-CALL CONSTRUCTION MANAGEMENT CONSULTING SERVICES

SERVICE CATEGORY PROPOSING? Y/N
(circle)
A. Construction Management Yes { No

ﬁ (Initial) Consultant is willing to execute the Agreement as drafted (See Appendix B).

ﬁ (Initial) Consultant is able to provide the ingurance as required (See Appendix C).

Firm Name: Dudek

i R ddiess 605 Third Street, Encinitas, CA 92024

Signature: /3| 2 Date: August 9, 2021
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D/ Service Category

D.1 Firm Qualifications

Firm Overview

We are a California-based environmental and
engineering consultant with nationwide offices and

more than 600 planners, scientists, civil engineers,

contractors, and support staff. We assist private and

public clients on a range of projects that improve and Dudek at a Glance

e Multidisciplinary engineering,
construction management, and

environment. From planning, design, and permitting environmental services

e 700+ employees

e Eleven California offices, including

evolve our communities, infrastructure, and natural

through construction, we move projects forward

through the complexities of regulatory compliance, Orange County

budgetary and schedule constraints, and conflicting * Founded in 1980; employee-owned
. . i . e More than 30 current As-Needed

stakeholder interests. Our professionals find practical, Construction Management and

Inspection Services contracts

cost-effective approaches to help you achieve your throughout southern California

specific project goals. We work to build your trust,

which allows us to offer constructive solutions with your project's long-term success in mind.

Staff Availability and Continuity

Dudek offers the City a team with accessible, committed staff who are ready to begin work
immediately. Internally, Dudek focuses on hiring and retaining the most qualified construction
management and inspection staff. We take care of our professionals. As a result, we have low staff
turnover and career longevity. We can deliver a team that will stay dedicated to the City’s project
assignments and committed to responding to project needs or changes promptly. Dudek will not
provide a parade of ever-changing construction managers and inspectors; we will commit our

approved staff to the City.

Depth and Variety of Staff

Dudek employs a staff of over 600. As a midsized firm, we provide the personal service of project

managers who stay with your project from start to finish, combined with the breadth and depth of
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DUDEK

capabilities characteristic of larger firms to meet your project’s requirements. Our project managers
are empowered to be problem solvers, with the ability to make decisions in a timely fashion to
maintain project momentum. We are proud of our low employee turnover; our staff’s long tenure
means the project manager you see at the bidding stage will likely be with you at project

completion. Our in-house team includes the following professionals:

= CEQA/NEPA specialists = |EED-accredited professionals

= AICP-certified land-use planners = Certified GIS professionals

= CDFW-and USFWS-certified biologists Certified hydrogeologists

= Registered professional archaeologists = |licensed geologists
= Registered landscape architects = Licensed professional engineers
= Certified arborists and foresters = Licensed contractors

= Noise and air quality specialists

Local Presence and Experience

Dudek has offices in San Marcos, Pasadena and San Juan
Capistrano from which projects will be managed. Dudek has
extensive experience providing construction management and
inspection services throughout Orange and Los Angeles counties and
the surrounding areas. We have provided as-needed and project-
based services to the cities of Huntington Beach, Laguna Beach,
Irvine, Lake Forest, San Clemente, Rancho Santa Margarita, San

Juan Capistrano and Anaheim. Consequently, Dudek has an excellent

rapport with the County’s and affected cities’ departments, as well as

the utility companies that service the area, which will be an asset on the City’s upcoming projects.

Through our work in the area, Dudek has worked with many of the local contractors that will be
bidding on the construction of the City’s various projects. The expertise of our construction
management team and knowledge of the construction process and procedures gives our team a
thorough knowledge of the construction climate in the area and ability to successfully serve the City.
The following is a partial list of Dudek’s local Orange and Los Angeles county project experience in

the last seven (7) years.
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DUDEK

Table 1. Dudek Recent Orange/Los Angeles County Project Experience

City of Huntington Beach Various projects through our current As-Needed Contract 4
City of Anaheim Recycled Water Plant, Pipeline and Pump Station

City of Laguna Beach Annual Slurry Seal Project 4
City of Lake Forest ADA Ramp Phases 5-9 4
City of Lake Forest Foothill/Bake Slurry Resurfacing

City of Lake Forest Saddleback Road Modifications 4
City of San Clemente 10 miles of Recycled Water Pipelines

City of San Clemente 48" RCP/Pipe Storm Drain Project

City of San Clemente Beach Stair & Bridge Pier Modifications

City of San Clemente Ole Hanson Historic Building Renovation

City of Anaheim Recycled Water Treatment Plant

City of San Juan Capistrano Sewer Lining -CIPP-NASSCO v
City of Culver City Sewer Lining-CIPP-NASSCO Sewer Main Lining Phases |, II, llI

City of El Monte Road Rehabilitation Project

City of Rancho Santa Margarita | Various projects through as-needed contract

City of Culver City Sewer Main Lining Phase IV

D.2 Project Experience and References

On-Call Contract Management Expertise

With over 100 successful on-call municipal contracts to date, Dudek has built a reputation for
providing supplementary construction management, inspection, federal funding expertise,
scheduling, cost estimating, environmental, planning, regulatory, engineering, and operations
services offering public agencies a cost-effective way to accomplish short- and long-term goals. With
our skilled staff, we expand your ability to tackle more projects, and expedite complex project

processing by leveraging our long-standing relationships with regulatory agencies.

Dudek has the resources and staff to meet the needs and requirements of the City’s projects. The
key to providing as-needed services is to be flexible and responsive to the needs of the projects,
especially in construction. Construction is very unpredictable and contractor’s schedules can
change daily. Dudek is accustomed to responding to the changing schedules and being proactive to

minimize underutilized staff working on a daily basis with the contractor.
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Huntington Beach As-Needed Construction
Management and Inspection Services

Client: City of Huntington Beach

Dates: 2008-Ongoing

Key Dudek Staff: George Litzinger, Jason Linsdau, John
Przybyszewski, Al Olea, Brian Arii, Garrett White

Project Manager: Andy Ferrigno, 714.536.5291, aferrigno@surfcity-
hb.org / Joe Dale, 714.536.5915, jdale@surfcity-hb.org

Since 2008, Dudek has been providing construction

management and inspection services on several of the City’'s
CIP projects. We are currently providing two in-house
inspectors who provided inspection on a wide variety of projects. Dudek’s services were typically a
full turnkey CM team - construction manager, inspector, and special inspectors — providing typical
services such as administration, daily and special inspections, manage schedules, change orders,
document control, progress payments, submittal review, RFI review, cost estimates, as-built

drawings and O&M manuals, start-up and project closeout, and warranty period support.

Recent projects where we provided construction management and inspection services include:

Residential Overlay Project 2020 Brookhurst Bridge Preventive Maintenance 2017
Central Park Restrooms 2020 Atlanta/Adams Street Paving Rehabilitation 2017
Saybrook Lift Station 2020 Worthy Park Reconfiguration Project 2017
Arterial Rehabilitation - Edinger 2019 Warner / Edinger Street Paving Rehabilitation 2017
Atlanta Avenue Widening 2019 Gothard/Center FDR Street Rehabilitation 2016
Various Utility Inspections 2018 Sewer Slip Lining 2016
Edinger Widening 2018 Main St. Talbert, Heil Street Paving Rehabilitation 2016
Atlanta/Indianapolis Street Paving Rehabilitation | 2018 Zone 12 Residential Overlay Project 2016
Zone #10 Residential Overlay Project 2018 Brookhurst Frontage Road Rehabilitation Tree Petition 2016
Operetta Dr. Rehabilitation Tree Petition 2018 Nichols FDR Street Rehabilitation 2016
Heil & Main St FDR Street Rehabilitation 2018 Water Well #5 Security Improvement Project 2015
WAGS Warner Avenue Gravity Sewer Project 2017 Zone 8 Residential Overlay Project 2015
Trinidad Pump Station Rehabilitation Project 2017 Tree Petition 2015
Magnolia Bridge Preventive Maintenance 2017
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As-Needed CM and Inspection Services

Client: City of Laguna Beach

Dates: April 2017-Ongoing

Key Dudek Staff: George Litzinger, Ryan Ruiz, John Griffin, Brian Arii
Project Manager: Nathalie Chan, 949.497.0741,
nchan@lagunabeachcity.net

Dudek was selected in April 2017 to provide as-needed
construction management and inspection services on various

City CIP projects. We have provided the City with construction

managers and inspectors for two street projects.

= Coast Highway Intersection Improvements: This project included sidewalk, ADA, decorative
concrete, traffic signals, street lights, and landscaping/irrigation improvements. Close

coordination with Caltrans was required throughout construction.

= Temple Hills Pedestrian Improvements: This project included the construction of over one
(1) mile of new sidewalk, ADA, and driveway improvements on a very steep grade. Dudek

also provided public relations services, coordinating daily with the impacted residents.

On-Call CM and Inspection Services

Client: City of Rancho Santa Margarita

Dates: June 2016-Ongoing

Key Dudek Staff: George Litzinger, Brian Arii, Garrett White

Project Manager: Wilson Leung, 949.635.1800, wleung@cityofrsm.org
Dudek has provide construction management and inspection
services on several road rehabilitation and slurry seal
projects. Over the last 4 years, we have provided construction

management and inspection on 10 different capital

improvement program (CIP) projects, including:

= Annual Residential Slurry Seal (FY 2016- Avenida Empresa Pavement Rehab

2017 and FY 2019-2020) * Avenida de las Flores Slurry Seal Project
= Annual Slurry Seal (FY 2017-2018) = Avenida de las Flores Slurry Seal Project
* Avenida Empresa Pavement » Arterial Slurry Seal at Various Locations

Rehabilitation = EP 19-75 Crown Castle Fiber Installation

= Annual Slurry Seal (FY 2018'2019) Encroachment Permit
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As-Needed CM and Inspection Services

Client: City of San Marcos

Dates: 2009-Ongoing

Key Dudek Staff: George Litzinger, Marius Jaskula, Jason Linsdau,
Garrett White

Project Manager: Perryn White, 760.759.0441, pwhite@
san-marcos.net

Since 2009, Dudek has been providing construction

management and inspection services on several road,

drainage, sewer, and park projects. Over the last 11 years,
we have provided the City with construction managers, inspectors, and special inspectors on over
30 different capital improvement program (CIP) projects. Dudek provides qualified construction
managers or inspectors to meet each of their requests depending on the type/level of staffing
required, typically on short notice. The City’s staffing needs vary from needing only a single
inspector or construction manager to a full turnkey construction management team. The services
provided to date have included construction management and administration, daily and special
inspections, schedule management, change orders, document control, progress payments,
submittal review, RFI review, cost estimates, as-built drawings and operations and maintenance

manuals, start-up and project closeout, and warranty period support.

Recent projects where we provided construction management and inspection services include:

Barham Drive Widening and Overlay $4.5M Discovery Street Median Improvements $100,000
Buelow Park and Autumn Dr. Improvements $2M Various development and utility projects $60M
Connors Park $2M Descanso Street Box Culvert $750,000
Coronado Hills Emergency Drainage Repairs | $75,000 San Marcos Boulevard Sewer Extension $400,000
Realignment of Mission St. and Pacific St. $250,000 Rancho Santa Fe Road Fiber Optic Interconnect $250,000
Highway Safety Improvement Projects $450,000 Inland Rail Trail Project $2.7TM
Reconstruction of Mission Rd. at Knoll Rd. $300,000 Slurry Seal of Grand Ave. and San Marcos Blvd. $40,000
Reconstruction of Mission and Pacific St. $250,000 Sidewalk Repair/Replace San Elijo Town Center $100,000
2012-2018 City-Wide Slurry Seal Program $5M Bradley Park Field Re-Grading Project $600,000
Rancho Santa Fe Rd. Rehab Project $3M Creekside Marketplace Building Addition $2M
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As-Needed CM and Inspection Services

Client: City of San Clemente

Dates: 2013-Ongoing

Key Dudek Staff: George Litzinger, Jason Linsdau,Ryan Ruiz, Chad

Costello, Garrett White, John Przybyszewski, Brain Arii

Project Manager: Amir llkhanipour, 949.361.6130, ilkhanipoura@

san-clemente.org ) I\
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Dudek has provided construction management and ﬁ‘h ]\ \ : - ’ :LL
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inspection services to the City over the past eight (8) years for ¥ fdddidygsy ) “ii‘_
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a variety of projects, including beach access stairs/bridges,

historic buildings, storm drains, pipelines, reservoirs, and park projects.

Specific Project Experience

Recycled & Potable Water System Pipeline, Pump
Station and Reservoir Expansion Project

Client: City of San Clemente

Dates: January 2013-July 2014

Key Dudek Staff: George Litzinger, Chad Costello, Marius Jaskula,
Garrett White

Project Manager: Amir llkhanipour, 949.361.6130, ilkhanipoura@
san-clemente.org

The City of San Clemente expanded its recycled water system

by constructing multiple projects in three concurrent phases
- Water Reclamation Plant Expansion and Pump Station
(Projectl), Cordillera and Recycled Water Reservoirs and Pipeline Schedule Il & IV (Project 2), and
Pipeline Schedule | & Il (Project 3). The treatment and effluent pumping system are being
expanded, almost 10 miles of recycled water transmission mains (6-inch to 20-inch PVC and ductile
iron) are being constructed, and an existing reservoir converted and new small reservoir
constructed. These projects were funded from several Federal and State grants and an SRF loan.

The project was bid as three separate construction contracts.

Dudek provided corrosion protection engineering services and inspection on Project 1. Dudek also
provided resident engineering, inspection, and specialty inspection on Projects 2 and 3, and
handling required coordination with all stakeholders involved on the projects, including several City
Departments and its consultants for required special inspection, geotechnical engineering,

environmental, engineering, traffic control plans, County Department of Health, and all utilities.
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Water Recycling Demonstration Project

Client: City of Anaheim

Dates: 2014-2015

Key Dudek Staff: George Litzinger, Marius Jaskula, Garrett White
Project Manager: Bill Moorhead, 714.765.4165

Dudek provided construction management and inspection
services for the Water Recycling Demonstration Project,
which will serve as a demonstration project showcasing the

viability of recycled water and the value of conserving limited

potable water supplies. The project consists of a 100,000

gallon per day (gpd) capacity water reclamation facility (WRF) at the north side of City Hall. The
project will be designed and constructed in phases to reduce the initial cost. The first phase of the
project consisted of a 50,000 gpd water recycling facility that could be expanded to 100,000 gpd in

the future.

Jimmy Durante and Via De La Valle Street and m\' :
Drainage Project Y

Client: City of Del Mar

Dates: 2015-2017

Key Dudek Staff: George Litzinger, Jason Linsdau, Garrett White
Project Manager: Joe Bride, 858.755.3294, jbride@delmar.ca.us

Dudek provided construction management, inspection, and

special inspection on this project.

As part of a multi-year project, street, sidewalk, waterline,
sewer and drainage improvements along a southeast portion in the City of Del Mar, this multi-
phase project included the construction of about 1,000 feet of RCP storm drains, 5,000 feet of new
curbs and gutters, 32,000 square feet of sidewalks, five retaining walls, 5,000 feet of water and
recycled water line replacement, 30 water service reconnections, 1,000 LF of sanitary sewer line
replacement and 500,000 square feet of pavement rehabilitation with extensive traffic control and

public outreach effort.

This project was funded by a Transnet Funds administered through SANDAG. Dudek was
responsible for administering the funding during the project and enforcing work force and prevailing

wage requirements in accordance with prevailing wage requirements.
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City of Fontana Community Senior Center

Client: City of Fontana

Dates: 2008-2011

Key Dudek Staff: George Litzinger, Garrett White, Al Olea
Project Manager: Candy Thomas, 909.350.6644,
cthomas@fontana.org

Dudek provided construction management and inspection
services for the City of Fontana’s 42,320-square-foot senior

community center, which is located on a two-acre site. Project

responsibilities included preconstruction project

management, construction management, quality control inspection, testing coordination, document
control, and change order management. The center houses a fitness and exercise room, digital
theater, multiple arts and crafts rooms, billiards room, computer center, library and gallery, card
parlor, and counseling and screening exam rooms, as well as staff administration offices, a

commercial kitchen, a café, a multipurpose room, and an outdoor patio.

» Winner of the CMAA Southern California Chapter 2011 Project Achievement Award for New Construction, Buildings

National City Library and Council Meeting Room
Remodel

Client: City of National City

Dates: 2015-2016

Key Dudek Staff: George Litzinger, Garrett White, Al Olea

Project Manager: Jose Lopez, 619.336.4380, jlopez@nationalcityca.gov
Dudek developed the bid documents, managed the bid
process and provided construction management and

inspection for the remodel of the Library and remodel of the

Council Meeting Room and Chambers for the City. Project

features included complete removal and replacement of all carpeting, automated book drop
system, interior/exterior lighting upgrades, new landscaping, new shelving, architectural concrete
and CCTV security system for the 2-story 50,000 SF library. Carpeting, interior wall
finishes/coverings were replaced in the 6,000 SF City Council Meeting Room and Council
Chambers in City Hall. The project was bid and built under budget on an expedited schedule to
complete the work during the City’s work furlough to minimize impacts to the public and City

operations.
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Police Headquarters Facility Expansion

Client: City of Fontana

Dates: 2011-2015

Key Dudek Staff: George Litzinger, Bill Gallegos, Ryan Ruiz, Garrett
White, Al Olea

Project Manager: Candy Thomas, 909.350.6644, cthomas@fontana.org

Dudek provided CM and inspection services for this project.
The project consisted of remodeling and expanding the

station’s 33,000-square-foot building and included converting

the underground parking garage into a new 25-yard shooting
range. Other amenities include an expanded locker room, weight room, report writing room, briefing
area, new offices, property/evidence area, narcotics and met units, and new sergeant’s

headquarters. The project was constructed for LEED Silver Certification.

Edwards Fire Station No. 6

Client: City of Huntington Beach
Key Dudek Staff: George Litzinger, Garrett White
Project Manager: Eric Charlonne, (retired)

Dudek provided construction management services to oversee
the developer's grading of the site before the City of Huntington
Beach’s building contractor took over to build a 14,000-square-

foot station. The project took a year to construct and was

completed within the city’s budget. Dudek was instrumental in
coordinating with the contractors, City of Huntington Beach, and developer to maintain site access

and staging areas and allow work to occur within a residential community without major disruption.

City of Carlsbad Fire Station No. 6

Client: City of Fontana
Key Dudek Staff: George Litzinger, Jason Linsdau
Project Manager: Terry Smith, 760.602.2765

Fire Station No. 6 involved construction within an open space preserve adjacent to a busy, cross-
town road that presented several project challenges, including limited room for construction
activities and a strict noise ordinance due to the site’s close proximity to the surrounding preserve.
The station itself is a 6,200-square-foot, two-story wood frame and masonry building with a dual
apparatus bay. Approximately 1,600 feet of pipeline for potable water and fire line feeds was

trenched primarily through solid rock—an extensive amount of trenching for a building of this size.
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D.3 Preferred Staffing

To staff as-needed contracts appropriately, Dudek selects staff members who will be the most
responsive, applicable, and efficient to meet client needs. George Litzinger, PE, is the management
contact for the City and will serve as project manager and principal-in-charge for the City’s projects.
For this contract, Mr. Litzinger has assigned Southern California team members who are
conveniently located, skilled to match the variety of City needs, and committed for the duration of

the contract.

We have added Alliant Consulting Inc., a DBE/WBE/SBE certified company, to our team to provide
labor compliance oversight services. Over the past 15 years, Alliant has provided these services on
more than $1 billion of combined construction projects for municipal agencies throughout Southern
California. We have also added Rockwell Construction Services to provide electrical inspection,
SCADA, and lift station start-up services. Figure 1, Organizational Chart presents our proposed team
for this contract. Resumes outlining individual experience and certifications are provided in

Appendix A.

Figure 1. Dudek Team Organization

PROJECT MANAGEMENT

Project Principal/
Management Contact
George Litzinger, PE

Alternate Project

Management Contact
Jason Linsdau, CCM

PROJECT TEAM

Construction Managers
Jason Linsdau, CCM, NASSCO
Specialty: Parks, Water/Wastewater

Ryan Ruiz, PE, NASSCO
Specialty: Parks, Roads

Bill Gallegos

Specialty: Roads, Water/Wastewater

Marius Jaskula, PE, CCM
Specialty: Water/Wastewater, Roads

Dixie West Engineering

Inspectors
Garrett White, QSP, NASSCO
Chad Costello
Brian Grove, ALSA, LEED
John Przybyszewski
Al Olea
Brian Arii
Jim Hudson (Electrical and 1&C)

Certified Building Inspector Pool
Paul Beyl
Kurt Dampf
Ray Wimmer, LEED

Special Inspection/Coatings/
Welding
Twinings, Inc.
Bill Reeves, CWI

Schedulina/Esti
Sc Est

g ing/Pri /
Constructability Review/
Value Engineering
Ryan Ruiz, PE
Jason Stack, TE
Chandrant Havaldar, PSP

Contract Administration
Alliant Consulting, Inc.

‘Outside Support
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Table 2. Summary of St

Personnel

aff Qualifications

DUDEK

_ Licenses/Certifications

George Litzinger, PE Project Principal/ Professional Civil Engineer CA No. 47544
Management Contact | cA Contractor Engineering Class “A” License No. 731744
Landscape License C-27
Jason Linsdau, CCM, NASSCO | Alternate CMCI Certified Construction Mgr., ID #5042
Management Contact/ | NASSCO Certifications: ITCP; PACP; MACP

Construction Manager

AGC Advanced SWPPP Training 8-Hour Course

Ryan Ruiz, PE, QSP, NASSCO

Construction Manager

Professional Civil Engineer No. C86394
CESSWI

Qualified SWPPP Practitioner (QSP)
NASSCO Certifications: ITCP; PACP; MACP

Bill Gallegos

Construction Manager

US Army Corps of Engineers
Vicksburg Educational and Experimental Center
Various 80-Hour Courses (see resume)

Marius Jaskula, PE, CCM

Construction Manager

Professional Civil Engineer CA No. C61060
CMCI Certified Construction Manager, ID #A1588
U.S.A.C.E. Construction Quality Management Cert.

Garrett White, QSP, NASSCO Inspector ACI Concrete Field Testing Technician Grade |
ACI Concrete Repair Basics
Qualified SWPPP Practitioner (QSP) #23394
OSHA 10-Hour Confined Space Safety & Training Cert.
NASSCO Certifications: NASSCO certified Trainer,
ITCP; PACP; MACP

Chad Costello Inspector American Concrete Institute 8-hour seminar
American Shotcrete Institute 8-hour seminar

John Przybyszewski Inspector South Coast Air Quality Management District Fugitive Dust
Control Certificate

Al Olea Inspector Hazmat Certified CFR-49
ICBO-Certified Building Inspector

Brian Arii Inspector

Bill Reeves, CWI Special Inspector AWS Certified Welding Inspector: AWS CWI

Certified ICC Structural Welding
Certified ICC Structural Steel and Bolting
Certified ICC Fireproofing

City of San Diego Steel and Welding

OSHA Certified Safety Technician - OSHA 30 hour Training,
MSHA & First-Aid/CPR

*All Caltrans work was completed using the LAPM
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D.3 Understanding and Methodology

Project Overview As a midsized firm,

Dudek understands the City is looking for a professional we provide the

consultant to provide on-call construction management,

personal service of

inspection, and labor compliance services on a variety of City

projects. With this proposal, Dudek presents an array of pI'O/eCt AL R

construction management services and expertise—a toolkit for who Stay with your
the City to initiate and complete projects over the next three project from start to
(3) years. Our assembled team offers a broad range of finish.

expertise under an experienced project manager. The Dudek

team approach is to provide the City with construction
management and inspection services that facilitate projects that are completed per code, on time,

within budget and to the City’s standards.

Approach to Resolving Key Issues

Our proposed staffing has provided construction management, resident engineering, and

inspection services on all types of projects throughout Orange County. Based on our experience,
there are four essential issues that must be addressed that are the foundation of all successful
projects. As a firm, we train and expect our construction managers, resident engineers, wage
compliance monitors and inspectors to identify and proactively address these issues throughout the

project.

Establish a Single Point of Contact

Establish yourself as the single point of contact between the owner and the contractor. One person
must be in charge of the project and responsible for overall project coordination. This has to be
established from the beginning of the project in order for the construction manager to effectively
administer the contract, maintain proactive communication with all stakeholders, promptly resolve
issues when they arise, properly document the project, conserve the project budget and
contingency, and stay firm with the contractor. All correspondence between the owner/agency/
contractor must go first through the construction manager. This eliminates misunderstandings and

misdirection.
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Maintain a Strict Adherence to the Contract Documents

We have found most unnecessary disputes/claims are ultimately the result of allowing the
contractor to stray from the contract requirements during the course of the project. Once this has
occurred, it is nearly impossible to get strict control of the contractor back, so it is critical that the
CM maintains strict adherence to the contract documents in handling all issues in dealing with the
contractor. The CM and inspector must be firm and fair in all dealings with the contractor

throughout the project.

Timely Response to Issues

The key to avoiding controllable schedule delays are timely responses to submittals, RFls, and other
contractor inquiries. It is essential these issues are dealt with expeditiously, which requires the
construction manager to pre-review all submittal/RFIs/change orders that need to be reviewed by
the design engineer or owner, and regularly follow up with reviewers to ensure items are reviewed
promptly. Coordination meetings and conference calls will be scheduled to discuss and resolve all

issues as quickly as possible rather than tabling these items to be resolved at a later date.

Ensure Quality Assurance

Dudek believes the most important role we perform on the project will be quality assurance of the
work during construction. We want to ensure there is no lingering long-term maintenance issues left
for the owner due to lack of or improper inspection. Dudek will provide the proper, qualified
personnel; we have an exceptional mix of construction managers, resident engineers, and
inspectors with specialties in civil, mechanical, structural, and electrical disciplines on sewer lift
stations, water lines, parks, and roadway rehabilitation projects. Our proposed staffing has a history
of successful completion of high-quality projects in the Orange County area. They will be responsible
for documenting, testing, and coordinating material testing/special inspection to ensure all work is
constructed in accordance with the contract documents; if work does not meet these standards it

will be rejected and reworked until it is acceptable.

Wage and Labor Compliance (Key Consultant - Alliant)

We understand the importance of labor and wage compliance and will utilize the expertise of our
subconsultant Alliant Consulting to ensure compliance on projects. These consequences can range
from denial of reimbursements to large fines and civil actions. Wage and labor compliance will

start at the pre-construction meeting where the contractor and subcontractors will be provided with
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a summary of project wage and labor compliance requirements for each project. We will follow up
with contractor training sessions, if needed, to be sure they understand how to properly fulfill their
requirements. Certified payroll submissions will be reviewed to verify correct prevailing wage rates
are paid and we will perform full audit reviews to ensure proper licensing and classification, and
payment of overtime and holiday pay. Fringe benefits, trust payments, and training fund
contributions for hours worked on site and to confirm payments were made accordingly will be
reviewed. Apprenticeship certificate of registration, both State and Federal, will be reviewed to be
sure the apprentices have been properly registered. The apprentice to journeymen ratios per
classification or trade for the labor performed on site, as well as reviewing that the work performed
is within the scope of work for which they are registered. Should the contractor be out of
compliance, the contractor and City will be notified immediately in writing and we will follow through

the wage and penalty collection phase until the issue is fully resolved.

Encroachment Permit Processing

Our inspectors have extensive encroachment permit inspection experience and are currently acting
as City inspectors for a variety of utility projects. We also have extensive experience with the City of
Huntington Beach, City of San Marcos, and City of Lake Forest on many types of public and private
utilities and development projects. Our inspectors have reviewed, issued, tracked, and inspected
hundreds of encroachment permit projects and through this experience, we have gained the
requisite knowledge to propose methods to better track permits, as it can become onerous at

times.

Allocation of Resources and Budget

The Dudek team is composed of a wide range of experienced, local talent with depth to meet any of
the City’s needs. George Litzinger, PE, a firm principal who leads Dudek’s construction management
practice, will be assigned as the City’s main contact. Mr. Litzinger will be supported by a team of
construction managers, inspectors, special inspectors, and wage compliance monitors. Mr. Litzinger
will assign personnel with directly relevant experience and training related to each task order. Prior
to initiating contract management services in support of each task order request, Mr. Litzinger and
his team will develop a project procedures plan based on five elements per the City’s requirements:
Team, Budget, Schedule, Lines of communication, QA/QC control. Each element will be part of the
management approach and will be used for allocation of staff resources, establishment of budget

and schedule milestones, and assessment of progress during the course of work.
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George Litzinger, PE
Project Principal/Management Contact

George Litzinger has more than 35 years’ experience, leadership, and
supervision in engineering and construction. As the Construction
Management Division Manager, he is responsible for all of Dudek’s
construction projects and programs covering both large and small
projects up to $100 million. His duties typically include: management of
construction staff and providing support in contract administration,
management and cost control, scheduling, contract bidding/award,
constructability reviews, field engineering, project coordination, claims
management, and estimating. Mr. Litzinger has managed a variety of
projects for both the private and public sectors including water/sewage
treatment plants, reservoirs, pump stations, pipelines, parks and golf
courses, small dams, subdivisions, streets and roads, drainage projects,
fire stations and a variety of public buildings.

Sample Relevant Projects
As Needed

DUDEK

Education

United States International
University, San Diego
BS, Civil Engineering, 1985

Certifications

Professional Civil Engineer CA No.
47544

California Contractor Engineering
Class “A” License No. 731744

Landscape License C-27
Professional Affiliations

Construction Management
Association of America

American Society of Civil Engineers
Building Industry Association
Construction Industry Federation

=  Principal/Contract Manager for over 30 As-Needed CM & Inspection Services contracts

Public Infrastructure Facilities

= Recycled Water Pipeline CM and Inspection, San Elijo Joint Powers Authority

= Ramona Municipal Water District Construction Management Services - Mr. Litzinger provided CM
services for over $30 million worth of RMWD Capital Improvement Projects

= Laguna Beach County Water District Construction Management Services — Mr. Litzinger managed the

construction of approximately $6 million in construction projects

= Potable & Recycled Pipeline Replacements at I-5 and Oso Creek, Moulton Niguel Water District

Transportation
= Rancho Santa Fe Road Widening, City of Carlsbad
= Street Rehabilitation Projects, City of Coachella

=  Newport Road Widening and Enhancement Project, City of Menifee

Parks/Golf Courses
= Alga Norte Community Park, City of Carlsbad
= North Shore Park, Desert Recreation District, City of Indio

= The Crossings at Carlsbad Municipal Golf Course, City of Carlsbad

Public Buildings
= Carlsbad Safety Training Center, City of Carlsbad
=  Fontana Senior Community Center, City of Fontana
= Police Facility Headquarters Improvement, City of Fontana

= Headquarters Improvements, Orange County Fire Authority, California
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Jason Linsdau, CCM, NASSCO

Construction Manager/Alternate Management Contact

Jason Linsdau has more than 19 years’ supervision and leadership

Education
experience in engineering and construction. As a construction San Diego State University
manager/resident engineer, he manages construction projects ranging Civil and Environmental Engineering
between $1.5 million and $25 million. His responsibilities include project Certifications
management, contract administration, cost control, scheduling, CMCI Certified Construction Manager,
constructability reviews, field engineering, project coordination, claims ID #5042
management, and estimating. Mr. Linsdau has worked on a variety of Cured-in-Place Pipe (ITCP) Inspection
projects for public agencies and municipalities, including parks, fire Certification Program
stations, administration buildings, reservoirs, pipelines, pump stations, Pipeline Assessment Certification

treatment plants, golf courses, dams, roads, and drainage projects.

Sample Relevant Projects

Program (PACP)

Manhole Assessment and Certification
Program (MACP)

AGC Advanced SWPPP Training

As-Needed 8-Hour Course

City of San Marcos As-Needed Project Manager
City of Huntington Beach As-Needed Project Manager

Transportation

FY 2013-2017 Annual Chip Seal and Seal Coat Projects, City of San Marcos

Sewer, Water, and Arterial Paving Project, City of Del Mar

Jimmy Durante Boulevard Sidewalk Project, City of Del Mar

Barham Drive Improvement and Barham Drive Wall Replacement Projects, City of San Marcos
Rancho Santa Fe Road Widening Phases 1 and 2, City of Carlsbad

Parks/Golf Courses

Connors Park, City of San Marcos
Municipal Golf Course, Club House, and Maintenance Facility, City of Carlsbad
Seagrove Park Lighting Improvement Project, City of Del Mar

Public Buildings

Fire Station No. 6, City of Carlsbad
Creekside Marketplace Building Addition, City of San Marcos
Avenue 54 Wastewater Treatment Plant Expansion, City of Coachella

Public Infrastructure Facilities

Water Recycling Demonstration Project, City of Anaheim

Yorktown 30” Transmission Main Corrosion Rehabilitation, City of Huntington Beach

Lift Station 26 and Force Main Replacement, City of Huntington Beach

Sewer Main Lining Rehabilitation Project and Lining of Abandoned 10” Braddock FM, City of Culver City
Home Plant Lift Station and Force Main Replacement Project, City of Carlsbad

Galloway Pump Station and Force Main, County of San Diego

Olivenhain Pump Station and Olivenhain 8 Flow Control Facility, San Diego County Water Authority



Ryan Ruiz, PE, NASSCO

Construction Manager

Mr. Ruiz has experience as a construction manager, inspector, office
engineer and field engineer. Projects have included wastewater
treatment facilities, above ground tank reservoirs, pump stations, police
stations, wetlands, and park and street improvements. Mr. Ruiz’s duties
typically include reviewing contractor’s schedules, progress payment
applications, RFI's and submittals, design revisions, negotiating change
orders, project safety, managing meeting agendas and minutes, and
inspection of overall project work.

Sample Relevant Projects

Public Infrastructure Facilities

= Regional Treatment Plant Miscellaneous Improvement Project,
South Orange County Water Authority

= Potable Water Reservoir Project, California Department of
Corrections and Rehabilitation

=  City of Carlsbad Desalination Pipeline Project

DUDEK

Education

University of California, San Diego BS,
Structural Engineering

Certifications

Professional Civil Engineer No.
C86394

Certified Erosion, Sediment and Storm
Water Inspector (CESSWI)

Qualified SWPPP Practitioner (QSP)
NASSCO Certifications

Cured-in-Place Pipe (ITCP) Inspection
Certification Program

Pipeline Assessment Certification
Program (PACP)

Manhole Assessment and Certification
Program (MACP)

= Coachella Valley Water District, Water Reclamation Plant No. 4 and No. 7 Headworks Improvements

Project
=  City of Culver City, Sewer Main Rehabilitation Project

= (City of Fontana, Sanitary Sewer Pump Station Replacement Project

= City of Coachella, Thermal Headwork Station Project

= (City of Fontana, Sanitary Sewer Pump Station Replacement Project

Transportation

= Temple Hills Drive Pedestrian Improvements, City of Laguna Beach
= Coast Highway Intersections Improvements, City of Laguna Beach

Parks/Golf Courses

=  Central City Park Project, City of Fontana

=  Miller Park Amphitheater Project, City of Fontana

= Seagrove Park Lighting Improvement Project, City of Del Mar
Public Buildings

= City of Fontana, Police Station Expansion Project



William Gallegos

Construction Manager

William Gallegos has over 35 years of construction experience managing
and inspecting a wide variety of public works projects. Mr. Gallegos’
experience also includes managing all phases of project development,
including planning, design, construction, and operational start-up of the
completed facilities. For the past 15 years, Mr. Gallegos has provided
construction management and resident engineering services on a
variety of public works projects for Dudek, including acting as Interim
Public Works Director for the City of Coachella.

Sample Relevant Projects

Municipal Management

= Interim Public Works Director, City of Coachella. Mr. Gallegos
provided interim public works director services for a one-year
period while the City recruited for a permanent director.

Public Infrastructure Facilities

=  Water Pipeline Extension for Medium Security Detention Facility,
County of Imperial

= New 18" Water Line, Goleta Water District

=  Wastewater Treatment Plant Upgrade Project, Goleta Sanitary
District

= Entertainment District Avenue 52 Sewage Pump Station, City of
Coachella

= Avenue 48 Reservoir and Booster Pump Station 5 MG, City of
Coachella

Transportation
= Rancho Santa Fe Road Widening, City of Carlsbad

= Dogwood Avenue Improvements Project State Street to
Interstate 8, City of El Centro

DUDEK

Education

California Polytechnic State
University
MS Structural Engineering

California Polytechnic State
University
BS Civil Engineering

Certifications
US Army Corps of Engineers

Vicksburg Educational and
Experimental Center

80-Hour Courses:
= Soil Design and Construction

= Quality Assurance and Quality
Control

= Levee Design and Construction
= Cost Estimating

=  Concrete Design and
Construction

= Contract Specification Writing

= Channel Design and
Construction

= Aand E Contracting

= Asphalt Design and Construction
=  Construction Contracting

= Contract Administration

=  Vertical Construction

= Contract Law

= (Claims and Modifications

= Construction Engineering

= Contract Negotiations

=  Dogwood/Interstate-8 Freeway Ramp Widening and Signalization, City of El Centro

= |nspection and Construction Management Street Rehabilitation Projects, City of Coachella

= Newport Road Widening Antelope to Menifee, City of Menifee
Public Buildings

= Avenue 54 Wastewater Treatment Plant Expansion, City of Coachella

Flood Control

= Santa Ana River Project, County of Orange. Mr. Gallegos was also assigned to numerous flood control

channel projects as part of this $800 million project



DUDEK

Marius Jaskula, PE, CCM

Construction Manager

Marius Jaskula has over 25 years’ experience in construction management,
contract administration, and quality assurance on civil public works

Education
University of lllinois at Chicago

infrastructure projects. Projects have included sewer; water and storm water  Bs, Civil Engineering, 1997
pumpy/lift stations; reservoirs; sewer and water treatment facilities; Caltrans Certifications

structures; roadway construction; large earthwork projects; and water, Professional Engineer, State of
sewer and drainage pipeline projects with tunneling. Positions held have California, Civil #C61060

been the following: Construction Manager for U.S. Government (Navy), CMCI Certified Construction Manager,
Construction Manager/Resident Engineer for a municipality and ID #A1588

engineering consulting firms, and a Quality Control Manager and U.S.A.C.E. Construction Quality

Superintendent for a general contractor.

Management Certification

Sample Relevant Projects

Public Infrastructure Facilities

Bradt Reservoir Floating Cover Project, South Coast Water District

Recycled Water System Expansion, City of San Clemente

Water Recycling Demonstration Project, City of Anaheim

Zoe Avenue Drain & Pump Station, County of Los Angeles

Alameda Street Drain Phase 3B Pump Station and Outlet Structure, County of Los Angeles
Southern Regional Treatment Plant Expansion, Camp Pendleton

Cypress Street Reservoir and Water Treatment, Lomita

lon Exchange Treatment Plant Project, City of Corona

Wells 32 and 33 Equipping, City of Corona, Department of Water and Power

V1: West Vista Way Sewer Project, City of Vista

Twin Oaks Reservoir Tank No. 2, Phase 3, Vallecitos Water District, San Marcos

Buena Vista Force Main Replacement-Phases 1 & 2, City of Oceanside

Home Plant Lift Station and Force Main Replacement, City of Carlsbad

Terramar Lift Station and Force Main Replacement, City of Carlsbad

Connamera Pump Station, City of San Diego

Del Dios Joint Facility Pump Station, Rancho Santa Fe

Rancho Cielo Midpoint Sewer Pump Station, City of San Diego

4S Ranch Neighborhood 3 Wastewater Pump Station, City of San Diego

Alameda Street Drain Phase 3B Pump Station and Outlet Structure, County of Los Angeles

Transportation

Coastal Rail Trail Reach 1 Improvements/Carlsbad Blvd. Roundabout, City of Carlsbad
Caltrans District 7, Structures On-Call Contract, County of Los Angeles



Garrett White, QSP, NASSCO

Construction Inspector

Garrett White has over 25 years’ experience in the construction industry,
with an emphasis in the construction of water, wastewater, and storm drain
facilities for public agencies. He has been involved with the construction of
large- and small-diameter pipelines, treatment plants, pump stations for
potable and non-potable distribution systems, and horizontal directional
drilling (HDD) with an emphasis in trenchless technologies. For the past 15
years, Mr. White has been responsible for providing field inspection services
and construction management for various cities and water districts on
capital improvement and developer projects. As a field engineer, he is
responsible for project coordination, issuing field orders, verifying
adherence to submitted schedules, quality control and assurance,
maintaining adherence to water pollutions prevention practices, project
documentation, and review of as-built records.

Sample Relevant Projects

As-Needed
= City of San Marcos Public Works Inspector. Mr. White served full
time on staff as a PW Inspector on various projects.
= Construction Inspection Services for As-Needed Contract, City of
Encinitas. Mr. White provided inspection for multiple small
projects including storm drain, ADA, sidewalk and sewer
improvements.

Public Infrastructure Facilities

DUDEK

Education

Palomar College Courses
Public Works Inspection |
Water Distribution |
Water Treatment |
Certifications

ACI Concrete Field Testing Technician
Grade |

ACI Concrete Repair Basics

Qualified SWPPP Practitioner (QSP)
#23394

OSHA 10-Hour Confined Space Safety
and Training Certification

NASSCO Certifications:
NASSCO-certified Trainer

Cured-in-Place Pipe (ITCP) Inspection
Certification Program

Pipeline Assessment Certification
Program (PACP)

Manhole Assessment and Certification
Program (MACP)

= Yorktown 30" Transmission Main Corrosion Rehabilitation, City of Huntington Beach

= Annual Sewer Rehabilitation Program, City of San Juan Capistrano

=  Water Recycling Demonstration Project, City of Anaheim

= Sewer Rehabilitation Project Phase | through Il & Lining of Abandoned Force Main, City of Culver City

= Recycled Water Expansion Projects 18201C & D, City of San Clemente

= Home Plant Lift Station and Force Main Replacement, City of Carlsbad
=  Sewer Water and Arterial Paving (SWAP) Capitol Project, City of Del Mar

Transportation

= Lake Forest Bake Parkway Resurfacing Project, City of Lake Forest
= Lake Forest Foothill Ranch Slurry Seal Project, City of Lake Forest

= Lake Forest ADA Ramps Project, City of Lake Forest
= Lake Forest Resurfacing Project, City of Lake Forest
= Lake Forest Portolla Hills Slurry Seal Project, City of Lake Forest

= Alga Norte Park, City of Carlsbad



DUDEK

Chad Costello

Construction Inspector

Chad Costello has more than 20 years’ of construction experience, the

Education

past 10 of which have focused on reservoir and public works projects. . )

. ) . American Concrete Institute
He began his career working for a local pre-stressing tank contractor 8-hour seminar
working only on concrete reservoir construction projects and worked American Shotcrete Institute
his way up to superintendent in a very short time. Chad has 8-hour seminar
constructed tanks ranging in size from 0.5 to 40 million gallons and Professional Affiliations
has performed work throughout Southern California. He has also American Shotcrete Institute

prepared and presented multiple jobsite pre-stressing demonstrations
for private and public clients and design professionals. Mr. Costello left the construction side of pre-stressed tank
construction after working on 18 pre-stressed reservoirs. He then began working as a construction manager,
resident engineer and construction inspector of a wide range of reservoir, pipeline, building and public works
projects for Dudek.

Sample Relevant Projects

As-Needed

= Construction Inspection Services for As-Needed Contract, City of San Clemente. For the past five years,
Mr. Costello has been providing construction management and inspection services for multiple public
works projects including pipelines, storm drains, and improvements to public access infrastructure.

Public Infrastructure Facilities

= San Clemente Pier Structural and Plumbing Rehabilitation Project, City of San Clemente

= El Portal Beach Access Stairs Project, City of San Clemente

= Miscellaneous Pipelines/Storms Drain Projects, City of San Clemente

= Recycled Water System Expansion, City of San Clemente

=  Project Superintendent for 3.5 MG and 2.2 MG pre-stressed concrete tanks, Irvine Ranch Water District

=  Project Superintendent for a 6 MG pre-stressed concrete tank, City of San Juan Capistrano

= Project Superintendent for two 10 MG 640-1 & 2 reservoirs, Otay Water District, Spring Valley

=  Conifer Tank Replacement, Triunfo Sanitation District, Ventura

= Twin Oaks Reservoir Rehabilitation, Vallecitos Water District, San Marcos

= Project Superintendent for two 7.5 MG pre-stressed concrete tanks, San Diego County Water Authority
Public Buildings/Structures

= El Portal Beach Access Stairs Project, City of San Clemente

= QOle Hanson Beach Club Rehabilitation, City of San Clemente



John Przybyszewski

Construction Inspector

John Przybyszewski has over 37 years’ experience in construction
management, park, and golf course construction, and country club
management, including capital improvements and remodels, project
management and quality control, maintenance and irrigation programs,
grading, plan review, documentation and contract administration, bid
evaluation, regulatory compliance, budget design and administration,
owner/designer liaison.

Sample Relevant Projects

As-Needed

= As-Needed Inspection Services, City of Huntington Beach. Mr.
Przybyszewski is currently providing inspection supporton a
variety of CIP projects for the City. Projects completed include:

- Trinidad Pump Station

- Well #5

- Sewer Slip Lining

- Angler/Palisade Tree Partition, and
- Zone 8 Residential Overlay.

Public Infrastructure Facilites

DUDEK

Education

University Of Massachusetts
AA Turfgrass Management

Certifications

South Coast Air Quality Management
District Fugitive Dust Control
Certificate

Professional Affiliations

Southern California Turfgrass Council
Pesticide Applicators’ Professional
Association

Golf Course Superintendents’
Association of America

Golf Course Superintendents’
Association of Southern California
(former Director)

=  Warner Ave. Sewer Pump Station, Gravity and Forcemain Pipeline Project, City of Huntington Beach

= Recycled Water System Expansion, City of San Clemente
Parks/Golf Courses

= The Crossings at Carlsbad Golf Course and Club House, City of Carlsbad

= Big League Dreams Sports Complex, City of West Covina
= Rustic Canyon Golf Course City of Moorpark

=  Mission Viejo Country Club Golf Course and Site Improvements, City of Mission Viejo

= Silver Rock Resort Golf Course and Maintenance Building, City of La Quinta

= Palm Desert Country Club Golf Course Restoration and Club House Renovations, City of Palm Desert



Al Olea

Construction Inspector

Al Olea has more than 21 years’ experience as a construction project
manager, inspector, and supervisor for residential, commercial, and
public works projects. He has completed inspection of a variety of public
works projects, including roadways, pipelines, pump stations, treatment
plant projects, and administration buildings. His construction
background includes scheduling and supervising up to 150 employees,
cost estimating, preparing construction proposals, obtaining building
permits, and managing construction sites.

Sample Relevant Projects
As-Needed

DUDEK

Education

California State Polytechnic University,
Pomona

BA Business Management
Certifications

Hazmat Certified CFR-49
ICBO-Certified Building Inspector

= As-Needed Inspection Services, City of Huntington Beach. Mr. Olea is currently providing inspection
services on a variety of utility projects for the City. As utility companies pull encroachment permits, Mr.
Olea inspects the work in City right-of-way for compliance with permit requirements. Inspection includes
traffic control, safety, backfill, compaction, and return of ROW to existing conditions.

Transportation

= Dogwood/Interstate 8 Freeway Ramp Widening and Signalization Project, City of El Centro

= Street Rehabilitation Phases 1 and 2, City of Coachella
Public Infrastructure Facilities

=  Wastewater Treatment Expansion, City of Coachella

= Coachella Pump Station and Pipeline Project, City of Coachella
Public Buildings

= Senior Community Center, City of Fontana

= Valencia Library Remodel City of Fontana

= Administration Building and Laboratory, City of Coachella
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Brian Arii

Construction Inspector

Brian Arii has over 30 years’ experience in project and construction
management and inspection. Mr. Arii has extensive expertise in leading large . . )
o . . California State Polytechnic
capital improvement and complex projects from design through University, Pomona
implementation. He has excellent organizational abilities and thrives on BS, Architecture, 1984

Education

challenges, capable of juggling several balls at a time. Mr. Arii has proven
success achieving program objectives, identifying and developing relationships with individuals, organizations and
regulatory agencies. He has a consistent record of outstanding results in complex projects, scope management,
budget, schedule and quality control, as well as exceptional new business and program development skKills.

Technical/Administrative Expertise

=  Contract negotiations/critical path planning and management controls

=  Preparation/evaluation of budget and reality cost calculations

= Extraordinary management and leadership abilities, insightful

= Commitment to teamwork

=  Precise report writing, excellent communicator

= Specialized in managing fixed-cost and NTE cost contracts

= Conducted and controlled subcontractor reviews, comparisons, negotiations, award and scheduling.

Sample Relevant Projects

As-Needed

= As-Needed Inspection Services, City of Huntington Beach. Mr. Arii is currently providing inspection support
on a variety of CIP projects for the City.

= As-Needed Inspection Services, City of San Clemente. Mr. Arii is currently providing inspection support on
a variety of CIP projects for the City.

Public Infrastructure Facilities
= Gravity Sewer Main Extension, East Orange County Water District
= Sewer Main Repair and Lining, County of Orange
= Highland Light Ductile Iron Pipeline Phase I, City of San Clemente
= Potable & Recycled Pipeline Replacements at I-5 and Oso Creek, Moulton Niguel Water District
= (Oc-44 Pipeline Rehabilitation Project, Mesa Water District, Costa Mesa
= 64 Via Santa Maria Water Leak/Repair, City of San Clemente
Transportation
= Camino De Los Mares & Camino De Estrella Median Improvements Inspection, City of San Clemente
Parks
=  Central Park Splash Pad Inspection Support, City of Rancho Santa Margarita



William Reeves, CWI

Special Inspector

William Reeves has more than 26 years’ experience in the construction
industry inspecting a wide variety of public works projects. Prior to being
an inspector, Mr. Reeves owned and operated a steel fabrication business
for 19 years, and has been a certified welding inspector for 15 years. He
is responsible for observation and inspection of water pipeline facilities
including structural steel and welding for conformance with the approved
design drawings, specifications to applicable welding codes and
standards, AWS D1.1, D1.3, D1.4, D1.5, API, ASME, FEMA, DSA, AWWA,
and OSHPD. Mr. Reeves is also experienced in quality control inspection
for conformance to applicable codes, safety management, scheduling,
purchasing, documentation, reporting, and site supervision of
construction personnel for a variety of water projects.

Sample Relevant Projects

= Inspector, Goleta Water District. Lead inspector for a 20" steel
water line. He inspected all pipe installation, including all
appurtenances, VACs, thrust blocks, excavation, trenching, tie-ins,
valves, and concrete vaults.

DUDEK

Education

NASSAU Community College, New
York Drafting & Technical Drawing

S.U.N.Y. at Morrisville, New York B.S.
Biology

Riverside Community College,
Welding Inspection Technology

Certifications

AWS Certified Welding Inspector:
AWS CWI

Certified ICC Structural Welding

Certified ICC Structural Steel and
Bolting

Certified ICC Fireproofing
City of San Diego Steel and Welding

OSHA Certified Safety Technician -
OSHA 30 hour Training, MSHA &
First-Aid/CPR

= |nspector, Ramona Municipal Water District. Inspector for a 16” steel water line and all appurtenances,
including welding, air VACs, blow-offs, thrust blocks, valves, and concrete blocks.

= Special Inspector, AWS CWI, Structural Steel and Welding. Various in-plant and on-site QA/QC inspection.
Responsible for the observation and inspection of structural steel welding and bolting for conformance
with the approved design drawings, specifications to applicable welding codes and standards, AWS D1.1,
D1.3, D1.4, D1.5, API, ASME, FEMA, DSA, AWWA, OSHPD. Furnish inspection reports to the Building
Official, Contractor, Engineer and Architect of record. Piping, bridges, dams, hospitals, schools, public

works.

= Quality Control Manager, ARB Inc. Responsible for the observation, inspection, examination and reporting
of structural steel erection and welding per AWS D1.1 and pipe welding per ASME B31.3. Structural
design, welding procedures, welder qualification testing. Furnish inspection and quality reports.

= Special Inspector, AWS CWI, Structural Steel and Welding, Fireproofing. Various in-plant and on-site QA/QC
inspection. Responsible for the observation and inspection of structural steel and welding/bolting for
conformance with the approved design drawings, specifications to applicable welding codes and
standards, AWS D1.1, D1.3, D1.4, D1.5, API, ASME, FEMA, DSA, AWWA, OSHPD. Furnish inspection
reports to the Building Official, Contractor, Engineer and Architect of record.

= Inland Empire Energy Center, Romoland, California. Quality Control Manager/Inspector, Safety Technician
responsible for the observation, inspection, and reporting of structural steel erection and welding per AWS
D1.1, AWS D1.3. Inspection of welding structural aluminum and welding of aluminum electrical buss
ducts and supports per AWS D1.2. Structural design, write welding procedures, welder qualification

testing. Furnish inspection and safety reports.



ALLTANT CONSULTING

LABO OMPLIANCE SERVICES

Christa J. Schott | President and Labor Compliance Director

Professional Summary

Christa J. Schott is an experienced labor compliance expert who developed and oversees the Department of Industrial
Relations (DIR) approved Labor Compliance Program (LCP) to actively monitor and enforce an LCP on behalf of awarding
agencies such as School Districts, Housing Authorities, Water Utility Agencies, Counties and Cities to ensure proper
payment of prevailing wages and benefits, use of registered Apprentices, payment of taxes, proper licensing, proper
classification and payment of overtime and holiday pay.

Sixteen years ago, she founded Alliant Consulting, Inc. Her firm focuses on monitoring and enforcing prevailing wage laws
on publicly funded construction projects in the state of California and across the nation. In addition to the oversight of
such projects, Christa provides training to contractors and awarding agencies to ensure on going education and guidance
on labor compliance requirements.

Christa has been involved in public works construction and in charge of certified payroll compliance for over sixteen years
and her extensive experience includes working with general and specialty trade contractors and State, Federal, and Local
authorities across the United States. Christa oversees a staff of 21 and is involved in every aspect of the Company,
overseeing the compliance process from pre-bid through the hearing and wage/penalty collection phases. She is the
primary contact for all clients.

In addition to attending dozens of training workshops and seminars over the past sixteen years, Christa has held
presentations and led workshops regarding labor compliance enforcement for the Associated General Contractors of
America, the Coalition for Adequate School Housing, the California Association of School Business Officials, the National
Association of Women in Construction and for multiple contractors and public agencies.

Professional Affiliations

Coalition for Adequate School Housing (CASH)

California Association of School Business Officials (CASBO)
National Association of Women in Construction (NAWIC)
CASH Board Working Group on Labor Compliance
Leadership Moreno Valley

Board of Advisors, School of HRM/Business, San Diego State University

Education
Azusa Pacific University
University of Pittsburgh

2815 Camino Del Rio South, Suite 126 | San Diego, CA 92108 | Telephone: (619) 831-0704 | Fax: (909) 747-0404 | www.alliantconsulting.net



James E. Hudson, Rockwell Construction Services

Electrical Inspection/SCADA

James Hudson has served in the electrical industry for over 35 EDUCATION
years. For the majority of his career, he has focused his energy
and skills in the water/wastewater industry, helping to grow
Rockwell Electric, Inc. into a $15 million/year organization. The
company provided both electrical contracting capability as well
as process control and system integration services for the
water/wastewater construction and service industry.

Palomar College

Misc. General Education, Fire
Hydraulics, Electrical Code

LICENSES/CERTIFICATIONS

Infrared Training Center
Thermography Level 2 certified

Mr. Hudson co-founded Rockwell Construction Services (RCS), State of California: C-10 Electrical
which was created to offer electrical project review, inspection Contractor License

and general construction management assistance specializing in Accubid Electrical Estimating Advanced
the water/wastewater industry. training certificate

Mr. Hudson has been involved in numerous water/wastewater projects. A partial client list includes:

e Resin Treatment Plant Pump Station Project for City of Corona

e Recycled Water Demonstration Project for City of Anaheim

e Recycled Water System Expansion for City of San Clemente

e Railroad Canyon Water Reclamation Facility for Elsinore Valley Municipal Water District
e Home Plant Lift Station for City of Carlsbad

e Terramar Lift Station and Force Main Project for City of Carlsbad

e Coast Highway 10l Sewer Pump Station and Force Main Rehab for City of Encinitas
e Warner Avenue Gravity Sewer and Pump Station for City of Huntington Beach

e Padre Dam MWD, SCADA system

e Otay Water District, various electrical and 1&C projects

e Vallecitos Water District, various electrical and 1&C projects

e Leucadia Wastewater District, various electrical and 1&C projects

e San Diego County Water Authority, various electrical and I&C projects

e Mesa Consolidated Water District, SCADA system

e Ramona MWD, various electrical and | & C projects

e Olivenhain MWD, various electrical and | & C projects

e Carlsbad Water District, various electrical and | & C projects

e Encina Wastewater Authority, various electrical and | & C projects.
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Firm:
Stack Traffic Consulting, Inc.

Years Experience
20 years

Education

B.S. Civil Engineering,
University of Massachusetts
Lowell, 1999

Professional Organizations
Institute of Transportation
Engineers (ITE)

International Municipal Signal
Association (IMSA)

ITS America (ITSA)

Unique Characteristics
e Extensive and unique expertise
in railroad-highway at grade
crossing and traffic signal
operations.

e Proven capability to bridge the
gap in communication between
discipline experts and find
technical solutions agreeable
to various stakeholders.

Client References

City of San Diego

Duncan Hughes, Senior Traffic
Engineer

P: (619) 533-3141

E: dhughes@sandiego.gov

City of National City

Stephen Manganiello, Director of
Public Works

P: (619) 336-4380

E: smanganiello@nationalcityca.gov

City of Carlsbad

Doug Bilse, City Traffic Engineer
P: (760) 602-7504

E: doug.bilse@carlsbadca.gov

Jason Stack
Project / Construction Manager

Mr. Stack is the President and Founder of
Stack Traffic Consulting and has over 20 years
of specialized experience in the development,
design, assembly and operation of Intelligent
Transportation Systems, traffic signal systems
and control technologies, and communication
systems. Mr. Stack has managed various
transportation planning, engineering, and
systems projects for agencies throughout
California. Mr. Stack is recognized as an
expert in traffic signal operations, including
complex traffic signal programming and
railroad preemption operations. Mr. Stack
has managed the construction and inspection of several large scale and small
scale projects including: all traffic related work on the SPRINTER project in
North County San Diego; the Lusk Blvd Adaptive Traffic Signal Control project
in San Diego; and the Creekside Marketplace project in San Marcos, CA.

Relevant Experience

SPRINTER, North San Diego County, CA. Mr. Stack was the lead traffic
consultant on the SPRINTER project that included 22 miles of new railroad
construction across 4 Cities, the County, and Caltrans. STC coordinated all
traffic related work between the owner, construction management team,
design team, agencies and contractors. STC's responsibilities included PS&E
design, preemption operation development, design review and modification,
traffic controller programming, various traffic signal circuit design and
implementation, and inspection and acceptance testing of all traffic related
installations at 37 active grade crossings.

Lusk Blvd Adaptive Traffic Signal Control Project, San Diego CA. This
project entails the installation, integration, and optimization of a state-of-the-
art adaptive signal control system at 9 locations along Lusk Blvd in San Diego,
CA. Mr. Stack has substantial project roles as construction manager and lead
systems integrator. As the construction manager, Mr. Stack is responsible for
the planning, scheduling, and inspection of contractor activities which include
the installation of video detection, local Ethernet communications for each
intersection, traffic signal rack level ITS equipment, and wireless
communication equipment.

Creekside Marketplace Construction Management, San Marcos, CA.
This project involved development of highly complex traffic signal operations
for the new and modified signals at Grand Avenue/San Marcos Boulevard and
Grand Avenue/Marketplace. Mr. Stack led the programming and acceptance
testing of the complex 14-phase intersection control. Mr. Stack performed
construction management and inspection duties for civil and traffic
improvements related to the project. Stack oversaw the construction of a
new traffic signal, a modified traffic signal, signal interconnect, median
construction, and two driveway reconstruction.


mailto:dhughes@sandiego.gov
mailto:doug.bilse@carlsbadca.gov

Chandrani Havaldar, PSP
1308 Fox Drive, Fullerton, CA 92835
P: 562.881.2403 / E: chavaldar@gmail,com

SUMMARY OF QUALIFICATIONS

Construction Management Professional with 20 years of experience in planning, scheduling, and
claims for transportation, facilities, and water/wastewater projects. Extensive experience in
working directly for Owners and Contractors. Worked on numerous projects for major public
works agencies in Southern California such as Cualtrans, Orange County Transportation
Authority (OCTA), Metro, Los Angeles County Sanitation District, Metrolink, City of Los Angeles
and Los Angeles Community College District.

Technical proficiencies include:

Preparation of project phasing plans. Development of phasing of work and scheduling
specifications for inclusion in the bid documents.

Review of Contractor’s baseline schedules, monthly updates, and time impact analyses.

Track time for incentives / disincentives and assist Resident Engineers to evaluate and
respond to Contractors’ potential claims (NOPCs).

Development of detailed cost and resource loaded baseline construction schedules,
construction schedule updates, and time impact analyses.

Prepare as-built analyses at project completion for seeking compensable time extension.

Design and lead training sessions in scheduling that have focused on basic principles of
scheduling as well as on utilizing various scheduling tools such as Suretrak and Primavera
(P6).

EDUCATION

MS, Civil Engineering with emphasis in Construction Engineering and Management. San Jose
State University, CA. (2000)

BS. Civil Engineering, Government College of Engineering, Pune, India (1996)

CERTIFICATIONS

AACE International - Planning and Scheduling Professional (No. 422)
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Proof of Certifications

)
A

A,

LITZINGER, GEORGE PHILIP

LICENSE NUMBER: 47544 LICENSE TYPE: CIVIL ENGINEER

LICENSE STATUS: CLEAR EXPIRATION DATE: DECEMBER 31, 2021
SECONDARY STATUS: N/A

CITY: SAN MARCOS STATE: CALIFORNIA COUNTY: SAN DIEGO ZIP: 92069

JASKULA, MARIUS ROBERT

LICENSE NUMBER: 61060 LICENSE TYPE: CIVIL ENGINEER
LICENSE STATUS: CLEAR EXPIRATION DATE: DECEMBER 31, 2022
SECONDARY STATUS: N/A

CITY: VISTA STATE: CALIFORNIA COUNTY: SAN DIEGO ZIP: 92081

RUIZ, RYAN ANTHONY

LICENSE NUMBER: 86394 LICENSE TYPE: CIVIL ENGINEER
LICENSE STATUS: CLEAR EXPIRATION DATE: MARCH 31, 2023
SECONDARY STATUS: N/A

CITY: INDIO STATE: CALIFORNIA COUNTY: RIVERSIDE ZIP: 92201

DUDEK




8/11/2021 Jason Linsdau | Construction Management Association of America

MENU LOGIN (/SAML_LOGIN) Q

Jason Linsdau, CCM

Company Name: Dudek, Inc.
City: San Marcos

State: CA

Expiration Date: August 16,2021
CMCI Number: 5042
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CMAA

Advancing Professional Construction and Program Management Worldwide

Our Mission is to promote the profession of construction management and the use of qualified
construction managers on projects and programs.

LEARN ABOUT CMAA (/ABOUT-US)
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8/11/2021 Marius Jaskula | Construction Management Association of America
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Marius Jaskula, CCM, PE

Job Title: Construction Manager
Company Name: Dudek, Inc.

City: Vista

State: CA

Expiration Date: September 30, 2022
CMCI Number: 1588
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MAA

Advancing Professional Construction and Program Management Worldwide

Our Mission is to promote the profession of construction management and the use of qualified
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CERTIFICATE OF TRAINING

CALIFORNIA CONSTRUCTION GENERAL PERMIT

QUALIFIED SWPPP
PRACTITIONER (QSP)

Garrett White

Oct 19, 2020 - Oct 19, 2022

Certificate # 23394

California Stormwater Quality Association and
California Construction General Permit Training Team
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EXHIBIT “B”

Payment Schedule (Hourly Payment)

A. Hourly Rate

CONSULTANT'S fees for such services shall be based upon the following hourly rate and cost
schedule:

SEE ATTACHED EXHIBIT B

B. Travel Charges for time during travel are not reimbursable.

C. Billing

1.

All billing shall be done monthly in fifteen (15) minute increments and matched to an
appropriate breakdown of the time that was taken to perform that work and who
performed it.

Each month’s bill should include a total to date. That total should provide, at a glance,
the total fees and costs incurred to date for the project.

A copy of memoranda, letters, reports, calculations and other documentation prepared
by CONSULTANT may be required to be submitted to CITY to demonstrate progress
toward completion of tasks. In the event CITY rejects or has comments on any such
product, CITY shall identify specific requirements for satisfactory completion.

CONSULTANT shall submit to CITY an invoice for each monthly payment due.
Such invoice shall:

A) Reference this Agreement;

B) Describe the services performed;

O Show the total amount of the payment due;

D) Include a certification by a principal member of CONSULTANT's firm that
the work has been performed in accordance with the provisions of this
Agreement; and

E) For all payments include an estimate of the percentage of work completed.

Upon submission of any such invoice, if CITY is satisfied that CONSULTANT is
making satisfactory progress toward completion of tasks in accordance with this
Agreement, CITY shall approve the invoice, in which event payment shall be made
within thirty (30) days of receipt of the invoice by CITY. Such approval shall not be
unreasonably withheld. If CITY does not approve an invoice, CITY shall notify
CONSULTANT in writing of the reasons for non-approval and the schedule of
performance set forth in Exhibit ""A" may at the option of CITY be suspended until
the parties agree that past performance by CONSULTANT is in, or has been brought
into compliance, or until this Agreement has expired or is terminated as provided
herein.
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Any billings for extra work or additional services authorized in advance and in writing
by CITY shall be invoiced separately to CITY. Such invoice shall contain all of the
information required above, and in addition shall list the hours expended and hourly
rate charged for such time. Such invoices shall be approved by CITY if the work
performed is in accordance with the extra work or additional services requested, and if
CITY is satisfied that the statement of hours worked and costs incurred is accurate.
Such approval shall not be unreasonably withheld. Any dispute between the parties
concerning payment of such an invoice shall be treated as separate and apart from the
ongoing performance of the remainder of this Agreement.
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EXHIBIT B

DUDEK
2021 STANDARD SCHEDULE OF CHARGES

ENGINEERING SERVICES
Project DIr€COr........c.ocuviieeiiieiicceeee e
Principal Engineer lil .
Principal Engineer Il..............

Principal Engineer ..
Program Manager....... .
Senior Project Manager ...........cccovveveiiecieiiiieeee e $240.00/hr
Project Manager ... srssssmsavmssmisvsmsen finmisios sssninastsssnnensennes $235.00/hr
Senior Engineer Il ... $230.00/hr
Senior Engineer Il ... $220.00/hr

Senior Engineer | $210.00/hr
Project Engineer IV/Technician IV.............ccocoovieiiiiiiicicee $200.00/hr

Project Engineer lll/Technician lll..............c.ocoovieiiiiiiiiiee $190.00/hr
Project Engineer ll/Technician II... "

Project Engineer I/Technician I.

Senior Designer..........

Designer............... $170.00/hr
Assistant Designer-... $165.00/hr
CADD Operator Il ... $160.00/hr
CADD Operator Il swewsssesves cossssssisansisoinons $150.00/hr
CADD Operator | .......cccceevveviiieiiiieicen $135.00/hr
CADD Drafter ....... $125.00/hr
CADD Technician . . $115.00/hr
Project Coordinator.............oocvvviiiiiiiiice e $140.00/hr
Engineering AsSIStant «....ssussmsssissmsmsmn s asmssi i oo nmnansnne $120.00/hr

ENVIRONMENTAL SERVICES

Project DIr€CtOr.......cviiiiiii it $245.00/hr
Senior Specialist IV.......c.oooviiiieiiiceceeeeeee e $230.00/hr
Senior Specialist H ..........coooiiiiiiiiiiceeeeeee $220.00/hr

Senior Specialist Il . $200.00/hr

Senior Specialist | .. . $190.00/hr
Specialist V........ .$180.00/hr
Specialist IV.... . $170.00/hr
Specialist Il .... . $160.00/hr
Specialist II .. . $145.00/hr

Specialist |.... . $130.00/hr
ANAYSEV sonrmstsmssmnummn ammsinssm i . $120.00/hr
Analyst IV ......ccoviiiiiii e, . $110.00/hr
Analyst Ill.. . $100.00/hr
Analyst II... ... $90.00/hr
ANBIYSE Liiiis coimscnsosnis misasaansssiosiorass sasorssnenssasnsssssssssrsnsarnsonsrsgnsssssss $80.00/hr

TeChNICIAN V... $100.00/hr
Technician IV.. ... $90.00/hr
Technician Il .. ... $80.00/hr
TeChniCIian 1l .....ccoiiiiiiiee e $70.00/hr
Technician | ........ P SRR SRR SRR EAES S04 S emms et e e e e $60.00/hr
Compliance MONItOr.........ccuiviiiiiiieiicie e $95.00/hr

DATA MANAGEMENT SERVICES

GIS Programmer L........ccocooiiiiiiiieiieieeeeeeeeee e $185.00/hr

GIS Specialist IV.....ccooiiiiiieieeeeee e $160.00/hr

GIS Specialist Il . .... $150.00/hr

GIS Specialist Il .. .... $140.00/hr

GIS Specialist | ... .... $130.00/hr
.. $100.00/hr

Data Analyst I ... .

Data Analyst I .... ... $90.00/hr
Data Analyst | .. ... $80.00/hr
UAS PlIOE ... $100.00/hr

CONSTRUCTION MANAGEMENT SERVICES

Principal/Manager............cccooceviieiniiiiieeeeeeeeeeeee e $195.00/hr
Senior Construction Manager .... $180.00/hr
Senior Project Manager ...... .... $165.00/hr
Construction Manager......... .... $155.00/hr
Project Manager ................. .... $145.00/hr
Resident Engineer ..... ...$145.00/hr
Construction Engineer............ $140.00/hr
On-site Owner's Representative...........cccooeveceeicrninienicneiennen. $140.00/hr
Construction INSpector I .............ccoeviiiiiiiiiiiceceeeeeeee $130.00/hr
Construction Inspector Il .. $120.00/hr
Construction Inspector | ... ... $110.00/hr
Prevailing Wage INSpector .............cccooiviiviiieiieiciieeeee e $135.00/hr

DUDEK

HYDROGEOLOGY/HAZWASTE SERVICES

Project DIrSCOr.: counausumummnsman i b innssspromsas soassmmanes sasssses $285.00/hr
Principal Hydrogeologist/Engineer Il ................cccoevveeeeeeccnnn. $265.00/hr
Principal Hydrogeologist/Engineer | .. ....$250.00/hr
Sr. Hydrogeologist IV/Engineer IV..... ... $235.00/hr
Sr. Hydrogeologist llI/Engineer Il .. ....$220.00/hr
Sr. Hydrogeologist [I/Engineer Il . ....$205.00/hr
Sr. Hydrogeologist I/Engineer | ... ....$190.00/hr
Hydrogeologist VI/Engineer VI..... ... $180.00/hr
Hydrogeologist V/Engineer V... ....$170.00/hr
Hydrogeologist IV/Engineer IV. ....$160.00/hr
Hydrogeologist lll/Engineer lII.. ....$150.00/hr
Hydrogeologist Il/Engineer II.... ....$140.00/hr
Hydrogeologist I/Engineer .. ....$130.00/hr
TECHNICIAN ...ttt $100.00/hr

DISTRICT MANAGEMENT & OPERATIONS
District General Manager ......

District Engineer............
Operations Manager ...........
District Secretary/Accountant ..
Collections System Manager ......

...$135.00/hr

Grade V Operator................ $125.00/hr
Grade IV Operator .. $110.00/hr
Grade Il Operator .. $100.00/hr
Grade Il OPerator ............oooouiieiiiiet i $75.00/hr
Grade [ OPerator .........cccooviveveieee e $70.00/hr
Operator in Training................. . $65.00/hr
Collection Maintenance WOrker .............cccoooeevveveeiiiciecieeee $75.00/hr

CREATIVE SERVICES

3D Graphic Artist..... ...$180.00/hr
Graphic Designer IV ...$160.00/hr
Graphic Designer |ll.... $145.00/hr
Graphic Designer II.. $130.00/hr
GraphiC DESIGNET |.......cooiiiiiiieeeiieece e $115.00/hr

PUBLICATIONS SERVICES
Technical Editor Il ...
Technical Editor II..
Technical Editor |...........
Publications Specialist llI .
Publications Specialist Il........ .... $95.00/hr
Publications Specialist | ........ .... $85.00/hr
Clerical Administration..............cccoviviiiiiiciiceeccceeee e $90.00/hr

Forensic Engineering — Court appearances, depositions, and interrogatories as expert witness
will be billed at 2.00 times normal rates.

Emergency and Holidays — Minimum charge of two hours will be billed at 1.75 times the normal
rate.

Material and Outside Services — Subcontractors, rental of special equipment, special
reproductions and blueprinting, outside data processing and computer services, etc., are charged
at 1.15 times the direct cost.

Travel Expenses — Mileage at current IRS allowable rates. Per diem where overnight stay is
involved is charged at cost

Invoices, Late Charges — All fees will be billed to Client monthly and shall be due and payable
upon receipt. Invoices are delinquent if not paid within 30 days from the date of the invoice. Client
agrees to pay a monthly late charge equal to 1% per month of the outstanding balance until paid
in full.

Annual Increases — Unless identified otherwise, these standard rates will increase 3% annually.

The rates listed above assume prevailing wage rates does not apply. If this assumption is incorrect
Dudek reserves the right to adjust its rates accordingly.

Effective January 1, 2021
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