
Item Fountain Description Qty Unit Unit Price Extensions

1.1 NW Project Mobilization 1 LS 20,000.00$                20,000.00$                                                

1.2 NW Hazardous Material Abatement 16750 SF 10.00$                        167,500.00$                                              

1.3 NW Demo and Haul-Off 1 LS 60,000.00$                60,000.00$                                                

1.4 NW Fountain Concrete Slab 16750 SF 10.00$                        167,500.00$                                              

1.5 NW Bond Beam 1 LS 25,000.00$                25,000.00$                                                

1.6 NW Enhanced Waterproofing 16750 LS 15.00$                        251,250.00$                                              

1.7 NW Underground Piping 1 LS 40,000.00$                40,000.00$                                                

1.8 NW New LED Lighting and Electrical 1 LS 80,000.00$                80,000.00$                                                

1.9 NW Fountain Heads 1 AL 5,000.00$                  5,000.00$                                                   

1.10 NW Water Level Control 1 LS 8,000.00$                  8,000.00$                                                   

1.11 NW Booster Pump 1 LS 35,000.00$                35,000.00$                                                

1.12 NW Fountain Control Valves 3 EA 10,000.00$                30,000.00$                                                

1.13 NW Fountain Mechanical Filtration 1 LS 45,000.00$                45,000.00$                                                

1.14 NW Fountain Circulation/Filter Pump 1 LS 35,000.00$                35,000.00$                                                

1.15 NW Fountain Control 1 LS 30,000.00$                30,000.00$                                                

1.16 NW Fountain Mechanical Equipment 1 LS 20,000.00$                20,000.00$                                                

1.17 NW Fountain Water Quality Control Equipment 1 LS 80,000.00$                80,000.00$                                                

1.18 NW Enhanced Nozzles 0 LS 45,000.00$                -$                                                            

1.19 NW SUB-TOTAL CONSTRUCTION COSTS 1,099,250.00$                                           

1.20 NW Contingency -$                                                            

1.21 NW Testing/Inspection -$                                                            

1.22 NW Contractor Mark-up -$                                                            

1.23 NW TOTAL NW FOUNTAIN CONSTRUCTION COSTS  1,099,250.00$                                          

2.1 SE Project Mobilization 1 LS 20,000.00$                20,000.00$                                                

2.2 SE Hazardous Material Abatement 4000 SF 10.00$                        40,000.00$                                                

2.3 SE Fountain Concrete Slab 4000 SF 10.00$                        40,000.00$                                                

2.4 SE Enhanced Waterproofing 4000 SF 15.00$                        60,000.00$                                                

2.5 SE Underground Piping 1 LS 10,000.00$                10,000.00$                                                

2.6 SE New LED Lighting and Electrical 1 LS 25,000.00$                25,000.00$                                                

2.7 SE Fountain Heads 1 LS 3,000.00$                  3,000.00$                                                   

2.8 SE Water Level Control 1 LS 6,000.00$                  6,000.00$                                                   

2.9 SE Separate the Two Fountains 1 LS 30,000.00$                30,000.00$                                                

2.10 SE New Mechanical Equipment for SE Fountain 1 LS 80,000.00$                80,000.00$                                                

2.11 SE New Equipment Enclosure for SE Fountain 1 LS 75,000.00$                75,000.00$                                                



2.12 SE Fountain Enclosure Utilities 1 LS 60,000.00$                60,000.00$                                                

2.13 SE Fountain Enhanced Nozzles 0 LS 15,000.00$                -$                                                            

2.14 SE SUB-TOTAL CONSTRUCTION COSTS 449,000.00$                                              

2.15 SE Contingency Costs -$                                                            

2.16 SE Testing/Inspection -$                                                            

2.17 SE Contractor Mark-up -$                                                            

2.18 SE TOTAL SE FOUNTAIN CONSTRUCTION COSTS 449,000.00$                                              

3.1 NW/SE 1,548,250.00$                                          TOTAL NORTHWEST AND SOUTHEAST FOUNTAIN CONSTRUCTION COSTS


