PROFESSIONAL SERVICES CONTRACT BETWEEN
THE CITY OF HUNTINGTON BEACH AND
BUREAU VERITAS NORTH AMERICA, INC.

FOR
ON-CALL ARCHITECTURAL ENGINEERING, LANDSCAPE
ARCHITECTURAL ENGINEERING AND PROFESSIONAL
CONSULTING SERVICES

THIS AGREEMENT ("Agreement") is made and entered into by and between the City of
Huntington Beach, a municipal corporation of the State of California, hereinafter referred to as
"CITY,” and BUREAU VERITAS NORTH AMERICA, INC., a mcgrporaﬁon hereinafter
referred to as "CONSULTANT."

WHEREAS, CITY desires to engage the services of a consultant to provide on-call
architectural engineering, landscape architectural engineering and professional consulting services;
and

Pursuant to documentation on file in the office of the City Clerk, the provisions of the
Huntington Beach Municipal Code, Chapter 3.03, relating to procurement of professional service
confracts have been complied with; and

CONSULTANT has been selected to perform these services,

NOW, THEREFORE, it is agreed by CITY and CONSULTANT as follows:

L. SCOPE OF SERVICES

CONSULTANT shall provide all services as described in Exhibit "A," which is
attached hereto and incorporated into this Agreement by this reference. These services shall
sometimes hercina"ftcr be referred to as the "PROJECT."

CONSULTANT hereby designates Michael McDonald who shall represent it and be

ifs sole contact and agent in all consuitations with CITY during the performance of this Agreement.
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2. CITY STAFF ASSISTANCE

CITY shall assign a staff coordinator to work directly with CONSULTANT in the

performance of this Agreement.

3. TERM: TIME OF PERFORMANCE

Time is of the essence of this Agreement. The services of CONSULTANT are to

commence on , 20 (the "Commencement Date"). This Agreement

shall automatically terminate three (3) years from the Commencement Date, unless extended or
sooner terminated as provided herein. All tasks specified in Exhibit "A" shall be completed no
later than three (3) years from the Commencement Date. The time for performance of the tasks
identified in Exhibit "A" are generally to be shown in Exhibit "A." This schedule may be
amended to benefit the PROJECT if mutually agreed to in writing by CITY and CONSULTANT.

In the event the Commencement Date precedes the Effective Date, CONSULTANT
shall be bound by all terms and conditions as provided herein.

4. COMPENSATION

In consideration of the performance of the services described herein, CITY agrees to
pay CONSULTANT on a time and materials basis at the rates specified in Exhibit "B," which is
attached hereto and incorporated by reference into this Agreement, a fee, including all costs and
expenses, not to exceed One Million Dollars ($1,000,000.00).

5. EXTRA WORK

In the event CITY requires additional services not included in Exhibit "A" or
changes in the scope of services described in Exhibit "A," CONSULTANT will undertake such
work only after receiving written authorization from CITY, Additional compensation for such extra

work shall be allowed only if the prior written approval of CITY is obtained.
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6. METHOD OF PAYMENT

CONSULTANT shall be paid pursuant to the terms of Exhibit "B."

7. DISPOSITION OF PLANS, ESTIMATES AND OTHER DOCUMENTS

CONSULTANT agrees that ftitle to all materials prepared hereunder, including,
without limitation, all original drawings, designs, reports, both field and office notices, calculations,
computer code, language, data or programs, maps, memoranda, letters and other documents, shall
belong to CITY, and CONSULTANT shall turn these materials over to CITY upon expiration or
termination of this Agreement or upon PROJECT completion, whichever shall occur first. These
materials may be used by CITY as it sees fit, provided that any such use not within the purposes
intended, by the Agreement shall be at City’s sole risk.

8. HOLD HARMIESS

A. To the extent allowed by Civil Code Section 2782.8, CONSULTANT hereby
agrees to protect, defend, indemnify and hold harmless CITY, its officers, elected or appointed
officials, employees, agents and volunteers from and against any and all claims, damages, losses,
expenses, judgments, demands and defense costs (including, without limitation, costs and fees of
litigation of every nature or liability of any kind or nature) arising out of or in connection with
CONSULTANT's (or CONSULTANT's subcontractors, if any) negligent (or alleged negligent)
performance of this Agreement or its failure to comply with any of its obligations contained in this
Agreement by CONSULTANT, its officers, agents or employees except such loss or damage which
was caused by the sole negligence or wiliful misconduct of CITY. CONSULTANT will conduct all
defense at its sole cost and expense and CITY shall approve selection of CONSULTANT's counsel.
This indemnity shall apply to all claims and liability regardless of whether any insurance policies
are applicable. The policy limits do not act as limitation upon the amount of indemnification to be

provided by CONSULTANT.
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B. To the extent that CONSULTANT performs “Design Professional Services” within
the meaning of Civil Code Section 2782.8, then the following Hold Harmless provision applies in
place of subsection A above:

“CONSULTANT hereby agrees to protect, defend, indemnify and hold harmiess
CITY and its officers, elected or appointed officials, employees, agents and volunteers, from and
against any and all claims, damages, losses, expenses, demands and defense costs (including,
without limitation, costs and fees of litigation of every nature or liability of any kind or nature) to
the extent that the claims against CONSULTANT arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of CONSULTANT. In no event shall the cost to defend charged
to CONSULTANT exceed CONSULTANT’s proportionate percentage of fault, However,
notwithstanding the previous sentence, in the event one or more other defendants to the claims
and/or litigation is unable to pay its share of defense costs due to bankruptcy or dissolution of the
business, CONSULTANT shall meet and confer with CITY and other defendants regarding unpaid
defense costs. The duty to indemnify, including the duty and the cost to defend, is limited as
provided in California Civil Code Section 2782.8.

C. Regardless of whether subparagraph A or B applies, CITY shall be reimbursed by
CONSULTANT for all costs and attorney’s fees incurred by CITY in enforcing this obligation.
This indemnity shall apply to all claims and liability regardless of whether any insurance policies
are applicable. The policy limits do not act as a limitation upon the amount of indemnification to be
provided by CONSULTANT.

9. PROFESSIONAL LIABILITY INSURANCE

CONSULTANT shall obtain and furnish to CITY a professional liability insurance
policy covering the work performed by it hereunder. This policy shall provide coverage for

CONSULTANT’s professional liability in an amount not less than One Million Dollars
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($1,000,000.00) per occurrence and in the aggregate. The above-méntioned insurance shall not
contain a self-insured retention without the express written consent of CITY; however an insurance
policy "deductible" of Ten Thousand Dollars ($10,000.00) or less is permitted. A claims-made
policy shall be acceptable if the policy further provides that:

A. The policy retroactive date coincides with or precedes the initiation of the
scope of work (including subsequent policies purchased as renewals or
replacements).

B. CONSULTANT shall notify CITY of circumstances or incidents that might
give rise to future claims.

CONSULTANT will make every effort to maintain similar insurance during the
required extended period of coverage following PROJECT completion. If insurance is terminated
for any reason, CONSULTANT agrees to purchase an extended reporting provision of at least two
(2) years to report claims arising from work performed in connection with this Agreement.

If CONSULTANT fails or refuses to produce or maintain the insurance required by
this section or fails or refuses to furnish the CITY with required proof that insurance has been
procured and is in force and paid for, the CITY shall have the right, at the CITY’s election, to
forthwith terminate this Agreement. Such termination shall not effect Consultant’s right to be paid
for its time and materials expended prior to notification of termination. CONSULTANT waives the
right to receive compensation and agrees to indemnify the CITY for any work performed prior to
approval of insurance by the CITY.

10.  CERTIFICATE OF INSURANCE

Prior to commencing performance of the work hereunder, CONSULTANT shall
furnish to CITY a certificate of insurance subject to approval of the City Attorney evidencing the

foregoing insurance coverage as required by this Agreement; the certificate shall:
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A. provide the name and policy number of each carrier and policy;

B. state that the policy is currently in force; and

C. shall promise that such policy shall not be suspended, voided or canceled by

either party, reduced in coverage or in limits except after thirty (30) days’
prior written notice; however, ten (10) days® prior written notice in the event
of cancellation for nonpayment of premium.

CONSULTANT shall maintain the foregoing insurance coverage in force until the
work under this Agreement is fully completed and accepted by CITY.

The requirement for carrying the foregoing insurance coverage shall not derogate
from CONSULTANT's defense, hold harmless and indemnification obligations as set forth in this
Agreement. CITY or its representative shall at all times have the right to demand the original or a
copy of the policy of insurance. CONSULTANT shall pay, in a prompt and timely manner, the
premiums on the insurance hereinabove required.

11.  INDEPENDENT CONTRACTOR

CONSULTANT is, and shall be, acting at all times in the performance of this
Agreement as an independent contractor herein and not as an employee of CITY. CONSULTANT
shall secure at its own cost and expense, and be responsible for any and all payment of all taxes,
social security, state disability insurance compensation, unemployment compensation and other
payroll deductions for CONSULTANT and its officers, agents and employees and all business
licenses, if any, in connection with the PROJECT and/or the services to be performed hereunder.

12. TERMINATION OF AGREEMENT

All work required hereunder shall be performed in a good and workmanlike manner.
CITY may terminate CONSULTANT's services hereunder at any time with or without cause, and

whether or not the PROJECT is fully complete. Any termination of this Agreement by CITY shall
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be made in writing, notice of which shall be delivered to CONSULTANT as provided herein. In the
event of fermination, all finished and unfinished documents, exhibits, report, and evidence shall, at
the option of CITY, become its property and shall be promptly delivered to it by CONSULTANT.

13.  ASSIGNMENT AND DELEGATION

This Agreement is a personal service contract and the work hereunder shall not be
assigned, delegated or subcontracted by CONSULTANT to any other person or entity without the
prior express written consent of CITY. If an assignment, delegation or subcontract is approved, all
approved assignees, delegates and subconsultants must satisfy the insurance requirements as set
forth in Sections 9 and 10 hereinabove.

14. COPYRIGHTS/PATENTS

CITY shall own all rights to any patent or copyright on any work, item or material
produced as a result of this Agreement.

15, CITY EMPLOYEES AND OFFICIALS

CONSULTANT shall employ no CITY official nor any regular CITY employee in
the work performed pursuant to this Agreement. No officer or employee of CITY shall have any
financial interest in this Agreement in violation of the applicable provisions of the California
Government Code.

16. NOTICES

Any notices, certificates, or other communications hereunder shall be given either by
personal delivery to CONSULTANT's agent (as designated in Section 1 hereinabove) or to CITY as
the situation shall warrant, or by enclosing the same in a sealed envelope, postage prepaid, and
depositing the same in the United States Postal Service, to the addresses specified below. CITY and

CONSULTANT may designate different addresses to which subsequent notices, certificates or
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other communications will be sent by notifying the other party via personal delivery, a reputable

overnight carrier or U. S. certified mail-return receipt requested:

TO CITY: TO CONSULTANT:

City of Huntington Beach Bureau Veritas North America, Inc.
ATTN: Dir. Comm. & Library Services ATTN: Michael McDonald

2000 Main Street 220 Technology Drive, Suite 100
Huntington Beach, CA 92648 Irvine, CA 92618

17. CONSENT
When CITY's consent/approval is required under this Agreement, its
consent/approval for one transaction or event shall not be deemed to be a consent/approval to any

subsequent occurrence of the same or any other transaction or event.

18.  MODIFICATION

No waiver or modification of any language in this Agreement shall be valid unless in
writing and duly executed by both parties.

19. SECTION HEADINGS

The titles, captions, section, paragraph and subject headings, and descriptive phrases
at the beginning of the various sections in this Agreement are merely descriptive and are included
solely for convenience of reference only and are not representative of matters included or excluded
from such provisions, and do not interpret, define, limit or describe, or construe the intent of the
parties or affect the construction or interpretation of any provision of this Agreement.

20. INTERPRETATION OF THIS AGREEMENT

The language of all parts of this Agreement shall in all cases be construed as a
whole, according to its fair meaning, and not strictly for or against any of the parties. If any
provision of this Agreement is held by an arbitrator or court of competent jurisdiction to be

unenforceable, void, illegal or invalid, such holding shall not invalidate or affect the remaining

25-16636/383271 8ofll



covenants and provisions of this Agreement. No covenant or provision shall be deemed dependent
upon any other unless so expressly provided here. As used in this Agreement, the masculine or
neuter gender and singular or plural number shall be deemed to include the other whenever the
context so indicates or requires. Nothing contained herein shall be construed so as to require the
commission of any act contrary to law, and wherever there is any conflict between any provision
contained herein and any present or future statute, law, ordinance or regulation contrary to which
the parties have no right to contract, then the latter shall prevail, and the provision of this
Agreement which is hereby affected shall be curtailed and limited only to the extent necessary to

bring it within the requirements of the law.

21. DUPLICATE ORIGINAL

The original of this Agreement and one or more copies hereto have been prepared
and signed in counterparts as duplicate originals, each of which so executed shall, irrespective of the
date of its execution and delivery, be deemed an original. Each duplicate original shall be deemed
an original instrument as against any party who has signed i,

22. IMMIGRATION

CONSULTANT shall be responsible for full compliance with the immigration and
naturalization laws of the United States and shall, in particular, comply with the provisions of the
United States Code regarding employment verification.

23, LEGAL SERVICES SUBCONTRACTING PROHIBITED

CONSULTANT and CITY agree that CITY is not liable for payment of any
subcontractor work involving legal services, and that such legal services are expressly outside the
scope of services contemplated hereunder. CONSULTANT understands that pursuant to

Huntington Beach City Charter Section 309, the City Attorney is the exclusive legal counsel for
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CITY; and CITY shall not be liable for payment of any legal services expenses incurred by
CONSULTANT.

24. ATTORNEY’S FEES

In the event suit is brought by either party to construe, interpret and/or enforce the
terms and/or provisions of this Agreement or to secure the performance hereof, each party shall bear
its own attorney’s fees, such that the prevailing party shall not be entitled to recover its attorney's
fees from the nonprevailing party.

25. SURVIVAL

Terms and conditions of this Agreement, which by their sense and context survive

the expiration or termination of this Agreement, shall so survive.

26. GOVERNING LAW

This Agreement shall be governed and construed in accordance with the laws of the

State of California.

27.  SIGNATORIES

Each undersigned represents and warrants that its signature hereinbelow has the
power, authority and right o bind their respective parties to each of the terms of this Agreement,
and shall indemnify CITY fully for any injuries or damages to CITY in the event that such authority
or power is not, in fact, held by the signatory or 1s withdrawn,

28. ENTIRETY

The parties acknowledge and agree that they are entering into this Agreement freely
and voluntarily following extensive arm's length negotiation, and that each has had the opportunity
to consult with legal counsel prior to executing this Agreement. The parties also acknowledge and
agree that no representations, inducements, promises, agreements or warranties, oral or otherwise,

have been made by that party or anyone acting on that party's behalf, which are not embodied in this
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Agreement, and that that party has not executed this Agreement in reliance on any representation,
inducement, promise, agreement, warranty, fact or circumstance not expressly set forth in this
Agreement, This Agreement, and the attached exhibits, contain the entire agreement between the
parties respecting the subject matter of this Agreement, and supersede all prior understandings and

agreements whether oral or in writing between the parties respecting the subject matter hereof.,

29.  EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City Council.

This Agreement shall expire when terminated as provided herein.

IN WITNESS WHEREOQF, the parties hereto have caused this Agreement to be executed by
and through their authorized officers.

CONSULTANT,

CITY OF HUNTINGTON BEACH, a
BUREAU VERITAS NORTH AMERICA, municipal corporation of the State of

INC. California
me MUAN Mt iy
J
print name
ITS: (circle one) C]minnaanrcsiden City Clerk
AND INITIATED AND APPROVED:

By: /J(_a.,{—_i.ot_ 6 &44.(__
Hc’:eL-Hul B VBE:;.L
print name

ITS: (circ,{eloue) §€E®Chicf Financial Officer/Asst. REVIEWED AND APPROVED:
Secretary - Treasurer

Director of Community & Library Services

City Manager

APPR(iYD AS TO FORM:
5 Ve

City Attorney
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Agreement, and that that party has not executed this Agreement in reliance on any representation,

inducement, promise, agreement, warranty, fact or circumstance not expressly set forth in this

Agreement. This Agreement, and the attached exhibits, contain the entire agreement between the

parties respecting the subject matter of this Agreement, and supersede all prior understandings and

agreements whether oral or in writing between the parties respecting the subject matter hereof,

29. EFFECTIVE DATE

This Agreement shall be effective on the date of its approval by the City Council.

This Agreement shall expire when terminated as provided herein.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by

and through their authorized officers.
CONSULTANT,

BUREAU VERITAS NORTH AMERICA,
INC.

By:

CITY OF HUNTINGTON BEACH, a
municipal corporation of the State of
California

print name
ITS: (circle one) Chairman/President/Vice President

AND

By:

Mayor

print name

ITS: (circle one) Secretary/Chief Financial Officer/Asst,

Secretary - Treasurer
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EXHIBIT "A"

A, STATEMENT OF WORK: (Narrative of work to be performed)

Consultant to provide on-call architectural engineering, landscape architectural engineering
and professional consulting services

B. CONSULTANT'S DUTIES AND RESPONSIBILITIES:

SEE ATTACHED EXHIBIT A

C. CITY'S DUTIES AND RESPONSIBILITIES:

D. WORK PROGRAM/PROJECT SCHEDULE:

EXHIBIT A



Any billings for extra work or additional services authorized in advance and in writing
by CITY shall be invoiced separately to CITY. Such invoice shall contain all of the
information required above, and in addition shall list the hours expended and hourly
rate charged for such time. Such invoices shall be approved by CITY if the work
performed is in accordance with the extra work or additional services requested, and if
CITY is satisfied that the statement of hours worked and costs incurred is accurate.
Such approval shall not be unreasonably withheld. Any dispute between the parties
concerning payment of such an invoice shall be treated as separate and apart from the
ongoing performance of the remainder of this Agreement,

2
Exhibit B



EXHIBIT ¢
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April 29,2025

CONTACT FORTHE CITY OF HUNTINGTON BEACH
Finance Department

2000 Main Street

Huntington Beach, CA 92648

Attention: Cody Hernandez

CONTACT REGARDING THIS SUBMITTAL
Michael McDonald, AIA

Director of Architecture

Bureau Veritas North America, Inc.

220 Technology Drive, Suite 100

Irvine, CA92618

Mobile: 323.578.6099 Phone: 949.860.4800
michael.mcdonald@bureauveritas.com




Section

A.Vendor Application Form and Cover Letter
B. Background and Project Summary Section
C. Methodology Section
D. Staffing
E. Qualifications
F. Fee Proposal
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APPLICATION FORM
AND COVER LETTER




REQUEST FOR PROPOSAL

VENDOR APPLICATION FORM

TYPE OF APPLICANT: [ ] NEW [w] CURRENT VENDOR

Legal Contractual Name of Corporation: Bureau Veritas North America, Inc.

Contact Person for Agreement: Michael McDonald

Corporate Mailing Address: 220 Technology Drive, Suite 100

City, State and Zip Code: Irvine, CA 92618

E-Mail Address: marketing. bvae@bureauveritas.com

800.733.0660

Phone: Fax:
Contact Person for Proposals: Michael McDonald
Title: Director of Architecture E-Mail Address: michael.mcdonald@bureauveritas.com

800.733.0660

Business Telephone: Business Fax:

Year Business was Established: 2003
Is your business: {check one)

[ ] NON PROFIT CORPORATION [=] FOR PROFIT CORPORATION

Is your business: (check one)

[m] CORPORATION [} LIMITED LIABILITY PARTNERSHIP
[} INDIVIDUAL [] SOLE PROPRIETORSHIP
[] PARTNERSHIP [] UNINCORPORATED ASSOCIATION
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Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with written authorization/resolution to sign contracts)

Names Title Phone

Shawn Till CEO and President 800.733.0660

Riad Habib Senior Vice President 800.733.0660

Heather B. Bush Vice President and Secretary 800.733.0660

Matthew Munter Executive Vice President 800.733.0660

Richard Henrikson Vice President 800.733.0660

06-1689244

Federal Tax Identification Number:

City of Huntington Beach Business License Number: A293282

(If none, you must obtain a Huntington Beach Business License upon award of contract.)

6/30/2025

City of Huntington Beach Business License Expiration Date:
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References of Work Performed Form
(List 5 Local References)

Comany Name:__Bureau Veritas North America, Inc.

1. Name of Reference: Huntington Beach

Address: 2000 Main Street, Huntington Beach, CA 92648

Contact Name: jerry Thompson Phone Number: 714.960.8845

Email: _Jerry.thompson@surfcity-hb.org

Dates of Business: 2024

2. Name of Reference: _Orange County Public Works

Address: 2023 W Collins Ave, Orange, CA 92867

Contact Name: _Rick De Jobg Phone Number: _714.647.4966

Email:  rick.dejong@ocgov.com

Dates of Business: 2019

3. Name of Reference:  Orange County Public Works

Address: 2023 W Collins Ave, Orange, CA 92867

Contact Name: Scott Dessort Phone Number: 714.667.4924

Email: scott.dessort@copw.ocgov.com

Dates of Business: 2020

4. Name of Reference: Orange County Community Resources

Address; _Orange, CA

Contact Name: Karen Chieng Phone Number: 949.923.3758

Email: _karen.chieng@ocparks.com

Dates of Business: 2016-2019

5. Name of Reference: City of Los Angeles General Services Department

Address: _Los Angeles, CA

Contact Name: Richard Telles Phone Number: 213.473.7961

Email;  richard.telles@lacity.org

Dates of Business: 2017-current




A. COVER LETTER

April 29, 2025

City of Huntington Beach
Finance Department

2000 Main Street
Huntington Beach, CA 92648
Attention: Cody Hernandez

Re: On-Call Architectural Engineering, Landscape Architectural Engineering, and Professional Consulting
Services

Dear Mr. Hernandez,

On behalf of Bureau Veritas North America, Inc., (BVNA), we are pleased to submit our qualifications to provide
On-Call Architectural Engineering, Landscape Architectural Engineering, and Professional Consulting Services

for the City of Huntington Beach (the City). We take great pride in our ability to provide exemplary services to our
clients.

BVNA has more than 40 years experience providing assistance to municipalities in California. As a local entity,
BVNA has offices in Irvine, San Diego and Los Angeles. This well positioned team can provide on-call and even
emergency assistance for all needs. BYNA has held many similar on-call architecture and engineering contracts

for cities and municipalities throughout California, which will leverage into a very accessible partnership for the
City.

BVNA hopes to offer a turn-key experience for the City of Huntington Beach. We will utilize our in-house team of

architects, mechanical, electrical, plumbing, structural and civil engineers; as well as LEED AP qualified energy
experts and ADA compliance personnel.

BVNA looks forward to a successful, professional relationship with the City of Huntington Beach by augmenting
the department’s staff, promoting transparency in our work, improving efficiencies and exceeding your
expectations. We have included Richard Henrikson, PE, LEED AP, Engineering Technical Director, who is
authorized to bind contracts. Michael McDonald, AIA, will be the Principal-in-Charge and Architecture Lead for
this on-call contract. Please reach out to Michael with all inquiries regarding this submittal.

BVNA acknowledges that we have received and considered the addenda, and included necessary changes to this
proposal as needed. This proposal will be valid for 180 days from date of submittal.

Sincerely,

(A

Michael McDonald, AIA

Director of Architecture

Bureau Veritas North America, Inc.
220 Technology Drive, Suite 100
Irvine, CA92618

Mobile: 323.578.6099 Phone: 949.860.4800
michael.mcdonald@bureauveritas.com

BUREAU VERITAS 220 Technology D
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B. BACKGROUND AND PROJECT SUMMARY SECTION

FIRM QUALIFICATIONS AND BACKGROUND

Bureau Veritas North America, Inc., (BVNA) is a multi-
disciplinary, Architectural & Engineering (A&E) services
firm offering technical studies, facility condition
assessments (FCA), design, permitting, and assistance
during construction services. BYNA is fully staffed to
manage simultaneous multiple projects of almost
any sizes. Our principals and staff can provide
commitments of time suitable to the needs of the
City of Huntington Beach (City) projects. We have the
in-house resources to fully staff City projects without
program disruption or cost impact.

BVNA has 4,000 staff in North America, of which
about 300 are in California; the majority of that
being in Southern California. We have conducted
many projects for the City under previous master
agreements and task orders, and we look forward

to continuing to do so. We pride ourselves on the
scheduling, logistics, and mobilization of our staff

to provide services at multiple sites on compressed
schedules. Our project managers assemble qualified
teams in the project areas quickly. Our teams are
familiar with codes governing City projects. We are
skilled at completing simultaneous multiple projects
and have built-in measures for quality assurance/
quality control to complete projects to our Citys’
satisfaction. We consider meetings, communication,
scheduling, management, budget, and quality control
to be crucial elements to each engagement.

In 2019, Bureau Veritas acquired Owen Group LP, an
ENR ranked Top 500 Engineering Firm, Top 500 Green
Design Firm, and Top 100 Construction Management
Firm. Owen Group has provided high quality project
management and design for over 10,000 projects
since 1981, and has received more than 50 awards

in recognition for its projects. The company is now
recognized as Bureau Veritas Architectural and
Engineering division, or internally referred to as BVAE.
This partnership has allowed BVNA to expand the
benefits provided to its current and future Cities by
increasing the level of support provided, diversifying
service offerings, and enabling its teams to work
together to cross-train, tap into subject matter experts,
and successfully support innovative and complex

projects in Southern California and across the United
States. The personnel, experience, and expertise of
this group, coupled with BVNA’s access to voluminous
resources and well-established brand, will facilitate
delivery of unparalleled architectural and engineering
design services.

AREAS OF TECHNICAL EXPERTISE

BVNA has been providing architectural and
engineering services on public agency and private
sector projects for more than 40 years. BVNA's depth
of professional personnel and experience in providing
as-needed services have allowed us to successfully
meet the consulting services needs of numerous
municipal, federal, state, public school districts, higher
education, transportation, and other public agencies
with wide variance of project sizes, types, and varying
schedules.

We understand that the City’s construction
improvement projects will vary in size, construction
value, and necessary disciplines, and that most

will be time sensitive. BVNA's depth of experience
providing these services for the City has enabled

our professional’s valuable insight how to effectively
manage projects involving new design and design

for renovation, expansions, and upgrades of
buildings, sites, mechanical building systems, and
supporting internal facility systems. BVNA's Principal
professionals for this City contract bring many years of
directly related experience in architectural design and
civil, structural, mechanical, electrical, and plumbing
engineering design. BVNA's project manager and
discipline leads have each performed or supervised
multiple City projects on as as-needed basis.

BVNA's professionals are well versed with the
California Building Code, Title 24 codes, LADBS
requirements, building standards and programs under
the Seismic Safety Act, LEED Design specifications, and
other applicable guidelines, which govern the work
BVNA performs.



B. BACKGROUND AND PROJECT SUMMARY SECTION

In addition to our design work, BVNA's California
Registered Architects and Licensed Engineers will be
actively supported by our in-house team members in
accessibility compliance specialists (CASp), fire & life
safety (FLS) disciplines, commissioning agents (CxA),
LEED consultants and energy auditing specialists,
estimators, specification writers, procurement
specialists, plan and constructibility reviewers,
software management, construction management,
value engineers, BIM/REVIT, CAD drafting, and support
personnel.

ARCHITECTURAL

BVNA (formerly Owen) takes pride in leading project
teams in the architectural design of efficient,
functional, and cost-effective projects. Our key
architectural staff members have broad experience
in master planning, programming, feasibility studies,
building survey and evaluation, facility condition
assessments, design, and construction support
services. The team works closely with our in-house
multi-disciplined engineers and other design
professionals to ensure our clients the utmost

in design coordination. From the initial project
programming and preliminary design concept

to completion of construction, our work reflects
innovative approaches to solving even the most
complex space and design problems.

BVNA's architectural division is supported by our
engineering group for both new construction and
modernization, upgrades and improvement projects,
remodeling and repair of a wide variety of facilities
including building/facility design, hardscape and
landscape design, ADA compliance upgrade design,
space planning, infrastructure upgrades, mechanical,
electrical and plumbing projects, central plants and
seismic upgrades.

Our hardware and software technologies are at the
leading edge of technology and our communication
and information exchange systems employ the latest
developments in efficiency and sophistication. BVNA
implements a fully comprehensive three-dimensional
program, Building Information Modeling (BIM) system
Revit, for documentation and quality assurance/
quality control.

Our integrated cross-discipline environment also
facilitates uncomplicated lines of communication

and a more open exchange of ideas. Our expertise

in all facets of design and construction also allows us
to provide effective management and thorough risk
analysis from the start to optimize the construction
process. The following is a list of architectural services
BVNA provides for a broad range of Cities.

ARCHITECTURAL SERVICES INCLUDE:

« Programming

+ Facilities Condition Assessments

+ Feasibility Studies

+ Accessibility Studies & Compliance

+ Architectural Design

+ Design Review

+ ADA, DOT, DSA, and California Building Code Title
24 Compliance Evaluations and Design

+ Hardscape and Landscape Evaluations

+  Conceptual Design/Design Engineering

+ LEED-EB Projects

« Construction Cost Estimating

+ Technical Specifications

« Value Engineering Studies

+  Life Cycle Cost Benefit Analysis

« Computer Aided Design/Drafting, Document

+ Imaging, and Record Drawing Digitizing

+  Constructability/Peer Review

+ Interior Design

« FF&E

+ Space Planning



B. BACKGROUND AND PROJECT SUMMARY SECTION

ELECTRICAL ENGINEERING

BVNA specializes in all aspects of electrical engineering
design, including supporting electrical systems and
wiring for all mechanical equipment, HVAC, fire
protection and sprinkler systems, fire alarm and life
safety systems, low voltage and wireless services and
distribution, medium to high voltage services and
distribution, emergency generators and power back
up, generators, UPS, IT infrastructure, data centers,
CCTV, telecommunications, security systems, and
much more.

To design optimal lighting systems, BVNA uses state-
of- the-art computer programs, as well as the latest
versions of industry codes and standards. On top

of this optimal design, BVNA also analyzes various
engineering problems such as voltage drops, short
circuit currents, relay selection and coordination,
grounding systems, and motor starting problems.
BVNA also has extensive experience in power system
design range from 120V to 34.5kV. Engineering tasks
include relay coordination, short circuit and fault
analysis, arc flash analysis duct bank thermal analysis
based on Neher McGrath method, low resistance
system design using Schwarz’s equation based on IEEE
standard 80, cable pull tension calculation and HV
vault configuration.

Electrical engineering services include:

«  Power distribution systems

+ Lighting and lighting controls

+ Lightning Protection design

+  Emergency/standby power systems
+  Prime power generation systems
+ Firealarm systems

« Computer networking

+  Security systems

+  Public address systems

+ Life safety systems

« Cable television systems

+  Communication systems

+ Telephone and data

+ Intercom and paging

+  Grounding and bonding

+  24/7 power systems

+  LEED Certification

«  Commissioning

MECHANICAL AND PLUMBING ENGINEERING

BVNA specializes in the design of mechanical,
electrical, and plumbing systems and for new
construction and renovations and upgrades to existing
systems. Specific to mechanical and plumbing
systems for public agencies, our firm provides
comprehensive mechanical, electrical, and plumbing
engineering design for HVAC, central plants, chillers,
cooling towers, chilled water distribution systems,
thermal energy storage, cogeneration, air filtration,
refrigeration, plumbing and piping system design, fire
sprinkler design, design of fluid transport, backflow
prevention, energy management systems (EMS), and
other mechanical and plumbing systems relevant

to the industry we serve. State-of-the-art computer
modeling programs are utilized to arrive at optimum
design solutions. These programs, as well as the
latest versions of the industry codes and standards
enable BVNA to perform engineering design and
commissioning services for optimal, energy efficient
systems.

Additionally, BVNA uses up-to-date computer software
for HVAC calculations, Title 24 energy efficiency
certification, duct and piping design, load analysis,
hydronic system modeling, master planning, and
engineering economics. These programs, as well as
the latest versions of industry codes and standards,
enable us to study and design optimal, energy-
efficient systems that are workable, cost-effective, and
safe.



B. BACKGROUND AND PROJECT SUMMARY SECTION

UNDERSTANDING OF THE CITY OF HUNTINGTON
BEACH

Bureau Veritas will provide the City of Huntington
Beach with access to Architectural, Landscape
Architecture, MEP and Structural engineering expertise
and services on an as-needed basis to support the
city’s design and construction projects. We have
assembled an architecture, electrical and structural
engineering team that is familiar with On-Call
processes and work for buildings, sites and programs
of various sizes and complexities. Based on the
information provided in the RFP, we fully understand
the services necessary for the scope of work for

the City of Huntington Beach On-Call Projects. The
potential architecture tasks may include:

+  Kick-Off and Progress Meetings

+  Preliminary Plans and Design/Schematic Design

+  Permitting/Entitlements

+ Landscape Architecture

+ Feasibility studies to assess the viability of
proposed project

+  Renderings if required

+ Accessibility assessments and documents for
corrective action

« Technical studies, reports and presentations

+ Design development

+ Construction documents and specifications

+ Costestimating

+ Value engineering if required

«  Project bidding assistance, bid analysis, respond to
bid RFI’s

+  Construction administration

+  On-Call services

10
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1. Implementation Plan

Bureau Veritas will provide the City of Huntington
Beach with access to Architectural, Landscape
Architecture, MEP and Structural engineering expertise
and services on an as-needed basis to support the
city’s design and construction projects. We have
assembled an architecture, electrical and structural
engineering team that is familiar with On-Call
processes and work for buildings, sites and programs
of various sizes and complexities. Based on the
information provided in the RFP, we fully understand
the services necessary for the scope of work for

the City of Huntington Beach On-Call Projects. The
potential architecture tasks may include:

+  Kick-Off and Progress Meetings

«  Preliminary Plans and Design/Schematic Design

+  Permitting/Entitlements

+ Landscape Architecture

» Feasibility studies to assess the viability of
proposed project

+  Renderings if required

+ Accessibility assessments and documents for
corrective action

« Technical studies, reports and presentations

« Design development

+ Construction documents and specifications

» Costestimating

+ Value engineering if required

+  Project bidding assistance, bid analysis, respond to
bid RFI’s

«  Construction administration

+  On-Call services

We recognize the need for design and technical
excellence for these On-Call projects and we will be
responsible for the design and delivery of documents
for various milestones required by The City of
Huntington Beach and the City of City of Huntington
Beach Building Department. Furthermore, we will
ensure that various building systems and site elements
are properly designed and coordinated across all
disciplines and that the project meets all local life
safety and environmental codes, while at the same
time coordinating cost estimates when required and
project scheduling to ensure an on-time, on budget
delivery. Lastly, we will work closely with The City of

Huntington Beach and the Contractor during the
construction phase.

We are committed to providing consistent quality for
each discipline we practice and on every project we
deliver. To ensure completion of the scope of services,
Bureau Veritas's quality control and quality assurance
system incorporates standardized management

and documentation practices to set and monitor
clear strategies, goals, and objectives that are
communicated and assigned for action within the
team.

DESIGN AND DOCUMENTATION

Complete, accurate and fully coordinated documents
are essential for budgeting and seamless construction.
Bureau Veritas's services are based on understanding
an efficient project production system, including
planning, design, documentation and construction.

PLANNING + RESEARCH

The accuracy of initial research for On-Call projects
is crucial to successful development. Bureau Veritas
will thoroughly define and document all project
parameters before beginning the design or technical
process. These tasks include;

1. Identification of all code requirements

2. Identification of all technical parameters

3. Survey of existing physical conditions and review of
existing reports and evaluations if available

As in all phases of the work, this process is typically
multi-disciplined, for which appropriate disciplines
provide research within their areas of expertise. This
information is shared at meetings that include The City
of Huntington Beach, Bureau Veritas, consultants and
appropriate user representation.

12
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DESIGN PROCESS

Pre-Design/Schematic Design

Should these phases be required, we will survey the
existing physical conditions and prepare a detailed
Project Description in coordination with The City

of Huntington Beach and stakeholders. Schematic
Design documents will follow these initial tasks, as
well as, appropriate discipline approaches for the
project. Upon acceptance of the schematic design
milestone, we will include all programmatic, building
system requirements and all design disciplines with
the appropriate level of detail for this phase. The final
Schematic Design package will be presented to The
City of Huntington Beach.

Design Development

Should this phase be required, we will prepare a
complete and detailed physical description of the
building and site to refine the architectural, structural
and MEP solutions. A presentation will be made during
this phase to confirm the requirements of the program
and The City of Huntington Beach and stakeholders.
Prior to completion, a task specific cost estimate

will be prepared and modifications will be made as
necessary to maintain the project budget. Upon the
satisfaction of these requirements, the project will be
ready to enter the construction document phase.

Technical Details

Technical details, if required, are developed in
recognition of the prevailing construction ability and
standards. In situations in which such details involve a
higher degree of complexity or specially manufactured
components, they are developed in consultation with
the artisans and manufacturers who provide them.
Appropriate mockup and testing procedures are
specified to ensure the intended results.

Bureau Veritas has an exacting technical development
standards and we are known for our experience in the
development of technical details and systems.

Specifications

If required, specifications will be prepared in
collaboration between Bureau Veritas and the City

of Huntington Beach. A specification file based upon
CSI format will contain the results of all technical
research. All appropriate City of Huntington Beach and
contracting requirements are coordinated within the
general conditions, supplementary conditions and
technical specifications.

Bureau Veritas will implement a focused and detail
oriented approach that complies with all applicable
the City of Huntington Beach requirements. We
recognize the importance that the deliverables for the
City of Huntington Beach On-Call Consultant projects
will comply with the standards and recommendations
long after the project has been completed. Once
awarded an On-Call project, we will compile a task
specific work plan and schedule that we will use to
monitor design progress through the completion of
each project.

13
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2. Scope of Work Requirements

BVNA will work closely with the City of Huntington
Beach from the start of each project through the
completion of the project. BVNA has standards and
procedures in place to ensure timely delivery, both
within budget and the specified time frames agreed
upon during on-call Task Orders. BVNA will achieve
client satisfaction and fulfill the requirements of the
scope of work in the following ways:

INTERNAL QA/QC POLICIES TO ASSURE QUALITY
PRODUCT, SCHEDULE CONTROL, AND BUDGET
CONTROL

Working Within Fixed Budgets

BVNA's approach to managing and controlling project
costs is founded in the identification and resolution of
cost impacts early in the process when the firm has the
most ability to influence the outcome. Potential costs
are immediately identified and analyzed during review
of assessment findings, identification of deficiencies
and proposed corrections, then tracked, addressed,
and resolved on a continual basis. BVNA retains

staff specializing in developing project schedules

and cost estimating with capabilities in providing
project management. The firm’s Project Manager and
supporting estimating staff will perform independent
audits of cost estimates to ensure accuracy and
completeness.

BVNA is able to effectively manage large contracts
requiring multiple sites, buildings, new construction,
renovations, and improvements projects. The firm has
gained a solid reputation in the industry for managing
projects with cost efficiency, on schedule, within
budget, and to the full satisfaction of its clients.

Meeting Time Schedules

BVNA, in association with its subconsultant partners,
retains a long established working relationship for

a multitude of projects. This foundation of trust

and respect has led to the delivery of quality work
deliverables which the firm’s clients have come to
expect from the respective firms. As an organization,
BVNA will provide the City with a cohesive team of
highly qualified individuals to ensure each City project
is completed to the City’s complete satisfaction-on
time and on budget. BVNA implements multiple layers

of quality control throughout the course of a project to
ensure the firm meets time sensitive schedules.

SCHEDULE CONTROL

BVNA utilizes common techniques to keep projects
streamlined, organized, and on schedule. Periodic
review and reporting include: Timeline Forecast,
Progress Assessment, Progress Monitoring and
Schedule Adjustment.

Utilization of these types of scheduling will track
projects as they move through different phases and aid
the project team in identifying project slippages and
taking the steps necessary to correct them.

Proximity to the City of Huntington Beach.

BVNA's office is centrally located to Huntington Beach,
as most of our team is located in Irvine. Our team can
easily be on site for meetings, presentations and during
construction administration. BVNA can support with
general projects as well any emergency-based task
orders, if needed.

3. Sample Approach to Project Schedule
Please see the next page, (pg. 15) for sample schedule.
4. Specific Tasks Required from City Staff

Each project is unique, but we would typically need
the City staff to provide project information, program
or RFP, provide existing drawings, reports and
documentation, attend meetings and provide input/
comments on progress drawings and presentations.
BVNA will incorporate the City staff comments into

the next phase of drawings or the current phase if
appropriate. BVNA sees each project as a collaborative
effort with the client.

14
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D. STAFFING

EXPERIENCE OF PROPOSED STAFF

BVNA has assembled a team of experts who are equipped to deliver exemplary services associated with the
provision of on-call architectural engineering, landscape architectural engineering, and professional consulting
services to the City. Each individual brings a wealth of knowledge unmatched by any other company. They have
been specifically chosen for their experience in performing the required scope of work detailed in the request
as well as their extensive list of certifications and licenses. The organizational chart below depicts lines of
communication and areas of work for each professional.

Additionally, resumes for staff assigned to the City are included in the following pages. Resumes indicate the
extent of training received and examples of where said team members have been assigned to similar projects.

City of Huntington Beach

Management
Richard Henrikson, PE, LEED AP Michael McDonald AIA, Ahsan Mohammad, MS, PMP,
Eng. Technical Director, Director of Architecture, Project CMIT
Signatory Manager, Point of Contact Design Manager |
e SRt e e e e B [ o I
Project Team E-
Mechanical/Plumbing Civil Engineers i
Architecture Engineers Orland Obtera, EIT, LSIT
Rhodore Geronaga, RA Richard Henrikson, PE, LEED AP
Hong Wong, RA Joshua Miller, PE Electrical Engineers
Casey Kysoth, LEED AP BD+C Erwinn Luu, PE Hussein Boudiab, PE
Michael Cort Henry Phan,PE
Maged Loka, PE

Sub-consultant

Landscaping Architectural

Engineering
Jeff Kim, PLA, ASLA

Cornerstone Studios, Inc.

e R e e E T R S R L e o el
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Richard Henrikson, P.E., LEED AP, Eng. Technical Director, Lead Mechanical/

Plumbing Engineer

EDUCATION
M.S., Civil Engineering
B.S., Civil Engineering

REGISTRATIONS/
CERTIFICATIONS

LEED AP

CA Registered Mechanical
Engineering, #M22095

CA Registered Civil Engineer,
No. # C33092

TOTAL YEARS OF
EXPERIENCE
40+

Richard has 40 years of engineering experience in the public and private
sectors. His expertise on mechanical and plumbing infrastructure and
building systems encompasses HVAC, plumbing, fire protection, complex
central plants, thermal energy storage, chillers, boilers, cooling towers, heat
exchangers, and energy management systems. Richard’s experience covers
all phases of design, from preliminary/conceptual design through design and
construction documents and construction, as well as facility assessment,
and sustainability designs. Richard is an expert in energy efficient and
sustainable design, implementation of energy management systems (EMS),
and compliance management. His sustainable design solutions have often
far exceeded the clients expectations and this has earned him recognition a
First Place National ASHRAE Energy Award for alternative energy design. He
also brings extensive experience in the conceptual design and detailed design
of new buildings and modernization of existing facilities. This extends to
detailed commissioning of building systems, both interior and exterior.

PROJECT EXPERIENCE:

South Orange County Community College District (SOCCCD), Saddleback
College BGS Building HVAC AHU-05 Zone Conversion to HHW Re-Heat,
Mission Viejo, CA. Lead Mechanical & Plumbing Engineer, Project
Manager. Mechanical, electrical and plumbing (MEP) engineering design,
assistance during construction, and commissioning for replacement of
existing variable air volume (VAV) boxes with new VAV boxes that have
heating hot water (HHW) re-heat coils and controls. Existing VAV box power
sources were reused as available and where capacity existed. Ductwork
reconfiguration was also involved. The Building BGS rooms served from
AHU-05 are 232. 233, 234, 235, 244, and 245.

Orange County Public Works County Operations Center HVAC
Modernization, Central Plant Replacement, and Tenant Improvements,
Santa Ana, CA, Lead Mechanical & Plumbing Engineer - Designed both
HVAC modernization and Tl, replaced and modernized three large air
handling units, and renovated the first, second, and third floors of the County
Operations Center Buildings A and B.

Orange County Harbor Justice Center (HJC) and West Justice Center
Design and Construction Administration Services for Generator
Replacement Project, Newport Beach, CA, Lead Mechanical & Plumbing
Engineer, Project Manager - BVNA"’s scope of architectural & engineering
(A&E) services was to provide Design Development, Construction Documents,
Bidding Assistance, and Construction Assistance for this project.
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Michael McDonald, AlA, NCARB, Director of Architecture

EDUCATION
Master of Architecture, SCI-Arc

BA, Environmental Design,
SbsSuU

LICENSES/CERTIFICATIONS
Registered Architect CA,
#30494

National Council of
Architectural Registration
Boards, #63818

AlIA Member, #38550189

TOTAL YEARS OF
EXPERIENCE
28+

Michael brings more than 25 years of diversified experience in architecture
and interiors spanning projects from government, office buildings, K-12,
higher education, landlord services and EV charging facilities. Michaels's
experience covers all phases of design, from preliminary design through
design development, construction documents and construction
administration, as well as facility assessment. Michael’s approach to design
is idea-driven, while complemented by a strong technical background and
attention to detail. He sees the design process as a close collaboration with
clients, placing their goals and aspirations at the forefront. Michael will have
oversight for all project issues, including project communication, resource
management, staff organization, planning and scheduling.

PROJECT EXPERIENCE:

British Petroleum (BP) Pulse/ TA Travel Center, A&E Project Manager
- Semi-Truck EV Charging, solar canopy, BESS and microgrid system. Pilot
project developing an existing gas station and travel center site to include
overnight L2 chargers and L3 fast chargers for heavy duty trucks.

Los Angeles Unified School District (LAUSD) Walk-In Freezer Cooler
Modernization, Director of Architecture - Pilot Project for Grand View
Elementary School, Markham Middle School, Mulholland Middle School,
Huntington Park High School, Stanford Elementary School and Grant High
School.

California Construction Authority, San Bernardino Fairgrounds,
Resiliency Plan and Renovation of Existing Buildings and Fairgrounds.
Director of Architecture

California Construction Authority, Orange County Fairgrounds, Director
of Architecture - Renovation of existing fairground buildings.

City of Industry - Transition and ADA Self-Evaluation Plan for City
Facilities and Public Right of Way. Project Manager

Charge Infrastructure Nationwide Auto Dealership Electrical Vehicle
Charging, Project Architect - EV Charging Stations at multiple locations
throughout the United States

Electricfy America - Electrical Vehicle Charging Infrastructure & Charger
Installation, Project Architect - EV Charging Stations at multiple locations
throughout the United States.

Bureau Veritas Laboratory Renovation Project (75,000 sf), Sparks,
Nevada. Director of Architecture

Atria Senior Living, Project Manager - Renovation and repair of multiple
senior living facilities, throughout the US.

Judicial Courts of California, East County Regional Center, San Diego, CA,
Project Architect - Ceiling and Wall Assessment Report
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Ahsan Mohammed, PM, Project Manager

EDUCATION
MS, Construction

Management
BS, Civil Engineering

LICENSES/CERTIFICATIONS
PMP & CMIT

TOTAL YEARS OF
EXPERIENCE
7+

Ahsan has over 7 years of experience in the construction industry on various
projects with Bureau Veritas. He is a highly motivated Civil Engineering
graduate with a Masters in Construction Management and has a firm
understanding and extensive experience in various aspects of the industry.
Ahsan has worked on different projects showcasing his ability to multitask,
professionalism and desire to learn. He has firm understanding of OSHA
regulations, as well as competency in project management, project
delivery systems, preliminary budgeting, execution of plan, schedule, value
engineering, and construction site management.

PROJECT EXPERIENCE:

LAUSD - ADA Barrier Removal projects, Los Angeles, CA. Worked on 15
LAUSD project to make it ADA complaint. He helped us creating a detail log of
Submittals for the projects, RFI, record quantity take-off, reviewing the blue
prints and project scheduling. Maintained detailed logs of project paperwork
including RFls, submittals, meeting minutes, and daily logs Assisted with the
maintenance of the project schedule and baseline schedule. Assisted Project
Managers with budget control.

LAPD - Urgent & Primary Care Clinic Renovation, CA. Mr. Ahsan Assisted

in pre-construction quantity takeoff and worked closely with the project
manager during the bidding process. Prepared ROM (Rough order of
magnitude) estimate for the client and updated the schedule using Primavera
P6 & MS Project. He managed the projects complete from the start of the
construction till the closet out to get the LAPWD certification.

LAPD - Carson Sheriff Station Tenant Improvement, CA. Assisted seniors
with quantity takeoffs of material, equipment & labor and determined the
unit prices. Maintained detailed logs of project paperwork including RFls,
submittals, meeting minutes, and daily logs Assisted in material procurement
by reviewing quotations for accuracy and negotiating with vendors.
Maintained changed orders, substitution requested and He managed the
projects complete from the start of the Design phase construction till the
closet out to get the LAPWD certification

City of Santa Ana - Tiny Tim Plaza Re-Development/Bridging the
Aqua/Santa Ana Veterans Village, CA. The scope of work includes the
ADA Assessment for new construction. Mr. Ahsan assisted the lead CASP
project manager in managing these 3 public works projects. BVNA, formerly
Owen Group, had provided ADA Assessment services and layout/interior
construction bidding and securing al permits as well as construction
management services. Mr. Ahsan managed the project from the CA phase
as well as helping in getting permits and support from construction through
closeout.

20



D. STAFFING

Rhodore Geronaga, RA, Lead Architect

EDUCATION
B.S. Architecture

LICENSES/CERTIFICATIONS
CA Registered Architect,
#C24750

AZ Registered Architect
#71858

TOTAL YEARS OF
EXPERIENCE
32+

Rhodore brings over 32 years of practical experience in master planning,
programming, design, facility condition assessments (FCA), Facility Condition
Index (FCI), risk analysis and management, and construction management
of federal, state, municipal, educational, medical, and high-tech industrial
facilities. Rhodore serves as the Lead Architect and oversees daily activities
of the architectural department, providing planning and technical design
support, assigning manpower for projects, monitoring for development of
projects, conducting quality assurances reviews, inter-discipline coordination
and constructability reviews and administration of projects through the
complete construction process. His architectural design experience includes
handling of design projects from preliminary concepts, code analysis,
preparation of contract documents, clients and government agency
interactions, consultants and in-house disciplines coordination, vendors

and suppliers management, and taking projects through construction
administration and closeout process.

PROJECT EXPERIENCE:

Recent Los Angeles County Internal Services Division (LACIS) Projects
LACISD HOA Plumbing Systems

-LACISD DMH MLK JACMFM 3rd Floor Renovation

LACISD Hall of Administration 7th and 8th Floor HVAC Renovation
LACISD Hall of Records Basement HVAC Renovation
LACISD Civic Center Tunnel Egress Upgrade

Orange County Public Works County Operations Center Building B -
Santa Ana, CA., Senior Project Manager -Architect. Assisted with the team

to provide architectural, mechanical engineering, and electrical engineering
services for design and construction assistance of the first floor HVAC redesign
and new design, floor and wall finishes, ceiling / lighting replacement, and TI
project scope.

Los Angeles Department of Public Works (LADPW) Master Contract for
As-Needed Architectural Design and Design Review Services - Carson
Sheriff. Senior Project Manager- Architectural. The Carson Sheriff Station is a
historic building with a historical fagade. BVNA was contracted to provide A&E
design services for the modernization and expansion of this facility.

Los Angeles County Department of Public Works (LACDPW). Performs
building evaluation/FCA services and prepares associated reports. All
evaluation services provided by our staff are performed under the most
recent County Real Property Acquisition Policy (REAP).
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Hong Wong, RA, Architect

EDUCATION
B.S., Architecture

LICENSES/CERTIFICATIONS
CA Registered Architect,
#C229867

Member of National Council
of Architectural Registration
Boards

TOTAL YEARS OF
EXPERIENCE

37+

Hong presents over 37 years of experience throughout the Southwestern
states, including California, Arizona, Utah, and Nevada. His expertise includes
the comprehensive and in-depth understanding of multiple building and fire
codes, with direct experience leading and managing, as well as performing,
plan check and construction plan review services for such clients as
Administrative Office of the Courts (AOC - now Judicial Council of California

- JCC), California Department of General Services (DGS), Division of the State
Architect (DSA), California Department of Corrections and Rehabilitation
(CDCR), U.S. Department of Veteran Affairs (VA), Office of Statewide Health
Planning and Development (OSHPD), and many other agencies. Hong brings
awealth of federal project experience and, spanning from the Department of
Energy to the U.S. Army Corps of Engineers. He is fluent in Cantonese, both
conversationally and in writing.

PROJECT EXPERIENCE:

Los Angeles County Department of Public Works Redondo Beach
Maintenance Yard and Restroom Deferred Maintenance Repairs.
Redondo Beach, CA. Architect. Provided architectural and engineering
services to improve the men’s and women’s restroom facilities, including:
replacement of utility doors, bike path access with ADA compliance, and
pavement repairs. Replaced guardrail and conduits in the yard.

Los Angeles County Department of Public Works Zuma State Beach
Restrooms Maintenance Repairs. Malibu, CA. Project Architect. BVNA
provided architectural and civil, structural, plumbing and electrical
engineering services for deferred maintenance upgrades at six existing
restroom buildings and 16 parking lots.

Orange County Community Resources On-Call Architectural and
Engineering Services - Orange County Parks Aliso and Wood Canyons
Wilderness Park, Aliso Viejo, CA. Project Manager. The project included
architectural and engineering for the park visitor center, ranger office and
restroom facilities. Designed and prepared construction documents for street
utilities. Phase | work improved the parking area, Sycamore Grove gathering
area, and Park Entrance Areas. Phase Il work included construction of three
entry buildings and related utility and site work.

State of California, Department of General Services Architectural
Retainer Services Southern California Region. Project Manager. Provided
as-needed architectural services for various state-owned facilities, ranging
from hospital and medical to agriculture, libraries, courts, and garages.

Los Angeles County Public Works As-Needed Building Evaluation
Services, Los Angeles, CA. Project Manager. Provided architectural analysis
and assessments of county facilities to determine if various buildings were to
code for structural integrity and ADA compliance.
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Casey Kysoth, LEED AP BD+C, Production Manager

EDUCATION
B.S., Architecture

LICENSES/CERTIFICATIONS
LEED Accredited

TOTAL YEARS OF
EXPERIENCE
26+

Casey brings more than 26 years of practical experience in programming,
design, and construction management of municipal; projects. He has
performed multiple facility condition assessments for public agencies. He
has worked on projects ranging from modernizations to new construction, to
upgrades and improvements involving ADA and California Building Code Title
24 compliance requirements. Casey oversees projects from early conceptual
design phase and taking projects through construction administration and
closeout process. He has extensive ADA Survey experience dealing with
Barrier Removal projects that required certification and close-out out by the
Division of the State Architect (DSA). His experience includes preparation of
accessibility documentation for Master Plan Construction Phasing Plans.
Casey is responsible for supervising ADA accessibility site assessments by
Certified Accessibility Specialist inspectors at various project sites to evaluate
and establish a designated ADA path of travel, as well as to document and
photograph non-compliant areas and features.

PROJECT EXPERIENCE:

City of Los Angeles General Services Department, Architecture and
Engineering Services, Los Angeles, CA. BVNA is providing Architectural/
Engineering consultant services ranging from single tasks to responsibility
for all services, including all phases of A&E design. Specific services include
architectural programming, master planning, and design.

Orange County Public Works County Operations Center Building B
Architecture and Engineering Services - Santa Ana, CA. Production
Manager. Assisted with the team to provide architectural, mechanical
engineering, and electrical engineering services for design and construction
assistance of the first floor HVAC redesign and new design, floor and wall
finishes, ceiling / lighting replacement, and Tl project scope.

Los Angeles County Department of Public Works (LACDPW). BVNA is
providing A&E and supporting services for various county-owned facilities.
BVNA's scope includes conceptual designs through final designs, budget
packages, ADA accessibility compliance, OSHPD compliance, LEED
consulting, field and site investigations, preparation of reports, preliminary
plans, working drawings, specifications, studies, construction documents,
cost estimates, budgets, and more.

Los Angeles Department of Public Works (LADPW) Master Contract for
As-Needed Architectural Design and Design Review Services - Carson
Sheriff. Production Manager. The Carson Sheriff Station is a historic building
with a historical fagade. BVNA was contracted to provide A&E design services
for the modernization and expansion of this facility.
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D. STAFFING

Joshua Miller, PE,

EDUCATION

B.S., Mechanical Engineering

LICENSES/CERTIFICATIONS
CA Register Professional
Mechanical Engineer, No.
M38772

TOTAL YEARS OF
EXPERIENCE
8+

Mechanical/Plumbing Engineer

Josh has over 8 years of experience as a mechanical engineer. He specializes
in mechanical design principles, CAD software, and Microsoft Excel. He
provides site surveys and investigations, load/energy modeling, HVAC system
design and system selection, drafting, and value engineering. He studied
robotics, control systems, system dynamics, thermodynamics, heat transfer,
materials science, machining, economics and technical writing.

PROJECT EXPERIENCE:

Orange County Public Works - 1770 N Broadway HVAC Modernization
Project - Design and CA. Mechancial/Plumbing Engineer. BVNA recently
developed the HVAC Basis of Design (BoD) report and the design for the HVAC
Modernization Project. BVNA rplaced the cooling tower, boiler and hydronic
pumps and piping, replaced all water sourced head pumps, procided a new
energy manangement system, and provided building carbon monoxide
monitoring, filtered return grilles, and a new supply side ductwork.

Orange County Public Works - Madero Live-In Healthcare Facility HVAC
Modernization Project - Design and CA. Mechanical/Plumbing Engineer.
BVNA recently developed the HVAC Basis of Design (BoD) report and the
design for the HVAC Modernization Project. The intent is to extend the life of
the building for 20 to 25 years. BVNA replaced the split air system air handling
unity and their associated condensing units, replaced all Packaged Terminal
Air Conditioning (PTAC) units and rooftop PTAC, and provided a new energy
management system.

Orange County Sheriff-Coroner Department Theo Lacy Facility Cooling
Tower Replacement, Orange, CA. Architectural and engineering design
services to replace the existing cooler tower on the roof of the administration
building.

City of Commerce Brenda Villa Aquatics Center Spectator Section HVAC
Replacement, Commerce, CA. Mechanical/Plumbing Engineer. Services
provided included the replacement of an aging roof top unit (50 ton), increase
size and extend ductwork for spot cooling, provide variable refrigerant system
units for spot cooling, code compliance (California Energy Commission (CEC)
Title 24), heating/cooling calculations, equipment selection, review of as-
built drawings, and all phase of design through final construction drawings.

South Orange County Community College District Saddleback College
Engineering and Design Services to Convert All BGS AHU-05 Zones to
HHW Re-heat, Mission Viejo, CA. Mechanical Engineer. Provided engineering
design for complete retrofit of existing VAV boxes with new VAV Boxes with
HHW reheat coils and controls. BVNA is using existing power sources as
available and where capacity permits.
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D. STAFFING

Erwinn Luu, PE,

EDUCATION
BS, Mechanical Engineering

TOTAL YEARS OF
EXPERIENCE

4+

Mechanical Engineer

Mr. Luu is experienced in designing and developing HVAC systems and
equipment, including air and hydronic systems. He has designed HVAC and
plumbing systems for various sectors, including commercial, residential,
entertainment, education, and healthcare. He has also demonstrated design
experience within US federal and DOD markets, including USACE, NAVFAC,
and AFCEC projects, adhering to specific requirements and standards.

PROJECT EXPERIENCE:

University of California, Riverside, Physics Building Mechanical (HVAC),
Electrical, and Plumbing Distribution Replacement Project. Mechanical
Engineer. Replaced the air handling units as well as the replacement of
multizone air handling unit

University of California, Riverside, Physics Building Mechanical (HVAC),
Electrical, and Plumbing Distribution Replacement Project. Mechanical
Engineer. Replaced the air handling units as well as the replacement of
multizone air handling unit

Orange County Public Works - 1770 N Broadway HVAC Modernization
Project - Design and CA. Mechancial Engineer. BVNA recently developed
the HVAC Basis of Design (BoD) report and the design for the HVAC
Modernization Project. BVNA rplaced the cooling tower, boiler and hydronic
pumps and piping, replaced all water sourced head pumps, procided a new
energy manangement system, and provided building carbon monoxide
monitoring, filtered return grilles, and a new supply side ductwork.

Orange County Public Works - Madero Live-In Healthcare Facility HVAC
Modernization Project - Design and CA. Mechanical Engineer. BVNA
recently developed the HVAC Basis of Design (BoD) report and the design
for the HVAC Modernization Project. The intent is to extend the life of the
building for 20 to 25 years. BVNA replaced the split air system air handling
unity and their associated condensing units, replaced all Packaged Terminal
Air Conditioning (PTAC) units and rooftop PTAC, and provided a new energy
management system,
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D. STAFFING

Michael Cort, Mechanical/Plumbing Engineer

LICENSES/CERTIFICATIONS
CAD Technologies
Certification

Revit Certification

TOTAL YEARS OF
EXPERIENCE
5+

Michael is a Plumbing & Mechanical Designer with experience in all types of
building construction systems. He is technically proficient in AutoCAD MEP,
Revit, NavisWork, and Bluebeam and knowledgeable with HVAC design
and Title 24. He has worked in various industries including public agencies,
education, housing, and retail. He communicates directly with the project
team and clients on designs and develops project production timelines,
schedules and budgets. He has a proven track record of successfully
completing multiple building construction and renovation projects.

PROJECT EXPERIENCE:

Orange County Public Works County Operations Auditor-Controller
Buidling HVAC Modernization, Santa Ana, CA, Mechanical/Plumbing
Engineer - Designed HVAC modernization, replaced cooling tower, boiler
and hydronic pumps and piping, all water sourced heating pumps. Provided
a new energy management system (EMS) and carbon monoxide monitoring,
filtered return grilles, and new supply side ductwork.

Orange County Public Works - Madero Live-In Healthcare Facility

HVAC Modernization Project - Design and CA, Mechanical/Plumbing
Engineer. BVNA recently designed the HVAC Modernization Project. The
intent is to extend the life of the building for 20 to 25 years. This involved the
replacement of the split air system air handling units and their associated
condensing units, replaced all Packaged Terminal Air Conditioning (PTAC)
units and rooftop package units, and new energy management system.

Compton Unified School District HVAC Engineering Services, Compton,
CA. Electrical Engineer. Designed the HVAC for the kitchens and ancillary
spaces for the other 17 schools from the equipment schedules that have
already been developed. BV completed these designs for DSA plan check
submittal, including associated design items that DSA requires in its plan
check review sets.

Kimco Headquarters Jericho Atrium Phase 4 Mechanical Upgrades
Project in Jericho, New York. Mechanical/Plumbing Engineer.
Engineering services for the design and construction assistance including
project management, construction drawings, assistance during plan check,
construction, and final construction documents.

Getty Building Mechanical, Electrical, Plumbing, and Fire Protection
Desgin, Los Angeles, CA. Mechanical/Plumbing Engineer. Provided the
MEP engineering services for design and assistance during construction for
the central MEP systems renovation for the building at 640 N. Sepulveda, Los
Angeles, CA, Designed HVAC/Mechanical sytems, plumbing and electrical
systems, and a PV solar system with battery energy storage system (BESS).
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D. STAFFING

Orland Obtera, EIT, LSIT, Lead Civil Engineer

EDUCATION
B.S., Civil Engineering

LICENSES/CERTIFICATIONS
CA Engineer-in-Training,
113805

CA Land Surveyor-in-Training,
6100

OSHA 30 Hour Certificate

TOTAL YEARS OF
EXPERIENCE
26+

Orland is an accomplished project manager with more than 26 years of
success across the management of civil engineering, architectural, logistics,
transportation, educational and aviation industries, within various public
agencies. He has extensive experience in leading projects as part of the
program management team. He is thoughtful and creative in his approach to
solving clients’ challenges and works to break free from stagnation and reignite
growth, leading to successful implementation. He believes in finding solutions
to project challenges, providing added value to the project team. His approach
is to work as an extension of the clients’ staff. He wants people and projects

to succeed, understanding their success is his success. He is currently serving
as civil project manager with the design build team for the Los Angeles Metro
Center Street Project.

PROJECT EXPERIENCE:

Los Angeles County Metropolitan Transportation Authority (LA Metro)
Center Street Project Design Build. Civil Project Manager. Currently providing
civil engineering for the single-story, 26,000 sq. ft, $100M essential facility with
future 2nd floors of enclosed space built over at least 91 at-grade parking
spaces that will house Metro’s new Emergency Operations Center (EOC) and
Security Operations Center (SOC) while accommodating a 50-year expansion
within the allocated project budget. Civil engineering services include storm
drain design, sewer design, water system design and street improvements.

Los Angeles County Internal Services Department (LAC I1SD) - DCFS
McCourtney Playground Refurb Project. Los Angeles, CA. Civil Project
Manager. Provided civil engineering design for playground equipment
demolition, artificial turf reconstruction, stormwater utility connections, and all
other appropriate civil engineering design work for permitting and constructing
the proposed playground equipment demolition, artificial turf reconstruction of
LAISD - DCFS McCourtney Playground Refurb Project.

Los Angeles Community College District East Campus Underground
Filtration Project. Los Angeles, CA. Civil Project Manager. Provided civil
engineering design services for East Campus Underground Filtration project at
Southwest College. Project included installation of an underground infiltration
system with pre-treatment systems integrated, installation of drainage
improvements, installation and integration of grate inlets, design of a new
maintenance and operations vehicle wash down area, and improvement to
stormwater drainage.

Los Angeles County Internal Services Department (LAC ISD) DPSS
Building Demolition Project. Los Angeles, CA. Civil Project Manager.
Provided civil engineering design services for LAISD Building Demolition
Project. This includes installation of an underground infiltration system,
installation of drainage improvements, installation and integration of grate
inlets, and improvement to stormwater drainage for Low Impact Development
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D. STAFFING

Hussein H. Boudiab, P.E., Lead Electrical Engineer

EDUCATION
M.S., Electrical Engineering

B.S., Electrical Engineering

LICENSES/CERTIFICATIONS
Registered Electrical Engineer:

CA#13351
WA #31421
AZ #71543

TOTAL YEARS OF
EXPERIENCE

36+

Mr. Boudiab has been in electrical engineering management, design,

and construction support for over 36 years. His work has covered a broad
range of projects, including several areas, such as healthcare facilities, K12,
institutional, commercial, mixed-use, and military. He has designed and
supervised numerous projects in power distribution, lighting, fire alarm, and
security systems. He is experienced in large infrastructure medium voltage
design, energy calculations, and short circuit analysis and coordination
studies. Mr. Boudiab is the former teacher assistant and part time lecturer
from Cleveland State University. He assisted in the Electrical Machinery
Laboratory and Micro Processors Laboratory. Completed all required courses
for Doctor of Science in Electrical engineering, at Cleveland State University.

PROJECT EXPERIENCE:

Orange County Public Works County Operations Center Buildings

A & B HVAC. Santa Ana, CA. Electrical Engineer. Replaced the HVAC
system throughout the COC’s Building A&B. The work included review and
confirmation of the accuracy of the existing HVAC distribution drawings and
incorporating all undocumented conditions and the presence of all related
HVAC components for compliance with current code requirements.

Orange County Public Works John Wayne Airport |Programming
Analysis, Evaluation, and Conceptual Design Layout for the Revision of
Parking Structure Level 0 and Level 1. Lead Electrical Engineer. Provided
the programming analysis, evaluation, and conceptual design layout of the
revised and improved parking structure level 0 and 1 to meet JWA's needs.

South Orange County Community College District (SOCCCD), Saddleback
College BGS Building HVAC AHU-05 Zone Conversion to HHW Re-Heat,
Mission Viejo, CA. Lead Electrical Engineer. Mechanical, electrical and
plumbing (MEP) engineering design, assistance during construction, and
commissioning for replacement of existing variable air volume (VAV) boxes
with new VAV boxes that have heating hot water (HHW) re-heat coils and
controls. Existing VAV box power sources were reused as available and where
capacity existed. Ductwork reconfiguration was also involved. The Building
BGS rooms served from AHU-05 are 232. 233, 234, 235, 244, and 245.

Orange County Harbor Justice Center (HJC) and West Justice Center
(WJC) Design and Construction Administration Services for Generator
Replacement Project, Newport Beach, CA, Lead Electrical Engineer -
BVNA's scope of architectural & engineering (A&E) services was to provide
Design Development, Construction Documents, Bidding Assistance, and
Construction Assistance for this project.
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D. STAFFING

Henry Phan, Electrical Engineer

EDUCATION

BS Applied Electrical
Engineering in Computer
Science

LICENSES/CERTIFICATIONS
LEED Accredited

TOTAL YEARS OF
EXPERIENCE

27

Mr. Phan has 27 years of experience in the development of Electrical Design
Engineering. He has worked on Renovation/Modernization of K-12 school
building, Modular Building, University, Healthcare w/OSHPSD-3 Designs,
Commercial, T, Core & Shell Building, Power Distribution Upgrades, Standby
& Emergency Generator Upgrades, Emergency Lighting Inverter/UPS Power
System Upgrades, EVC Station Designs, Lighting & Controls System Upgrades,
HVAC Power Upgrades, Fire Alarm Detail Designs and Security System
Designs. He has worked on projects for Northrop Grumman, US Air Force
Base, The March Air Reserve Command, New Manufacturing and Commercial
Buildings for Northrop Grumman in states of Florida and California.

PROJECT EXPERIENCE:

Los Angeles Unified School District (LAUSD) Walk-In Freezer Cooler
Modernization, Electrical Engineer. Pilot Project for Grand View Elementary
School, Markham Middle School, Mulholland Middle School, Huntington Park
High School, Stanford Elementary School and Grant High School. Los Angeles
County Internal Services Department - Underground Utility Tunnels

Orange County Public Works County Operations Center Buildings

A & B HVAC. Santa Ana, CA. Electrical Engineer. Replaced the HVAC
system throughout the COC’s Building A&B. The work included review and
confirmation of the accuracy of the existing HVAC distribution drawings and
incorporating all undocumented conditions and the presence of all related
HVAC components for compliance with current code requirements.

Los Angeles Community College District Storm Water Projects, Los
Angeles, CA, Principal, Lead Mechanical & Plumbing Engineer - Provided
civil and MEP relative to electrical conduits and mechanical and plumbing for
sump pumps on multiple campuses.

Getty Building Mechanical, Electrical, Plumbing, and Fire Protection
Desgin, Los Angeles, CA. Electrical Engineer. Provided the MEP engineering
services for design and assistance during construction for the central MEP
systems renovation for the building at 640 N. Sepulveda, Los Angeles, CA,
Designed HVAC/Mechanical sytems, plumbing and electrical systems, and a
PV solar system with battery energy storage system (BESS).

Los Angeles General Services Department, LA Zoo Langur Exhibit/Cabling
& Netting Engineering Project, Los Angeles, CA. Electrical Engineer.

BVNA provided the A/E services for this project as requested by Los Angeles
City - Department of General Services. BVNA evaluated condition of existing
infrastructure / support system to determine condition and perform structural
calculations to verify its capacity to accommodate up sized mesh (netting).

If not, the BVNA proposed modification to the existing support system to
support the new mesh (netting).
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D. STAFFING

Maged Loka, PE,

EDUCATION
BS, Electrical Engineering

TOTAL YEARS OF
EXPERIENCE

24+

Senior Electrical Designer

Mr. Loka is a forward-thinking and top-performing Electrical Engineer with
extensive experience in the design, implementation, and management of
electrical systems, including power, lighting, and ELV systems. He is skilled

in delivering innovative electrical solutions for diverse sectors, including
residential, commercial, hotel, healthcare, and infrastructure construction
projects. Mr. Loka is adept at ensuring project success through precise design,
efficient execution, and adherence to industry standards.

PROJECT EXPERIENCE:

Yucaipa High School Mechanical Upgrades Project, Yucaipa, CA. Electrical
Engineer. Replaced existing central plant equipment, replaced heat pumps
and air handling unity, added two new hot water (HHW) boilers, and one
chiller (CHW). BVNA also provided Field investigation/scoping, design, plan
checks, and construction administration.

Getty Building Mechanical, Electrical, Plumbing, and Fire Protection
Desgin, Los Angeles, CA. Electrical Engineer. Provided the MEP engineering
services for design and assistance during construction for the central MEP
systems renovation for the building at 640 N. Sepulveda, Los Angeles, CA,
Designed HVAC/Mechanical sytems, plumbing and electrical systems, and a
PV solar system with battery energy storage system (BESS).

Compton Unified School District HVAC Engineering Services, Compton,
CA. Electrical Engineer. Designed the HVAC for the kitchens and ancillary
spaces for the other 17 schools from the equipment schedules that have
already been developed. BV completed these designs for DSA plan check
submittal, including associated design items that DSA requires in its plan
check review sets.

Los Angeles General Services Department, LA Zoo Langur Exhibit/Cabling
& Netting Engineering Project, Los Angeles, CA. Electrical Engineer.

BVNA provided the A/E services for this project as requested by Los Angeles
City - Department of General Services. BVNA evaluated condition of existing
infrastructure / support system to determine condition and perform structural
calculations to verify its capacity to accommodate up sized mesh (netting).

If not, the BVNA proposed modification to the existing support system to
support the new mesh (netting).

Los Angeles Community College District West Los Angeles College
Storm Water Implementation, Los Angeles, CA. Electrical Engineer.
Projects included installation of vegetated bio-filtration system, installation
of drainage improvements, installation and integration of grate inlets, and
improvement to stormwater drainage.
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D. STAFFING

Jeff Woo Kim, PLA, ASLA, Cornerstone Studios - Principal Landscape Architect

EDUCATION
Bachelor of Science
Landscape Architecture,

LICENSES/CERTIFICATIONS
Licensed Landscape Architect
(California) #6082

Mr. Kim has over twenty years of experience with Cornerstone Studios. He
brings a thoughtful and creative approach to each of his clients and projects.
His keen sense of design, project management skills, and attention to detail
are integral to the success of his project.

With extensive experience working with numerous government agencies, he
excels in projects at the city, county, or federal level and possesses a good
understanding of the requirements needed to complete the project. He is
responsible forimplementation of conceptual design through completion
of construction documents as well as coordination with teams of sub-
consultants.

PROJECT EXPERIENCE:

LAPD Metro Division Facility - Los Angeles, CA. Mr. Kim was responsible
for schematic design, design development, and construction documents on
this project for the LAPD Metropolitan Division. He was in charge of selecting
the overall planting palette, provided designs for neighborhood pocket park,
staff courtyard, upper deck patio rooftop garden. He coordinated closely with
the architect on the perimeter treatment and building a sketch up model for
a presentation. He also worked with civil engineers in designing bio-swale
application for on-site runoff treatment.

Metro Purple Line Extension Section 2 - Los Angeles. Design-build project
including several streetscape/median sites, two (2) Metro Station Plazas

and staging area restoration. The scope includes hardscape (paving and

site furniture) and planting design from design development phase through
site supervision. As Project Manager, Mr. Kim prepared planting design for
median along Santa Monica Boulevard, directed staff during production of

the concept package, attends meetings with Cities and managing the QA/QC
process.

Fire Station No.7 - Los Angeles, CA. Mr. Kim was the project designer

on Fire Station No. 7 involved in schematic design through completion of
construction documents and construction administration. Mr. Kim selected
the plant palette, designed the hardscape layout and details. He is proficient
in communicating design ideas with all invested parties using color rendered
plan &image boards and coordinated with a team of consultants. Mr. Kim
provided an overall design concept that satisfied the requirements of the
City of Los Angeles “Landscape Ordinance,” and contributed to the project
achieving LEED status.
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E. QUALIFICATIONS

YEARS IN BUSINESS

Bureau Veritas North America, Inc. is a Delaware
corporation founded in 2003. It is a wholly owned
subsidiary of Bureau Veritas Holdings, Inc. (a Delaware
corporation - founded in 1988), which in turn is a wholly
owned subsidiary of Bureau Veritas S.A. (BVSA) (founded
in 1828) a company publically traded on the Euronext.
BVSA has one shareholder owning greater than ten
percent (10%), Wendel Investissement S.A. The point

of contact will be Michael McDonald, AIA, who has the
authorization to act on behalf of the firm. Their contact
information can be found below.

In 2019, Bureau Veritas acquired Owen Group, an ENR
ranked Top 500 Engineering Firm, Top 100 Green Design
Firm, and Top 100 Construction Management Firm. This
partnership has allowed BVNA to expand the benefits
provided to its current and future clients, by increasing
the level of support provided, diversifying service
offerings, and enabling its teams to work together

to cross-train, tap into subject matter experts, and
successfully support innovative and complex projects
throughout California and the Western United States.
The personnel, experience, and expertise of this group
coupled with BVNA's access to voluminous resources
and well established brand will facilitate delivery of

unparalleled architectural and ADA compliance services.

[ i

HUNTINGTON BEACH - FACILITY CONDITION
ASSESSMENT CAPITAL PLANNING

Huntington Beach, CA

Project Contact: Mr. Jerry Thompson
General Services Manager

(714) 960-8845
jerry.thompson@surfcity-hb.org

Bureau Veritas (BV) provided professional services
to assess and evaluate existing facilities and
provide a detailed evaluation, cost estimates, and a
maintenance plan for the following:

« Libraries
« Police Stations
+  Fire Stations

+  City Hall
« CivicCenter
«  Museums

+ City Corp Yard / Maintenance
+ Recreational
« Lifeguard HQs

Huntington Beach goals included extending the

life of the buildings a minimum of 20 years and to
bring the facilities up to current building, fire/life
safety, mechanical, electrical and plumbing (MEP)
requirements, accessibility environmental hazard, and
energy efficiency codes and standards.

BV identified conditions to be addressed along with
costs to correct conditions, and/or restore the facilities
to acceptable conditions.
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E. QUALIFICATIONS

ORANGé COUNTY PUBLIC WORKS ON-CALL
ARCHITECTURAL AND ENGINEERING MASTER
CONTRACT, ORANGE COUNTY ZOO UTILITY MASTER
PLAN

Orange, CA

2020 Completion

Project Contact: Rick De Jong
Project Manager
714.647.4966
rick.dejong@ocgov.com

The County issued BVNA a Master Contract to
supplement its own internal staff. As an extension

to the County and a the lead of the design team,
BVNA is provided all phases of architectural (interior,
full building, space planning, swing moves) and
engineering (civil, structural, mechanical, electrical,
plumbing, and more), drawings, specifications, cost
estimates, and building facility condition assessments,
commissioning, as well as managed subconsultant
providing such services as landscape architects, data
consultants, security consultants, controls engineers,
geotechnical, hazardous materials assessments, etc.

As part of the OC Public Works master agreement,
BVNA developed Orange County Zoo Master Utility
Plan. This included widespread expansion and
upgrades to site power distribution. It also included

a new Tesla battery emergency power system instead
of aloud and polluting diesel engine-generation. This
approach provided key emergency power back-up

to vital zoo facilities in an environmentally friendly

manner and without noisy disturbances of the
animals. It also allows for the storage of renewable PV
solar energy.

Additionally, a new upgraded electrical service was
provided and overhead power, transmission was
undergrounded as part of the project. This provided a
much more aesthetically appealing environment and
increased electrical service reliability.

ORANGE COUNTY PUBLIC WORKS FIRE DEPARTMENT
MEMORIAL MONUMENT RELOCATION TO IRVINE PARK

Orange, CA

2019 Completion

Project Contact: Scott Dessort
Section Manager

714.667.4924
scott.dessort@ocpw.ocgov.com

BVNA® provided architectural and civil, structural

and electrical engineering services for relocation of
existing Fire Department Memorial Monument located
at County of Orange Hall of Administration to Irvine
Regional Park. The existing monument was detached
from its concrete base and moved to a new location
on a newly designed and constructed concrete base.

At the Irvine Regional Park location, the relocated
monument has a triangular slab on grade around its
base, similar to the old location. The BVNA project
team designed a new path of travel, lighting system
and a stable base foundation and pedestal.

Relocation of the monument was successful and
completed in time for the annual memorial ceremony
held at the park.
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#

7%

ORANGE COUNTY COMMUNITY RESOURCES ON-CAL

L
ARCHITECTURAL AND ENGINEERING SERVICES - ALISO
AND WOOD CANYONS WILDERNESS (ALWO) PARK,
VISITOR CENTER, RANGER OFFICE, AND RESTROOM
FACILITIES ARCHITECTURAL & ENGINEERING DESIGN

Project Location

2016-2019

Project Contact: Karen Chieng

Capital Improvement Project Manager
949.923.3758
karen.chieng@ocparks.com

As Prime Consultant and Architect of Record (AOR),
BVNA® provided architectural design with full service
supporting civil, structural, mechanical, electrical,
plumbing engineering, and overall construction
management. BVNA coordinated and managed

all other consultants providing such services as
landscape architect, utility location, geotechnical,
materials testing, inspection, and more.

The three buildings provide offices for the Park Ranger
and Non-Profit Groups, Meeting, and Educational
Program space. Building #1 - Visitor Center / Ranger
Office with Restroom Facilities, Building #2 - Non-
Profit Office / Meeting Room, Building #3 - Education

/ Training. BVNA provided preliminary design, 30%-
65%-95% construction documents, plan check and
final bid documents, and utilities for Building #1. The
remainder of buildings have not been built and are still
under consideration by the County.

Preliminary Design. Preliminary Design work included
consultation with manufacturers of commercial and
residential modular buildings to determine their
suitability for the project. Detailed information was
researched and evaluated to define one or more
manufacturers and product to become the basis

of design for the project. Evaluation parameters
included, but not be limited to; longevity of the firm,
structural system, availability of suitable wall, roof,
and exterior cladding materials, availability of energy
efficient mechanical and electrical systems and green
materials, geographic proximity to Orange County,
cost, previous experience providing similar products,
certification by State of California Department of
Housing and Community Development (HCD) as a
Commercial Modular manufacturer, and availability
of product designs incorporating features above
HCD / Code of Regulations minimum requirements.
Preliminary Design work included structural
engineering and cost evaluation of foundations
structures suitable for modular buildings and the
liquefiable soils condition expected for the site.
Analysis and evaluation was based upon findings
and recommendations of the Geotechnical Tests
and Report provided by an engineering firm under
separate contract to OC Parks. Preliminary Design
work involved the development of conceptual floor
plans and elevations for the buildings, along with
preliminary design and selection of HVAC, electrical,
and lighting systems Architectural and Engineering
design and commercial modular building design was
carefully coordinated to determine the commercial
modular building manufacturer(s) and system(s) for
basis of design for the project. Building architectural
and engineering designs included the building floor
plans, elevations and MEP systems. Preliminary civil
engineering design was provided for utilities and site
improvements.

BVNA was requested to remain and the architectural
and engineering designer and completed the final
design documents for Building #1.

*BVNA, formerly Owen Group
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E. QUALIFICATIONS
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LAMETRO ARCHITECTURAL AND ENGINEERING
AS-NEEDED SERVICES - UNION STATION GATEWAY
BUILDING

Los Angeles, CA

2021 Completion

Project Contact: Jinous Samii-Saremi
Project Manager

213.627.7371
jinous.samii-saremi@vanir.com

Vanir Construction Management, Inc. and BVNA
teamed for this As-Needed Services contract. BVNA
provided full service, architecture and engineering
energy efficient and sustainable designs, energy
audits, facility condition assessments, ADA
accessibility compliance evaluations and design
upgrades, construction bidding and monitoring
support, and additional services. This contract
encompasses the Metro Union Station Gateway (USG)
building, a 628,000 sq. ft., 27-story high rise office
tower with a four-level subterranean parking structure,
Metro Union Station, and adjacent structures, all

of which are actively part of the architecture and
engineering scope of work.

An initial phase of this contract began with a
comprehensive FCA of the architectural, ADA
compliance, building envelope, roofing, windows and
walls, architectural, civil, MEP, as well as structural
integrity and equipment of the entire building and
project site. We performed FCAs on every floor of

the 27-story building, as well as for the parking

structure and adjacent structures, Union Station
(including pedestrian safety), supporting facilities, and
hardscape. Assessment dates and recommendations
were developed and presented to Metro in a timely
manner through utilizing one of the most effective
and timely software applications, FileMaker Go/

Pro. Data including Metro asset code, equipment

ID, age, condition assessment, photographs,

LEED/ energy betterment considerations, and
assessor’s cost / budgets were logged to and existing
database. With this data, project lists of priorities

and recommendations were created and a master
project list developed in conjunction with Metro’s
management. The most challenging aspect of this
project involved working in a fully operational and
dynamic environment, which required a phased
approach to the project so as to not interrupt daily
operations at the Metro high rise building and Union
Station, ensuring the staff of all departments remain
fully functional

CITY OF LOS ANGELES GENERAL SERVICES
DEPARTMENT ON-CALL ARCHITECTURAL AND
ENGINEERING SERVICES

City of Los Angeles
2017-ongoing

Project Contact: Richard Telles
Project Manager

213.473.7961

richard telles@lacity.org

Project Description: BVNA is under contract to provide
on-call architectural design and civil and structural
engineering design services. Relevant projects
completed on time and budget:

+  DOT Communications Hub Enclosure

+  Mt. Lee Underground Bunker Waterproofing

+ Police Dept. Electrical & Communications
Assessment of 16 LAPD Towers
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EXHIBIT “B”

Payment Schedule (Hourly Payment)

A. Hourly Rate

CONSULTANT'S fees for such services shall be based upon the following hourly rate and cost
schedule:

SEE ATTACHED EXHIBIT B

B. Travel Charges for time during travel are not reimbursable.

C. Billing

1.

All billing shall be done monthly in fifteen (15) minute increments and matched to an

appropriate breakdown of the time that was taken to perform that work and who
performed it.

Each month’s biil should include a total to date. That total should provide, at a glance,
the total fees and costs incurred to date for the project.

A copy of memoranda, letters, reports, calculations and other documentation prepared
by CONSULTANT may be required to be submitted to CITY to demonstrate progress
toward completion of tasks. In the event CITY rejects or has comments on any such
product, CITY shall identify specific requirements for satisfactory completion.

CONSULTANT shall submit to CITY an invoice for each monthly payment due.
Such invoice shall:

A) Reference this Agreement;

B) Describe the services performed;

C) Show the total amount of the payment due;

D) Include a certification by a principal member of CONSULTANT's firm that
the work has been performed in accordance with the provisions of this
Agreement; and

E) For all payments include an estimate of the percentage of work completed.

Upon submission of any such invoice, if CITY is satistied that CONSULTANT is
making satisfactory progress toward completion of tasks in accordance with this
Agreement, CITY shall approve the invoice, in which event payment shall be made
within thirty (30) days of receipt of the invoice by CITY. Such approval shall not be
unreasonably withheld. If CITY does not approve an invoice, CITY shall notify
CONSULTANT in writing of the reasons for non-approval and the schedule of
performance set forth in Exhibit "A" may at the option of CITY be suspended until
the parties agree that past performance by CONSULTANT is in, or has been brought

into compliance, or until this Agreement has expired or is terminated as provided
herein,

1
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F. FEE PROPOSAL

EXHIBIT B

ROLE 2025 2026 2027 2028 2029
Principal $280 $294 $309 $324 $340
Project Manager $230 5242 5254 5266 $280
Project Architect $200 $210 §221 $232 $243
Architectural Designer $120 $126 $132 $139 $146
Senior Engineer $230 $242 $254 $266 $280
Engineer SIS 5184 $193 $203 $213
Senior Commissioning Agent $220 S731 $243 $255 $267
Commissioning Agent $175 5184 $193 $203 $213
CAD Designer | $110 $116 $121 $127 $134
CAD Designer l $70 574 ST7 $81 $85

Project Coordinator $100 5105 §110 $116 $122
Administrative $90 $95 $99 $104 5109
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BELOW. THIS CERTIFICATE OF {INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUIHG INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFIGATE HOLDER,

IMPORTANT: If the corllficate holder Is an ADDITIONAL INSURED, (he policy{los) must have ADDITIONAL INSURED provistons or be endorsed,

b
{i SUBROGATION IS WAIVED, subject to tite lenms and conditfons of the polley, cerlaliy policles may require an endorsement., A stalemenl on ﬁ
his certiflcate does not corifor righls to the corliflcate holder In llou of such endorsement(s). E
PRODUCER (5 =
Aon Risk Services Mortheast, Inc. T ]
Aon Risk Services Northeast, 1nc. . ey 866-283-7122 [ 588 1oy €B0B) 363-0105 g
HY NY Office EAL . T
one Liberty Plaza -
165 aroadway, Suite 3201
New York Y 10006 USA HIURER(S} AFFORDING COVERAGE Hac e
ISURED 1HSURER A: Hartford Fire Insurance Co. 18682
Bureau Veritas North america, Inc THSURER 1: Altianz Global gisks Us Insurance €o. 35300
220 Technology ODirive
Suite 100 ISURER 6 Trupgbuil Insurance Company 27120
Irvine CA 92618 UuSA HISURER D
MSURER E;
HISURERF:
COVERAGES CERTIFICATE NUMBER: 570113209974 REVISION NUMBER:
THIS I8 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED DELOW HAVE BEEN [SSUED TO THE INSURED HNAAED ABOVE FOR THE FOLICY PERIOD IHOICAYED.
KOTWITHSTANDING ANY REOQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENE WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY
PERTAIN, THE 1HSURANCE AFFORDED 8Y THE POLICIES DESCRISED HERERE 1S SUBJECT TO ALL THE TERMS, EXCLUSIOHS AND CONDITIONS OF SUCH POLECIES, LIMITS SHOWN LIAY
HAVE BEEN REDUCED BY PAID CLAIMS, Limits shown aro as roquosted
iR TYPE OF IHSURANCE RS POLICY HUNBER ERREER | R, LIS
B | x | COULERCIAL GENERAL LLADILETY Us1.00159325 01/0L/2025|01/01/2026] gach oecurrence 41,000,000
i ik | ONVAGE 7O RENTED
I CLAIAS HAGE " sift appiies per policy ters & condilbions gne:.«%iz?sr;i«"wma; 1,000,000
MED EXP {Aoy cag pacsen) 310,600
PERSONAL & ADV INJURY $1,000,0000
P~
GENLAGGREGATE LIMIT APPLIES PER GENERAL AGOREGATE $2,000,0008] 3
sy " . @
FoLiCY Efé‘& mc PRODUCTS + COMPIOP AGG $2,000,0000 &
| ¥
ORIER: E
1/01/2025;01 CONMBRNED SINGLE LIAT
A | avronoare UaDILEY ig;‘ﬁ 541202 01/01/2025]01/01/2026) Conmen s $1,000,006]
% avauTo BODILY INIUAY { Per person) "
OUNED iﬂ:g"s’-"ﬁ“ BODILY INJURY {Per azcident} %
|| AUTOS ONLY FOHOUTIED PROPERTY DANAGE 'ﬁ
B g‘u.\lsvoamos Qi (Per ecidant) -
4
o | x| umoreeauas 1 % | cccun #stO0163325 01/01/2025{01/01/2026] erc occunnence $5,000,000] ©
| excesston |1 ctamsamor AGOREGATE $5,000,000
nsu! X {nstsrmon 250,000
P CONPENSATION ARD 10WNS41200 01/01/2025101/01/2026} o | PERSTATUTE I IQ -
EHPLOYERS LIADILITY ¥1h See State Policy Addendum
A0 EROPREIONI PANINER  rs s win EL. EAGH ACCIDENT $1,000,000
{Haadatory 1n ) E.L. DISEASE-EA EMPLOYEE $1,0600,000
DS Tan &Y Sresamions beton EL. DISEASE-FOLIGY LINTE $1,000,000
B | Architects & Engincers usSFO024B8025 01/01/2025[01/01/2026| Each Claim $2,000,000
professional claims Made Aggregate $2,000, 000
SIHN applies per policy terpns & condifions

DESCRIPHON OF OPERATIGNS ] LOCATIONS I VEAUICLES {ACORD 101, Additenad emarks Schedvle, may ba attached IF more spaca 5 required) R
cervificate Holder, its officers, elected or appointed officials, enployees, ageats and volunteers are included as Additional

policy. A Waiver af Subrogation is giranted in favor of Certificate Holder in accardance with the patlicy provisieng of the
General Liability Coverage, Business Auto Coverage, Workers Compensation & umbrella Liability policy. GeneralLiabllity

Insvred, but only in accordance with the policy's provisions. General Liability cov:ﬁpﬁ_n brella
Liability evidenced herein is Non-cContributory to other insurance available to an Additional Insured, but en]y

Insured in accordance with the policy provisions of the General Liability Coverage, Business auto Coverage & Umbrella Liability

Coverage, Business Auto Coverage & Umbrella Liability evidenced herein is Primary to other insurappe i Jab t 1 Additional
1 2 - ¢ oM AR

ki RS

511 ———
GERTIFICATE HOLDER GANCELLATION MICHAEL ), VIGLIOTTA

SHOULD AHY OF THE ASOVE utscmasggﬁ% e '{!‘GTORNE}( BEFORE THE EXPIRATION

DATE THEREOGF, HOTICE AILL DE l)(;liivT'E:rEB(l)F H U NTimBﬁlﬁB&PﬁJgﬂﬁmqﬂs

City of Huntington Beach AUTIORIZED REPRESENFATIVE

2000 Main street )
Ao Dokt Soresies Noriiheass Soac

Huptington Deacih CA 92648 UsA

Bl SRz

©19688-2015 ACORD CORPORATION. All rights resorved
AGORD 25 (20416/03) Tiva AGORD name and lago are reglstered marks of ACORD



AGENCY CUSTOMER ID: 370000048582
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POLICY NUMBER: USL00159325

COMMERCIAL GENERAL LIABILITY
CG 20101219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS ~ SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCGIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person{s)
Or Qrganization(s)

Location{s) Of Covered Operations

Any owner, lessee or contractor for whom you are
ot contractor have agreed In wriling in a contract or

be added as an additional insured on your policy.

Locations that are listed in the writlen coniracts or
agreements stated on the left side of this
SCHEDULE.

performing operations when you and such owner, lessee

agresment thai such owner, lessee or contractor should

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section I - Who Is An Insured |s amended to
include as an additional insured the person(s) ar
organization{s) shown In the Schedule, bul only
with respect to liability for "bodily injury”, "property
damage" or "personal and adverlising injury”

caused, in whole or in part, by:
4. Your acts or omissions; or

2. The acls or amissions of those acting on your

hehaif;

in the performance of your ongoing operations for
the additional insured(s) at the localion(s)

designated above,
However:

1, The insurance afforded lo such addilional
insured only appiies to the extent permited by

law; and

CG 20101219

© insurance Services Office, Inc., 2018

2. If coverage provided to the additional insured is
required by a conlract or agreement, the
insurance affarded to such additional insured
will not be broader than that which you are
required by the confract or agresment to
provide for stich additional insured,

B. With raspect fo the insurance afforded to these

additional insureds, the following additional
exclusions apply:

This insurance doss not apply to "badily injury" ar
"oroperty damage" occurring afler:

1, Al work, Including malerials, patls or
equipment furnished in connection with such
work, on the project {other than semwvice,
mainlenance or repairs) to be performed by or
on behaif of the addilional insured(s) at the
tocation of the covered operations has been
camplated; or

Page 1 of 2



2. That portion of "your work" out of which the

. Avai icab imi f
injury or damage arises has been put to its 2. Available under the applicable limits o

e insurance;
intended use by any person or organizalion .
other than another contractor or subconlractor whichever is less.
engaged Iy performing operations for a This endorsement shall not increase the
principal as a part of the same project, applicable timits of insurance.

C. With respect to the insurance afforded to these
additional Insureds, the following is added to
Saction I - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additicnal insured is the
amount of insurance:

1. Required by the contracl ar agreament; or

Page 2 of 2 ® Insurance Services Office, Inc., 2018 CcCG20101219



POLICY NUMBER: USL00159325

COMMERGCIAL GENERAL LIABILITY
CG 20371219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED -

OWNERS, LESSEES OR

CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s)

Location And Description Of Completed Operations

Any owner, lessee or contractor for whom you are
performing operations when you and such owner,
lessee or contractor have agreed In wilting in a contract
or agreament that such owner, lessee or contractor
sh?uld he added as an additional insured on your
policy,

Locations that are listed in the wrilten contracls or
agreements stated on the left side of this SCHEDULE,

informatlon required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amendad to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury” or
"property damage" caused, in whole or In part, by
“wour work” at the location designated and
described In the Schedule of this endorsement
performed for that additional insured and Included
in the "products-completed operations hazard".

However:

1. The insurance afforded to such addilional
insured only applies to the extent permitted by
law; and

2. if coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will nol be broader than that which you are
requirad by the contract or agreement to
provide for such additional insurad.

CG 20371219

© Insurance Services Office, Inc., 2018

B. With respect to the insurance afforded to these
additional Insureds, the following Is added to
Section Il - Limi¢s Of Insurance:

if coverage provided to the additional Insured Is
required by a contract or agreement, the most we
will pay on behalf of the addilional insured is the
amount of insurance. '

1. Raquired by the contract or agreement; or

2. Avallable under the applicable limils of
insurance;

whichever is less.

This endorsement shall nol increase the

applicable limits of insurance.

Page 1 of 1



POLICY NUMBER: USL00159325 COMMERCIAL GENERAL LIABILITY

CG 20121219
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — STATE OR GOVERNMENTAL
AGENCY OR SUBDIVISION OR POLITICAL
SUBDIVISION — PERMITS OR AUTHORIZATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

State Or Governmental Agency Or Subdiviston Or Political Subdlvision:

Any State Or Governmental Agency Or Subdivision Or Political Subdivision with whom you have agreed in
wiiting In a contract or agreement thal such State Or Governmental Agency Or Subdivision Or Political
Suhdivision should be added as an Additional Insured on your policy.

Information required to complete this Schedule, if not shown above, will be shown in the Dedlaralions.

A. Sectlon Hl ~ Who Is An Insured Is amended to 2, This insurance does not apply to:

CG20121219

include as an additional insured any state or
governmental agency or subdivision or political
subdivision shown in the Schedule, subject to the
following provisions:

1. This insurance applies only with respsct io
operations performed by you or on your behalf
for which the state or governmental agency or
subdivision or political subdivision has issuad a
permit or authorization.

However:

a. The insurance afforded to such additional
insured only applies fo the extent permitted
by law; and

b. If coverage provided to the additional
Insured is required by a contract or
agreement, the insurance afforded o such
additiona! insured will not be broader than
that which you are required by the contract
or agreament to provide for such additional
insured.

®© Insurance Services Office, Inc., 2018

a. "Bodily injury", “properly damage" or
“personal and advertising injury" arising out
of operations performed for the federal
government, state or municipality; or

b. "Bodily injury® or ‘“properly damage"
included wilhin the “products-completed
operations hazard".

B. With respect to the Insurance afforded to these

additional Insureds, the following is added to
Section i - Limits Of Insurance:

If coverage provided to the additional insured is
raquired by a contract or agreemanl, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

whichover is less,

This endorsement shall not increase the
applicable limits of insurance.

Page 1 of 1



CG20441219

COMMERCIAL GENERAL LIABILITY
CG 20441219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

ADDITIONAL INSURED — VENDORS — AUTOMATIC
STATUS WHEN REQUIRED IN AGREEMENT

COMMERCIAL GENERAL LIABILITY COVERAGE PART

This endarsement modifies Insurance provided under the following:

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

. Section Il — Who Is An Insured is amended to
include as an additional insured any "vendor", but
only with respect to liability for "bodily injury” or
"property damage" arising out of "your product’
which is distributed or sold in the regular course of
ihe "vendor's" business.

However, the Insurance afforded to such "vendor™:

1. Only applies to the extent permilted by law;
and

2. Will not be broader than that which you are
required by the contract or agreement fo
provide for such “vendor".

. Wilh respect to the insurance afforded to any
"wendor, the following additional excluslons apply:

1, The Insurance afforded the "vendot" daes not
apply to:

a, "Bodily injury" or “property damage" for
which the “vendor" is obligated o pay
damages by reason of the assumption of
liabilily In a contract or agreement, This
axclusion does not apply to labllity for
damages that the "vendor" would have in
the absence of the coniract or agreement;

b. Any express warranly unauthorized by you;

¢. Any physical or chemical change in the
product made intentionally by the "vendor®;

d. Repackaging, except when unpacked solely
for the purpose of  inspection,
demonstration, tesling, or the substitution of
paris  under instructions from  the
manufacturer, and then repackaged in the
original container;

e. Any failure to make such Inspections,
adjustments, tests or servicihg as the
“vendor" has agreed to make or normally
undertakes to make in the usual course of
business, in connection with the distribution
or sale of the products;

@ Insurance Services Office, inc., 2018

f. Demonstration, installalion, servicing or
repair operalions, excepl such operalions
performed ai the "vendor's" premises in
connection with the sale of the product;

g. Products which, after distribution or sale by
you, have been labeled or relabeled or
used as a container, part or ingredient of
any other thing or substance by or for the
"vendot"; or

h. “Badily injury® or "property damage"” arising
out of the sole negligence of the "vendor"
for its own acts or omissions or those of its
employees or anyone else acling on ils
behalf. However, this exclusion does not
apply to:

{1) The exceptions contained in
Subparagraphs d. or f.; or

{2) Such inspections, adjustments, tests or
servicing as the "vendor” has agreed to
make or normally undertakes to make In
the wusua! course of business, In
conhection with the distribution or saie
of the products.

2. This insurance does not apply to any insured
person of organization, from whom you have
acquired such products, or any ingredient, part
or confainer, entering into, accompanying or
containing such products.

C. With respect to the insurance afforded to these

*vendors”, the fallowing is added to Section NI -
Limits Of Insurance:

The most we will pay on behalf of the "vendor” is
the amount of insurance:

1. Required by the confract or agreement; or

2. Availlable under the applicable limits of
insurance;

whichever is less.

Page1of2



This endorsement shall not increase the
applicable limits of insurance.

The following definition is added to the Definitions
section;

“Wendor" means any person or organizalion who
distibutes or sells "your product” In the regular
course of Its business when you have agreed in
writing In a contract or agreement that such
person or organization be added as an additional
insured on your policy.

L

Page 2 of 2 @ Insurance Services Office, Inc., 2018 CG 20441219




Ailianz ()
Global Risks

Policy Number: USL00159325
Effective Date: January 01, 2025

ADDITIONAL INSURED - WHEN REQUIRED BY WRITTEN CONTRACT

This endorsement modifles insurance provided under the following:
Commercial General Liabllity Coverage Part

A. Section Il - Who Is an Insured Is amended to include any person or organization you are required to
include as an additional Insured on this policy by a wriiten confract or writlen agreement in effect during
this policy perlad and executed prior to the "occurrence” of the injury or damage but only to the extent
required by the terms and conditions of such written contract or wriften agreement.

B. The insurance provided to the above described additional insured under this endorsement is limited as
follows:

1. The person or organization is only an additional insured with respect lo [iability arising out of ongoing
operations performed by you or on your behalf,

2. In the avent that the Limits of Insurance provided by 1his policy exceed the Limils of Insurance
required by the wrilten contract or writlen agreement, the insurance provided by this endorsement shail
be limited to the Limits of Insurance raquired by the written contract or wiitten agreement. This
endorsement shall not increase ihe Limits of Insurance shown in the Declarations pertaining to the
coverage provided herein,

3. The insurance provided to such an additional insured does not apply to “bodily injury”, "property
damage" or “persanal and advertising injury” arising out of an architect’s, engineer's or surveyor's
rendering of or fallure to render any professional services, including, but not limited to:

(a) The preparing, approving or failing to prepare or approve maps, shop drawings, opinions, reports,
surveys, field orders, change ordets, or drawings and specifications and

{b) Supervisory, inspaction, architectural or engineering aclivities.

Any coverage provided by this endorsement to an additional insured shall ba excess over any other valid
and collectible Insurance avaflable to the additional insured whether primary, excess, contingent or on any
other basis unless the written contract specifically requires that this Insurance apply on a primary o non-
contributory basis.

All other terms and conditions remain unchanged.

AGRL-CG 6001 (04-10) Page 1 of 1



POLICY NUMBER:USL00159325 COMMERCIAL GENERAL LIABILITY
EFFECTIVE DATE: January 01, 2625 CG20011219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY —
OTHER INSURANCE CONDITION

This endorsement madifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
PRODUCTS/ICOMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance {2} You have agreed in writing in a contract or
Condition and supersedes any provision to the agreement Lhat this insurance would be
contrary: primary and would not seek contribution

from any other insurancs avallable ta the

Primary And Noncontributory Insurance additional Insured.

This insurance is primary to and will not seek
contribution from any other insurance avallable fo
an additional insured under your policy provided
that:

(1} The additional insured is a Named Insured
under such olher insurance; and

CG 26011219 @ Insurance Services Office, inc., 2018 Page 1 of 1



Policy Number; USL00159325 COMMERCIAL GENERAL LIABILITY
Effectlve Date: January 01, 2025 CG 24531219

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION) —
AUTOMATIC

This endorsement modifles insurance provided under the following:

COMMERGIAL GENERAL LIABILITY COVERAGE PART

ELECTRONIC DATA LIABILITY COVERAGE PART

LIQUOR LIABILITY COVERAGE PART

POLLUTION LIABILITY COVERAGE PART DESIGNATED SITES
POLLUTION LIABILITY LIMITED COVERAGE PART DESIGNATED SITES
PRODUCTSICOMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
UNDERGROUND STORAGE TANK POLICY DESIGNATED TANKS

The following Is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section iV — Conditions:

We waive any right of recovery against any person or
organization, because of any payment we make
under this Coverage Part, to whom the insured has
waived lts right of recovery in a wrllten conlract or
agreement, Such walver by us applies only to the
extent that the insured has waived its right of recovery
against such person or organization prior to loss.

CG24531219% ® Insurance Services Office, inc., 2018 Page 1 of 1
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Policy Number: USL0D159325
Effective Date: January 01, 2825

THIS ENDORSMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

ADVICE OF CANCELLATION TO ENTITIES OTHER THAN AN INSURED
LIMITED TO EMAIL NOTIFICATION

This policy is amended as follows:

If we Initiate canceliation of this policy for any reason other than non payment of premium, and
A. The effective date of cancellation is prior to this policy's expiration date; and

B. The “First Named sured" is under an existing confraclual obligation to nolify an entily to whom a certificate
of insurance has been issued (hereinafler, the Certificate Holder) when this policy is canceled; and

C. The “First Named Insured" has provided us, either directly or through the “First Named lnsured's” broker of
record the emall address of the contact of each such Certificate Holder; and

D. We received this information after the "First Named Insured” recelves notice of cancellation of this policy and
prior to the policy's cancellation date in an eleclronic spreadshest format that is acceptable to us;

We will provide “Advice of Cancellation” via e-mail to such Cerlificate Holders.

Proof of etmailing the “Advice of Cancellation”, using the Information provided by the “First Named Insured”, will
serve as proof that we have fully satisfied our obligations under this endorsement. The “Advice of Cancellation”
shall be emailed {o each such Certificate Holder as soon as possible upon receipt of the information from the
"First Named Insured”, however we are under no contractual obligation to email the "Advice of Cancellation" prior
to the policy's canceliation date,

This endorsement does not affect, in any way, coverage provided under this policy or the cancellation of this
palicy of the effeclive date of such cancellation. Nor shall this endorsement invest any rights to any entily that Is
not an Insured under the terms of this poficy.

The following Definitions apply to this endorsement:
A. "First Named Insured” means the Named Insured shown on the Declarations Page of this policy.
B. "Advice of Cancellation” means an email that provides the following information:

4. The Named insured as shown oh the Declaralions Page of this policy;

2, The policy number of the policy being cancelled: and

3. The effective date and time of the cancellation,

Al other terms and conditions remain unchanged.
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POLICY NUMBER: 10 AB S41202

This endorsement modifies insurance provided under the following:

COMMERCIAL AUTOMOBILE
HA 991612 21

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

COMMERCIAL AUTOMOBILE BROAD FORM
ENDORSEMENT

BUSINESS AUTO COVERAGE FORM

To the extent that the provisions of this endorsement provide broader benefits to the “insured" than other
provisions of the Coverage Form, the provisions of this endorsement apply.

1.

BROAD FORM INSURED

Paragraph 1. - WHO IS AN INSURED - of
Saction 1l - Liabllify Goverage Is amended to
add the following:

d. Subsidiaries and Newly Acyuired or

Formed Organizations

The Named Insured shown in the
Declarations is amended to include:

{1) Any legal business entity other than a
parinership or joint venture, formed as a
subsidiary In which you have an
ownership interest of more than 50% on
the effective date of the Coverage Form.
However, the Named Insured does not
include any subsidiary thal is an
“insured" under any other automobile
policy or would be an "insured” under
such a policy but for lis termination or
the exhaustion of its Limit of Insurance.

(2) Any organization that is acquired or
formed by you and over which you
maintain majority ownership. However,
the Named Insured doas not Include any
newly formed or acquired organization:

(a) That is a partnership or joint
venture,

(b) Thatis an “insured” under any olher
policy,

{c) That has exhausted ils Limit of
insurance under any other policy, or

(d) 180 days or more after ils
acquisition or formation by you,
unless you have given us notice of
the acquisition or formation.

Coverage does not apply to "bodily
injury" or "property damage" that resulls
from an “accident” that occtirred before
you formed or acquired the organization.

Form HA 98 1612 21
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e.

Employees as Insureds

{1). Any “employee” of yours while using a
covered "auto" you don't own, hite or
borrow in your business oF your
persanai affairs,

L.essors as Insureds

(1), The lessor of a covered "aufo" while the
"auto” Is leased to you under a wirltlen
agreement if:

(a) The agresment requires you to
provide direct primary insurance for
the lessor and

(b) The "auto" is leased without a
driver.

Such a leased "auto" will be considered a
covered "auto" you own and not a covered
“auto" you hire.

g. Additional insured if Required by Contract

{1) When you have agreed, in a willlen
conlract or wiilten agreement, that a
person or organization be added as an
additional insured on your business auto
policy, such person or organization is an
"insured®, but only to the extent such
person or organization is liable for
"bodily injury" or “properly damage"
caused by the conduct of an "insured”
under paragraphs a. or b. of Who s An
Insured with regard to the ownership,
maintenance or use of a covered "auto.”

The insurance afforded to any such
addilional insured apples only if the
"hodlly Injury® or "properly damage"
oOceurs:

{a) During the policy period, and

(b) Subsequent to the execulion of such
wiitten conlract, and

Page 1 of 5
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2. Primary and

(c) Prior lo the explration of the periad
of time that the wiitten coniract
requires such insurance be provided
to the additional insured.

{2} How Limits Apply

If you have agreed In a written contract
or written agreement thal another
person or organization be added as an
additional insured on your policy, the
most we will pay on behalf of such
addilional insured is the lesser of:

{a) The limits of insurance specified in
the written contract or wrillen
agreement; or

(b} The Limits of Insurance shown in
the Declarations.

Such amount shall be a part of and not
in addition to Limils of Insurance shown
n the Deglarations and described in this
Section.

{3) Additional Insureds Other Insurance

if we cover a claim or "suil* under this
Coverage Part thal may also be covered
by other insurance available to an
additional insured, such additional
insured must submit such claim or "suit®
to the other insurer for defense and
indemnlty.

However, this provision does not apply
to the extent that you have agreed in a
writlen contract or written agreement
that this insurance is primary and non-
conlributory with the additional insured's
own insurance,

{4) Duties in The Event Of Accident, Claim,
Sult or Loss

If you have agreed in a written contract
or wrliten agreement that another
person ot organization be added as an
additional insured on your policy, the
additional Insured shall be required to
comply wilh the provisions in LOSS
CONDITIONS 2. - DUTIES IN THE
EVENT OF ACCIDENT, CLAIM , SUIT
OR LOSS — OF SECTION tV -
BUSINESS AUTO CONDITIONS, in the
same manner as the Named Insured.

Non-Contributory  If
Reguired by Contract

Only with respect to insurance provided to
an additional Insured in A.1.g. - Additional
insured If Required by Contracl, the
following provisions apply:

(1) Primary Insurance When Required By
Conlract

Page 2 of 6

This Insurance is primary if you have
agreed in a wrilten contract or wrilten
agreement that this insurance be
primary. If other insurance is also
primary, we will share with all that ather
insurance by the method described in
Olher Insurance 5.4.

(2} Primary And Non-Contributory To Other
Insurance When Required By Contract

If you have agresd in a wrilten contracl
or written agreement that this insurance
is primary and non-contributory with the
additional insured's own insurance, this
insurance is primary and we will not
seek conlribulion from that other
insurance.

Paragraphs {1) and (2) do not apply to other
insurance to which the additional insured
has been addad as an additional insured.

When this Insurance is excess, we will have
no duty to defend the Insured against any
"suil" if any other insurer has a duty to
defend the insured agalnst that "suil”, if no
other insurer defends, we wili undertake to
do so0, but we will be entilled to the Insured's
righls against ali those other insurers.

When this insurance is excess aver olher
Insurance, wa will pay only our share of the
amount of the loss, if any, that exceeds the
sum of:

{1) The total amount that all such other
insurance would pay for the loss in the
absence of this Insurance; and

(2) The total of ali deduclible and self-
Insured amounts under all that olher
insurance.

We will share the remaining loss, if any, by
the method described in SECTION IV-
Business Auto Conditions, B. General
Conditions, Other Insurance 5.d.

3. AUTOS RENTED BY EMPLOYEES

Any “auto" hired or rented by your “employee”
on your behall and at your direction will be
cansidered an “autc” you hire.

The SECTION V- Business Aulo Conditions, B.

General Condilions, 5. OTHER INSURANCE
Condilion Is amended by adding the following:

e,

If an "employee's” personal insurance also
applies on an excess basis lo a covered
“auto" hired or rented by your "employee” on
your behalf and at your direction, this
insurance  will be primary to the
"amployee’s” personal insurance,
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4. AMENDED FELLOW EMPLOYEE EXCLUSION

EXCLUSION 5. - FELLOW EMPLOYEE - of
SECTION 1l - LIABILITY COVERAGE does not
apply if you have workers' compensation
insurance In-force covering all  of your
"employees"”.

Coverage Is excess over any other colieclible
Insurance.

HIRED AUTO PHYSICAL DAMAGE COVERAGE

If hired “autos" are covered "autos" for Liability
Coverage and if Comprehensive, Specifled
Causes of Loss, or Collislon coverages are
provided under this Coverage Form for any
"auto" you own, then the Physical Damage
Coverages provided are extended to "autos” you
hire or borrow, subject to the following imit,

The most we will pay for "loss" to any hired
"auto” is:

{1) $100,000;

(2) The actual cash value of the damaged or
stolen propetty at the time of the "loss"; or

(3) The cost of repairing or replacing the
damaged or stolen property,

whichever is smallest, minus a deductible. The
deductible will be equal to the largest deductible
applicable 0 any owned “aulo" for thal
coverage. No deductible applies to ‘"loss"
caused by fire or lightning. Hired Auto Physlcal
Damage coverage is excess over any other
coliectible insurance. Subject to the above limit,
deductible and excess provisions, we will
provide coverage equal fo the broadest
coverage applicable 1o any covered “auto” you
own.

We will also cover loss of use of the hired "auto”
if it results from an “accident’, you are legally
liable and the lessor incurs an aclual financial
loss, subject to a maximum of $1000 per
*aocident".

This extension of coverage does hot apply to
any “auto" you hire or borrow from any of your
"employees”, pattners (if you are a parlnership),
members (if you are a limilad liability company),
or members of thelr households.

PHYSICAL. DAMAGE -  ADDITIONAL
TEMPORARY TRANSPORTATION EXPENSE
COVERAGE

Paragraph A.4.a. of SECTION Hl - PHYSICAL
DAMAGE COVERAGE is amended to provide a
limit of $50 per day and a maximum limil of
$1,000.

LOAN/LEASE GAP COVERAGE

Under SECTION Il - PHYSICAL DAMAGE
COVERAGE, In lhe svent of a total "loss" to a
cavered "auto", we will pay your additional {egal
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obligation for any difference between the actual
cash value of the "auto” at the {ime of the “loss"
and the "oulstanding balance” of the loan/lease,

"Outstanding balance” means the amount you
owe on the loan/lease at the time of "loss" less
any amounts representing taxes; overdue
payments; penalties, interest or charges
resulling from overdue payments; addilional
mileage charges, excess wear and tear charges;
fease termination fees; security deposits not
returned by the lessor; costs for extended
warranties, credil life Insurance, health, accident
or disability insurance ptrchased with the loan
or lease; and carry-over balances from previous
loans or leasses.

AIRBAG COVERAGE

Undar Paragraph B. EXCLUSIONS - of
SECTION Il - PHYSICAL DAMAGE
COVERAGE, the following Is added:

The exclusion relating to mechanical breakdown
does not apply to the accidental dischargs of an
airbag.

ELECTRONIC EQUIPMENT - BROADENED
COVERAGE

a. The exceptions {o Paragraphs B4 -
EXCLUSIONS - of SECTION lIl - PHYSICAL
DAMAGE COVERAGE are replaced by the
following:

Exclusions 4.¢. and 4.d. do not apply to
equipment designed to be operated solely by
use of the power from the “aufo’s" electrical
system that, at the lime of "loss", is:

(1) Permanently Installed in or upon ihe
covered "auto";

(2) Removable from a housing unit which is
permanently installed in or upon the
covered "auta”;

(3) An integral part of the same unit housing
any electronic equipment described in
Paragraphs (1) and (2) above; or

{(4) Necessary for the normal operation of the
covered “auto” or the monitoring of the
covered "auto's” operating system.

b. Section Hl, Physical Damage Coverage,
Limit of Insurance, Paragraph C.2. s
amended fo add ths following:

$1,500 Is the most we will pay for “loss" in
any one ‘“accident’ to all eleclronic
equipment (other than equipment designed
solely for the reproduction of sound, and
accessories used with such equipment) that
reproduces, receives or lransmits audio,
visual or dala signals which, al the time of
“EDSS“, is:
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10.

11

12,

13.

(1) Permanently Installed in or upon the
covered "aulo” in a housing, opening or
olher lacation that is not normally used
by fthe “auto" manufacturer for the
instaltation of such equipment;

(2) Removable from a permanantly installed
housing unit as described in Paragraph
2.a. ahove or Is an integral part of that
equipment; or

(3) An integral part of such equipment.

¢. For each covered “aute”, should loss be
fimited to eleclronic equipment only, our
obligation lo pay for, repair, return or replace
damaged or stolen electronic equipment will
be reduced by the applicable deductible

shown In the Declarations, or $250,
whichever deductible is less.
EXTRA EXPENSE - BROADENED
COVERAGE

Under Paragraph A. - COVERAGE - of SECTION
l - PHYSICAL DAMAGE COVERAGE, we will
pay for the expense of returning a slolen covered
"auta" to you.

GLASS REPAIR - WAIVER OF DEDUCTIBLE

Under Paragraph D. - DEDUCTIBLE - of
SECTION i - PHYSICAL DAMAGE COVERAGE,
the following is added:

No deductible applies to glass damage if the
glass s repalred rather than replaced.

TWO OR MORE DEDUCTIBLES

Under Paragraph D. - DEDUCTIBLE - of
SECTION Il - PHYSICAL DAMAGE COVERAGE,
the followling is added:

If another Hartford Financial Services Group,
Inc. company policy or caverage form that is not
an automobile policy or coverage form applies fo
the same “accident", the following applies:

(1) If the deductible under this Business Auto
Coverage Form is the smaller {or smaitest)
dedugtible, it will be walved;

{2) |f the deductible under this Business Auto
Coverage Form Is not the smaller (or
smallest) deductible, it will be reduced by
the amount of the smaller (or smaliest)
deductible.

AMENDED DUTIES iN THE EVENT OF
ACCIDENT, CLAIM, SUIT OR LOSS

The requirement in LOSS CONDITIONS 2.a. -
DUTIES IN THE EVENT OF ACCIDENT,
CLAIM, SUIT OR LOSS - of SECTION IV -
BUSINESS AUTO CONDITIONS that you must
nolify us of an "accident" applies only when the
"accident” is knowh to:

{1) You, if you are an individua,
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15.

16.

17.

18.

(2) A partner, if you are a partnership;

(3) A member, If you are a limited liability
company,; or

(4) An executive officer or insurance manager, if
you are a corporation,

UNINTENTIONAL FAILURE TO DISCLOSE
HAZARDS

if you unintentionally fail to disclose any hazards
exisling al the inception date of your policy, we
will not deny coverage under this Coverage
Form because of such failure.

HIRED AUTO - COVERAGE TERRITORY

SECTION v, BUSINESS AUTO CONDITIONS,
PARAGRAPH B. GENERAL CONDITIONS, 7. «
POLICY PERIOD, COVERAGE TERRITORY -
is added to include the following:

(6} For shori-term hired "autos", the coverage
territory with respect to Liability Coverage Is
anywhere in the world provided that if the
"Insured's” responsibility to pay damages for
"hodily injury" or ‘property damage" is
determined In a "sull," the "suit" Is brought In
the United Stales of America, the terrilories
and possessions of lhe United Stales of
America, Puerto Rico or Canada or In a
settlement we agree to.

WAIVER OF SUBROGATION

Paragraph 5. TRANSFER OF RIGHTS OF
RECOVERY AGAINST OTHERS TO US - of
SECTION IV - BUSINESS AUTO CONDITIONS
A, Loss Conditions Is amended by adding the
following:

We waive any right of recovery we may have
against any person or organization with whom
you have a written contract that requires such
walver because of paymenis we make for
damages under this Coverage Form.

RESULTANT MENTAL ANGUISH COVERAGE

The definition of "bodily injury” in SECTION V-
DEFINITIONS, C. is replaced by the following:
"Bodily injury" means bodily injury, sickness or
disease sustained by any person, including
mental anguish or death resulting from any of
these.

EXTENDED CANCELLATION CONDITION

Paragraph 2. of the COMMON POLICY

CONDITIONS - CANCELLATION - applies
axcept as follows:
If we cancel for any reason othar than

nonpayment of premium, we will mail or deliver
to the first Named Insured written notice of
cancellation at least 80 days befora the effective
date of cangsllation.
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19, HYBRID, ELECTRIG, OR NATURAL GAS

VEMICLE PAYMENT COVERAGE

in the event of a total loss to a "non-hybrid" auto
for which Comprehensive, Speclfied Causes of
Loss, or Collision coverages are provided under
this Coverage Form, then such Physical
Damage Coverages are amended as follows:

a. If the auto is replaced with a "hybrid” auto or
an auto powered solely by electicity or
natural gas, we wili pay an additional 10%,
to a maximum of $2,500, of the "non-hybrid"
auto’s aclua! cash value or replacement
cost, whichever is less,

b. The auto must be replaced and a copy of a
hill of sale of new loase agreement recelved
by us within 60 calendar days of lhe date of
"JOSS,“

c. Regardlass of the number of autos deemad
a lotal loss, the most we will pay under this
Hybrid, Electric, or Natural Gas Vehicle
Payment Coverage provision for any one
"loss” is $10,000,

For the purposes of the coverage provision,
a. A "non-hybrid" auto is defined as an auto
that uses only an internal combustion engine

to move the auto but does not include autos
powered solely by electricily or natural gas.

Form HA 9916 12 21

b, A "hybrid" auto is defined as an auto with an
internal combustion engine and ona or more
electric motors; and that uses the internal
combustion engine and one or mare eleciric
motars to move ihe aulo, or the internal
combustion engine to charge one or mare
electric motors, which move the aulo.

20. VEHICLE WRAP COVERAGE

In the event of a total loss to an "auto” for which
Comprehensive, Specified Gauses of Loss, or
Collision coverages are provided under this
Coverage Form, then such Physical Damage
Coverages are amended lo add ihe following:

In addition to the actual cash value of the "auto”,
we will pay up to $1,000 for viny! vehicle wraps
which are displayed on the covered “auio” at the
time of {otal loss. Regardless of the number of
autos deemed a total loss, the most we will pay
under this Vehicle Wrap Coverage provision for
any one “loss" is $5,000. For purposes of this
coverage provision, signs or olher graphics
painted or magnetically affixed to the vehicle are
not considered vehlcle wraps,
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POLICY NUMBER: 10 AB $41202 COMMERCIAL AUTO
: CA 20 01 11 20

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

LESSOR - ADDITIONAL INSURED AND LOSS PAYEE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by ihis endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

This endorsement changes the Policy effective on the inception date of the Policy unless another dale s
indicated below,

Named Insured: BUREAU VERITAS NORTH AMERICA, INC.

Endorsement Effective Date: 01/01/2025

SCHEDULE

insurance Company: HARTFORD FIRE INSURANCE COMPANY

Policy Number: 10 AB 841202 Effective Date! 01/01/2025

Expiration Date: g1/01 /2026

Named Insured: BUREAU VERITAS NORTH AMERICA, INC.

Address: 1501 SAWGRASS CORPORATE PARKWAY, SUITE 400
FORT LAUDERDALE, FL 33323

Addition8f1dRRSOT( ):ANY LESSORS AS REQUIRED BY WRITTEN CONTRACT

Address:

Designation Or Description Of “L.eased Autos™:
ALL LEASED AUTOS LEASED FROM A LESSOR AS REQUIRED ABOVE
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Coverages

Lirnit OF Insurance Or Deductible

Covered Autos Liability | $ 2,000,000

Each "Accldent”

Comprehensive $ 1,000 Deductible For Each Covered "Leased Auto”
Colfision $ 1,000 Deductible For Each Covered "Leased Aute"
Specified $ NOT COGVERED Dedustible For Each Covered "Leased Auto"

Causes Of Loss

Information required to complate this Schedule, If not shown above, will be shown in the Declarations.

A. Coverage

1.

Any "leased aulo” designated or described In
the Schedule will he considered a covered
"suto” you own and not a covered "auto" you
hire or borrow,

. For a "teased auto” designated or described in

the Schedule, the Who Is An Insured
provision under Covered Autos Liability
Coverage is changed to include as an "insured”
the lessor named in the Schedule. However,
the lessor is an “insured" only for "bodily injury”
or "properly damage" resuiting from the acts or
omissions hy:

a. You;
b. Any of your "employees" or agents; or

c. Any person, except the lessor or any
"employaa" or agenl of the lessor, operating
a "leased auto™ with the permission of any
of the ahove.

The coverages provided under this
endorsement apply to any "eased aulo”
described in the Schedule until the expiration

2. The insurance covers the interest of the lessor
uniess the "loss" results from fraudulent acls or
orissiens on your part.

3. If we make any payment to the lessor, we will
obtain his or her rights against any other party.

GC. Cancellation

1. If we cancel the Policy, we will mail notice to
the lassor in accordance with the Cancellation
Common Palicy Condition.

2. If you cancel the Policy, we will mail notice to
the lessor.

3. Cancellation ends this agreement.

D. The fessor is not llable for paymeni of your
premiums.

E. Additionat Definition
As used in this endorsement:
v gased auto" means an “auto"” leased or rented to
you, including any subsiitute, replacement or extra
auto” needed to meet seasonai or other needs,

under a leasing or renial agreement that requires
you to provide direct primary insurance for the

date shown in the Schedule, or when the lessor lessor,
or his or her agent takes possession of the
“leased auto”, whichever occurs first,
B. Loss Payable Clause

1. We will pay, as interest may appear, you and
the lessor named tn this endorsement for "loss"
fo a "leased auto”.
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

WAIVER OF OUR RIGHT TO RECOVER
FROM OTHERS ENDORSEMENT

Policy Number; 10 WN 841200 Endorsement Number: 5¢
Effective Dateio1/01/2025  Effective hour is the same as slated on the Information Page of the policy.
Named Insured and Address: gurEaU VERITAS HOLDINGS, INC.

16800 GREENSPOINT PARK DR.

SULTE 3008

HOUSTON, TX 77060

We have the right to recover our payments lrom anyone fiable for an injury covered by this policy. We will not
enforce atir right against the persen or organizalion named in the Schedule,

This agreement shall not aperate directly or indirectly to benefit anyone not named in the Schedule.

SCHEDULE
ANY PERSON OR ORGANIZATION FROM WHOM YOU ARE REQUIRED BY WRITTEN CONTRACT
OR AGREEMENT TO OBTAIN THIS WALVER FROM US.

Countersigned by Stonn X Lavtfneatans
Authorized Represenialive

Form WC 00 03 13 Printed in U.S.A,
Process Date: Policy Expiration Date:
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.,

NOTICE OF CANCELLATION TO CERTIFICATE HOLDER(S)

Policy Number: 16 WN 541200

Endorsement Number: 5

Effective Date!01/01/2025  Effective hour Is the same as stated on the Informalion Page of the policy.
Named Insured and Address!  pyrEAU VERITAS HOLDINGS, INC.
16800 GREENSPOINT DPARK DR.

SUITE 3005

HOUSTON, TX 77060

If this policy is cancelled by the Company, other than
for non-payment of premium, nolice of such
cancellation will be provided f{o the certificate
holder(s) with mailing addresses on file with the
agent of record. Such notice will be provided within
30 days of the Company's receipl of cerificate
holder(s) information from the agent of record.

If notice is mailed, proof of mailing to the last known
mailing address of the cerlificale halder(s) on file
with the agent of record will be sufficient proof of
nolice.

Form WG 99 03 98 Printed in UJ.8.A.
Process Date:

Any natification rights provided by this endorsement
apply only to active certificate holder(s) who were
issued a certificate of insurance applicable to this
policy's term.

Failure to provide such nolice to the cerlificate
holder(s) will not amend or extend the date the
cancellation becomes effectlve, nor will it negate
cancellation of the policy. Failure to send notice
shall impose no labilty of any kind upon the
Company or ils agenis or represeniatives.

Policy Expiration Date:

® 2011, The Hartford



